








Processed Dll'te: 31.4/11 

DETAILED COST ESTIMATE 

JOB NUMBER: 0004917 FED/STATE PROJECT NUMBER STP00-0004-00(917) 

SPEC YEAR: 01 ENGINEERING AND INSPECTION: 

DESCRIPTION: SR 119/AIRPORT RD FROM US 84 TO SR 196 

ITEMS FOR JOB 0004917 

0010 · ROADWAY 

UNE ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT 

ODDS 

0010 

0015 

0020 

D025 

003D 

0035 

004D 

D045 

0050 

0055 

006D 

0065 

DD75 

DOBO 

0085 

00!10 

0095 

D1DD 

D1D5 

D110 

0115 

D120 

0145 

D15D 

D155 

016D 

0165 

D170 

0175 

018D 

0185 

0190 

0195 

0200 

0205 

D21D 

D22D 

D225 

023D 

0125 

D130 

D135 

014D 

0235 

024D 

0285 

150-100D 

153-1300 

201-1500 

205-0001 

206-0002 

207·0203 

31~5060 

311}.5080 

402· 1812 

402-3121 

402-3130 

402-4514 

413-1000 

441·0016 

441-0018 

441-0104 

441-0740 

441-0754 

441-4030 

441-6D22 

441-6720 

441-7D11 

446-3DOO 

550-1180 

550-124D 

550-1300 

550-136D 

550-142D 

550-2180 

550-3000 

550-4118 

550-4218 

550-4224 

550-423D 

550-4236 

550-4242 

611-300D 

611·8000 

611·802D 

611·8D5D 

634-12DO 

fl.41-1200 

641-5001 

fl.41-5012 

668-1100 

668-1105 

66&-1110 

Fit. Location: Oiv of Preeon<slfuction > CES 

1.000 LS 

1.000 EA 

1.000 LS 

23000.000 CY 

75000.000 CY 

6525.000 CY 

2000.000 SY 

95000.000 SY 

2000.000 TN 

19250.000 TN 

11700.000 TN 

9800.000 TN 

22125.000 GL 

200.00D SY 

350.00D SY 

30220.000 SY 

3800.000 SY 

300.000 SY 

200.000 SY 

34740.000 LF 

32000.000 LF 

8.000 EA 

1SOOO.DOO LF 

98DO.OOO LF 

3800.000 LF 

6700.000 LF 

700.000 LF 

70D.OOO LF 

300.000 LF 

300.000 LF 

B.OOD EA 

23.000 EA 

15.00D EA 

6.00D EA 

1.000 EA 

2.000 EA 

2.000 EA 

2.000 EA 

3.DOO EA 

5.000 EA 

50.DOD EA 

100.000 LF 

1.000 EA 

1.000 EA 

98.000 EA 

32.00D EA 

2D.OOO LF 

$150,00D.DD TRAFFIC CONTROL· SR 119 

S$5,889.29 FIELD ENGINEERS OFFICE TP 3 

5350,000.00 CLEARING & GRUBBING· SR119 

$8.28 UNCLASS EXCAV 

$5.66 BORROWEXCAV, INCLMATL 

S36.65 FOUND BKFILL MATL, TP II 

S11.75 GR AGGR BSCRSSIN INCLMATL 

$9.69 GR AGGR BS CRS BIN INCL MATL 

S77.D8 RECYL AC UEVELING.INC BM&HL 

S60.56 RECYL AC 25MM SP,GP1/2,BM&HL 

S66.68 RECYL AC 12.5MM SP,GP2,BM&HL 

S81.85 RECYL AC 19 MM SP.GP 10R2.1NCL PMBIM&HL 

52.47 BITUM TACK COAT 

$38.28 DRIVEWAY CONCRETE, SIN TK 

$39.61 DRIVEWAY CONCRETE, SIN TK 

S24.50 CONC SIDEWALK, 41N 

$25.82 CONC MEDIAN, 41N 

$42.54 CONC MEDIAN, 7 112 IN 

$57.58 CONC VAULEY GUTIER. B IN 

$14.09 CONC CURB & GUTIER, 6"X30'TP2 

$13.74 CONC CURB & GUTTER/ 6"X30'TP7 

$500,00 CURB CUT IM1EELCHAIR RAMP,TP A 

$1 5.00 PVMT REF FAB STRIPS,SELF ADHES 

$24.33 STM DR PIPE 18",H 1-10 

532.80 STM DR PIPE 24",H 1·10 

540.92 STM DR PIPE 30",H 1·10 

547.13 STM DR PIPE 36",H 1-10 

549.69 STM DR PIPE 42",H 1-10 

525.80 SIDE DR PIPE 18",H 1·10 

S103.82 ELUPTICAL PIPE· 

$531.31 FLARED END SECT 181N, SIDE DR 

$426.36 FLARED END SECT 181N, ST DR 

$624.37 FLARED END SECT 24 IN. ST DR 

Sfl.43.37 FLARED END SECT 30 IN. ST DR 

S989.fl.4 FLARED END SECT 381N, ST DR 

$1,D86.79 FLARED END SECT 42 1N, ST DR 

S2,043,57 RECONSTR CATCH BASIN, GROUP 1 

$1,513.98 ADJUST CATCH BASIN TO GRADE 

$1,500.00 ADJUST DRAIN INLET TO GRADE 

S917.97 ADJUST MANHOUE TO GRADE 

$91.18 RIGHTOFWAYMARKERS 

$20.32 GUARDRAIL, TP W 

$609.56 GUARDRAIL ANCHORAGE, TP 1 

$1,881.09 GUARDRAIL ANCHORAGE, TP 12 

$2,048.48 CATCH BASIN, GP 1 

$2,487.03 CATCH BASIN, GP 1, SPCL DES 

$170.09 CATCH BASIN, GP 1. ADDL DEPTH 

P.age 1 of 3 

S15D,OOO.OO 

$55,889.29 

$350,000.00 

$1!10,390.32 

$424,701.00 

$239, 137.o7 

$23,496.04 

$920,1194AO 

$154,188.82 

S1,165,875.1D 

$803,602.92 

$802.104.52 

$54,577.29 

57,655.55 

$13,863.20 

$740,445.00 

$98,119.95 

$12,761 ,60 

$11,516.66 

5489,532.80 

$439,609.92 

$4,000.0D 

S225,00D.OD 

$238,405.48 

$124,639.35 

$274,160.85 

$32,988.96 

$34,7fl.4.29 

$7,739.04 

$31,144.87 

54,250.46 

$9,806.29 

$9,365.57 

$5,060.22 

S989.fl.4 

$2,173.58 

54,087.14 

$3,027.95 

$4,500.00 

$4,589.85 

$4,559.08 

$2,D31.58 

S609.S6 

$1,681.09 

$200,750.90 

S78,945.DO 

$3,401 .80 

CONFIDENTIALITY NOTICE: This document may contain confidential and/or privileged Information. Any unauthorized duplication, disclosure, 
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p·roeeued Da1e: 314111 

DETAILED COST ESTIMATE 

LINE : ITEM QUANTITY I UNITS PRICE DESCRIPTION . AMOUNT 

0270 

0245 

0275 

0250 

0255 

0280 

0260 

666-1115 

666-1200 

666-1210 

666-2100 

666-4300 

666-4311 

668-7018 

0020 - PERMANENT EROSION 

10.000 LF 

2.000 EA 

5.000 LF 

2.000 EA 

8.000 EA 

10.ooo LF 

4.000 EA 

$168.50 CATCli BASIN,GP 1,A DEP,SP DES 

S2.418.12 CATCli BASIN, GP 2 

$225.63 CATCH BASIN, GP 2. ADDL DEPTH 

S1,n4.25 DROP INLET, GP 1 

$2,439.31 STORM SEW MANHOLE, TP 1 

5190.01 ST SEWMANHOLE,TP 1,A DEP.CL 1 

$1,913.08 DRAIN INLET, 18 IN 

Total for ROADWAY 

$1,685.00 

$4,836.24 

$1,128.15 

$3,448.50 

$19.514.50 

$1,900.05 

$7,652.31 

$8,501 ,176.95 

UNE ITEM QUANTITY : UNITS PRICE DESCRIPTION I AMOUNT 

0285 

0290 

0215 

0295 

0300 

0305 

0310 

0315 

603-2018 

6Q3.7000 

611-4003 

70(}.6910 

70G-7000 

70(}.7010 

70G-6000 

70(}.8100 

0030 • TEMPORARY EROSION 

225.000 SY 

225.000 SY 

5.000 EA 

100.000 AC 

60.000 TN 

1.000 GL 

60.000 TN 

1.000 LB 

542.75 STN DUMPED RIP RAP, TP 1, 18" 

53.99 PLASTIC FILTER FABRIC 

$981.23 RECONSTR MISC DRAINAGE STR 

$614.11 PERMANENT GRASSING 

$50.15 AGRICULTURAL LIME 

$24.38 LIQUID LIME 

$455.81 FERTILIZER MIXED GRADE 

$4.64 FERTILIZER NITROGEN CONTENT 

Total for PERMANENT EROSION 

$9,618.85 

$898.79 

$4,906.13 

$61.410.96 

53,008.99 

$24,38 

$27,348.47 

$4.64 

$107,221.21 

LINE : ITEM QUANTITY I UNITS PRICE DESCRIPTION I AMOUNT 

0320 

0325 

0330 

0335 

0340 

0345 

0350 

0355 

0380 

0365 

0370 

0375 

0380 

0385 

163-0232 

163-0240 

16J.0300 

163-0521 

163-0550 

165-0010 

16S.0030 

16&-0040 

1SS.0101 

1SS.0105 

167-0100 

167-0200 

171-0010 

171-0030 

0040 · SIGNING AND MARKJNG 

50.000 AC 

10.000 TN 

10.000 EA 

50.000 EA 

130.000 EA 

35000.000 LF 

5000.000 LF 

50.000 EA 

10.000 EA 

130.000 EA 

18.000 MO 

6.000 EA 

3500.000 LF 

5000.000 LF 

S184.08 TEMPORARY GRASSING 

S254.31 MULCH 

$1,302.75 CONSTRUCTION EXIT 

5100.00 CONSTR AND REMOVE TEMP DITCH CHECKS 

$197.24 CONS & REM INLET SEDIMENT TRAP 

$0,84 MAINT OF TEMP SILT FENCE, TP A 

$0.68 MAINT OF TEMP SILT FENCE. TP C 

MAINT OF EROSION CTRL CHKDAMS/DITCH 
537.62 CHKS 

$388.82 MAINT OF CONST EXIT 

$72.91 MAINT OF INLET SEDIMENT TRAP 

$500.00 WATER QUALITY MONITORING 

$600.00 WATER QUALITY SAMPLING 

S2.43 TEMPORARY SILT FENCE, TYPE A 

$3.35 TEMPORARY SILT FENCE. TYPE C 

Total for TEMPORARY EROSION 

$9,204.02 

$2,543.13 

$ 13,027.50 

$5,000.00 

525,541.42 

522,500.80 

53.423.50 

$1,880.95 

$3,888.21 

$9,478.62 

$9,000.00 

53,600.00 

58,493.38 

$16,766.90 

$134,448.~3 

t iNE I ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT 

0390 

0395 

0400 

0405 

0410 

0415 

0420 

0425 

0465 

0430 

0435 

0440 

0445 

636-1020 

636-1033 

636-2070 

636-2090 

653-0120 

6SJ.0170 

653-1501 

653-1502 

653-1504 

653-1604 

653-3501 

653-3502 

653-6004 

Fllo ~ocallon: Olv ol PreconSiruCIIon > Cf.S 

310.000 SF 

1060.000 SF 

2875.000 LF 

100.000 LF 

110.000 EA 

31.000 EA 

56000.000 LF 

73400.000 LF 

1860.000 LF 

2700.000 LF 

~3500. 000 GLF 

200.000 GLF 

1230.000 SY 

$13.44 HWY SGN,TP1MAT,REFL SH TP3 

$17.71 HWY SIGNS, TP1MAT,REFLSH TP 9 

$6.46 GAL V STEEL POSTS. TP 7 

58.18 GALV STEEL POSTS, TP 9 

S67.18 THERM PVMT MARK, ARROW, TP 2 

$89.63 THERM PVMT MARK, ARROW, TP 7 

S0.26 THERMO SOliD TRAF ST SIN, WHI 

50.22 THERMO SOLID TRAF ST. SIN VEL 

$1.78 THERM SOLID TRAF STRIPE.12",WH 

$1.67 THERM SOUD TRAF STRIPE, 8",WH 

$0.15 THERMO SKIP TRAF ST, S IN, WHI 

$0.33 THERMO SKIP TRAF ST, SIN, VEL 

$2.84 THERM TRAF STRIPING, WHITE 

P~ge 2 or l 

54,166.88 

$18,776.03 

$18,571.12 

$817.55 

57,389.72 

$2,778.63 

$14,752.64 

$15,786.14 

53,318.11 

54,519.10 

$6,427.56 

$66.22 

53,499.24 
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C~>u ' 
DETAILED COST ESTIMATE 

Cf011tbt DtpMrlnlftl.t ofTranspor1Mtlon 

LINE I ITEM QUANTITY I UNITS PRICE DESCRIPTION : AMOUNT 

0450 

0455 

0460 

653-6006 

654-1001 

654-1003 

0050 ·SIGNAL 

7200.000 SY 

64.000 EA 

710.000 EA 

$2-48 THERM TRAF STRIPING, YEUOW 

S3.92 RAISED PVMT MARKERS TP 1 

$3.21 RAISED PVMT MARKERS TP 3 

Total for SIGNING AND MARKJNG 

$17,855.64 

$329.67 

52,277.03 

$121,331.28 

UNE i ITEM QUANTITY I UNITS PRICE DESCRIPTION ; AfliOUNT 

0470 

0475 

0485 

0490 

639-3004 

647-1000 

647-1000 

647-1000 

16.000 EA 

1.000 LS 

1.000 LS 

1.000 LS 

$12,114.69 STEEL STRAIN POLE, TP IV 

$50,000.00 TRAF SIGNAL INSTALLATION NO­

$75,000.00 TRAF SIGNAL INSTALLATION NO-

550,000.00 TRAF SIGNAL INSTALLATION NO -

Total for SIGNAL 

$193,835.12 

$50,000.00 

$75,000.00 

$50,000.00 

$368,835.12 

I I I 
LINE j ITEM QUANTITY . UNITS PRICE DESCRIPTION AMOUNT 

0495 

0500 

647-1000 

647-2120 

TOTALS FOR JOB 0004917 

ESTIUA TED COST: 

CONTINGENCY PERCENT (0.0): 

ENGINEERING AND INsPECTION (0.0' 

ESTIMA TEO TOTAL; 

File location; Div of p·"'c:on.struetlon > CES 

1.000 LS 

20.000 EA 

$75,000.00 TRAF SIGNAL INSTALLATION NO­

$255.97 PUU BOX, PB-2 

Total for 

GRAND TOTAL FOR JOB 0004917 

$9,313,132.47 

0.00 

0.00 

$9,313,132.47 

Page lof3 

$75,000.00 

55,119.48 

$80,119.48 

$9,313,132.47 
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Date 3/1412011 

P.l. Number 4917 ------------------------- County ___ ___:L::.;I..::B..:..E:.:..R..:..TY;.....:.... _ _ _ _ 

Project Number STP-0004-00(917) 
i------------------------------------------------------------------------------------... ------------------------------------------------------------------i 
i Special Provision, Section 109-Measurement and Payment i 
: 
: 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

: 
I 
I 
I 
I 
I 
I 
I 
I 

FUEL PRICE ADJUSTMENT (ENGLISH 125% MAX) 

ENTER FPL DIESEL I 3.669 ENTER FPL UNLEADED I 
ENTER FPM DIESEL I 8.255 ENTER FPM UNLEADED I 

http:/Jwww.dot.qa.gov/doinqbusiness/Materials/Pages/asphaltcementindex.aspx 

INCREASE ADJUSTMENT INCREASE ADJUSTMENT 

125.00% 

ROADWAY ITEMS 

Excavations paid as specified by 
Sections 205 (CUBIC YARD) 

Excavations paid as specified by 
Sections 206 (CUBIC YARD) 

GAB paid as specified by the ton under 
Section 310 (TON) 

Hot Mix Asphalt paid as specified by the 
ton under Sections 400 (TON) 

Hot Mix Asphalt paid as specified by the 
ton under Sections 402 (TON) 

PCC Pavement paid as specified by the 
square yard under Section 430 (SY) 

I 
BRIDGE ITEMS Quantity 

: Bridge Excavation (CY) I 
I 

Section 211 I 

I 

I Class _ Concrete (CY) I 
I 

Section 500 

Class _ Concrete {CY) 
Section 500 

Class _ Concrete {CY) 
Section 500 

1 Superstru Con Class_(CY) 
Section 500 

Superstru Con Class_{CY) 
Section 500 

Superstru Con Class_(CY) 
Section 500 

Concrete Handrail (LF) 
Section 500 

1 Concrete Barrier (LF) Section 
! 500 

QUANTITY 

23000.000 

75000.000 

42750.000 

Unit Price QF/1000 

125.00% 

DIESEL GALLONS UNLEADED GALLONS 
FACTOR DIESEL FACTOR UNLEADED 

0.29 6670.00 0.15 3450.00 

0.29 21750.00 0.15 11250.00 

0.29 0.24 

2.90 0.71 

2.90 123975.00 0.71 30352.50 

0.25 0.20 

Dtesel Factor Galons Dt!l'iel 
Unleaded 

Gallons Unleaded Factor 

8.00 1.50 

8.00 1.50 

8.00 1.50 

8 .00 1.50 

8.00 1.50 

8.00 1.50 

8.00 1.50 
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3.314 

7.4565 

REMARKS 

I 

: 
I 

I 

: 
I 
I 

REMARKS 

I 

I 



BRIDGE ITEMS Quantity Unit Price QF/1000 Diesel Factor 

Stru Steel Plan Quantity (LB) 
Section 501 

Stru Steel Plan Quantity (LB) 
Section 501 

PSC Beams __ (LF) 
Section 507 

PSC Beams __ (LF) 

Section 507 

PSC Beams __ (LF) 

I Section 507 

! Stru Reinf Plan Quantitv(LB) 
Section 511 I 

I 

: Stru Reinf Plan Quantitv(LB) 
• Section 511 

Bar Reinf Steel (LB) Section 
51 1 

: Piling_ inch (LF) Section 
I 520 

i Piling_inch (LF) Section 
: 520 
I ! Piling_inch (LF) Section 
I 520 

! Piling_inch (LF) Section 
I 520 I 

! Piling_inch (LF) Section 
I 520 I 

: Piling_inch (LF) Section 
520 

Drilled Caisson._ (LF) 
Section 524 

Drilled Caisson,_ (LF) 
• Section 524 

Drilled Caisson,_ (LF) 
Section 524 

Pile Encasement~(LF) 

Section 547 

Pile Encasement~(LF) 
Section 547 

II SUM QF DIESEL- 152395.00 

I DIESEL PRICE ADJUSTMENT($) 

UNLEADED PRICE ADJUSTMENT($) 

8.00 

8.00 

8.00 

8 .00 

8.00 

8.00 

8.00 

8.00 

8.00 

8.00 

8.00 

8.00 

8.00 

8.00 

8.00 

8.00 

8.00 

8.00 

II 

I 

Gallons Dresel 
Unleaded 

Gallons Unleaded REMARKS Factor 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

1.50 

SUM QF UNLEADED- 45052.50 

$643,007.84 

$171,699.58 

'----------------------·--·-----------·-------------------·------------------------·-----------------------------------------------------------
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-------------------------------·-----------------ASP-HA[r·c-EMENT·P-Rfc_E_A_oJUsrME-Nf _______________________________ ] 
(BITUMINOUS TACK COAT 125% MAX) l 

APPLICABLE TO CONTRACTS/PROJECTS CONTAINING TH!: 4 3 SPeCIFICATION, Sr=CTIOI'J 41 ~ 0 DJUSTMENTS 
ASPHA .. T PRICE ADJUSTMENT FOR BITUMINOUS TACK COAT 

ENTER APL 500 ENTERAPM 1125 

125.00% INCREASE ADJUSTMENT 
I 

: 
U.N. TYPE TAC~JGALLON__§J TACK (TONS) REMARKS : 

1413-1000 jPG 64-22=c= 22125 ] 95.0291 li:~ 
TMT =I 95.0291 . 

i PRICE ADJUSTMENT($) II $57,017.45 ! 
I I 

!------------------·-------------------------------------------------------------------------------------·----------------------------------------------! 
i------------------------------------------------------------------------------------------------------------------------------------------------------i 
l 400 I 402 ASPHALT CEMENT PRICE ADJUSTMENT 125% MAX l 
I 
I 
I 
I 

: 
I 
I 
I 
I 
I 

: 
I 

I 

I 

: 
I 

: 
I 

. 
: 
I 
I 

: 
I 
I 
I . . 
I 

ENTERAPL 

II 

U.N. I Spec Number 

400-3604 

402-1812 

402-3121 

402-3130 

402-3190 

II 

500 ENTERAPM 1125 

http·ttwvvw.dot.ga.gov/doinobusiness/Materials/Pages/asphaltcementindex aspx 

125.00% II INCREASE ADJUSTMENT II 

MIX TYPE HMA JMF AC% AC REMARKS 

12.5 mm SMA 5.00 

2000 5.00 100.00 

25 mm SP 19250 5.00 962.50 

12.5 mm SP 11700 5.00 585.00 

19 mm SP 9800 5.00 490.00 

5.00 

5.00 

5.00 

5.00 

5.00 

5.00 

5.00 

5.00 

5.00 

5.00 
TMT= 2137.50 

PRICE ADJUSTMENT($) II $1 ,282,500.00 
·---------------------------------------------------------------------------------------------------------------------------------------------------------
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~------------------------------------ASF,-HA[f_c_EME-NT-PRic·E-ABJusri\,reNT"_f:_6_R ___________________________________ 1 

! BITUMINOUS TACK COAT(Surface Treatment 125% MAX) ! 
I I 
I I 
I I 
I I 

i APPLICABLE TO CONTRACTS CONTAINING THE 413 SPEC SECTION 413.5.01 ADJUSTMENTS ASPHALT PRICE ADJUSTMENT FOR BITUMINOUS TACK i 
I I 
: COAT : 
I 
I 
I 

I 

I 

http://WV"NV.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementmdex.aspx 

ENTER APL._I __ __, ENTER APM._I __ ____. 

II MISSING APL OR APM II MISSING APL OR APM 

Use this side for Asphalt Emulsion Only Use this side for Asphalt Cement Only 

L.I.N. TYPE ASPHALT EMULSION (GALLONS) L.I.N. TYPE TACK (GALLONS) 

TMT= I I TMT= I I 
REMARKS: 

REMARKS: 

REMARKS: 

MONTHLY PRICE ADJUSTMENT($) MISSING APL OR APM 

ADJUSTMENT SUMMARY 

FUEL PRICE ADJUSTMENT (ENGLISH 125% MAX} 

DIESEL PRICE ADJUSTMENT($) 

UNLEADED PRICE ADJUSTMENT($) 

ASPHALT CEMENT PRICE ADJUSTMENT (BITUMINOUS TACK COAT 125% 
MAX) 

400 I 402 ASPHALT CEMENT PRICE ADJUSTMENT 125% MAX 

ASPHALT CEMENT PRICE ADJUSTMENT FOR BITUMINOUS TACK 
COAT(Surface Treatment 125% MAX) 

$643,007.84 

$171,699.58 

$57,017.45 

$1,282,500.00 

MISSING APL OR APM 

TOTAL ADJUSTMENTS I $2,1 54,224.88 
0\I\IM 10/03 

Page 4 of 4 

I 
I 

I 

: 
: 
I 
I 



mailto:bczech@dot.ga.gov
mailto:bhilliard@dot.ga.gov

	NOTICE OF LOCATION AND DESIGN APPROVAL.pdf
	NOTICE OF LOCATION AND DESIGN APPROVAL
	STP00-0004-00(917), LIBERTY COUNTY



