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ORIGINAL TO GENERAL FILES

D.O.T. 66

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

FILE OFFICE Preconstruction

FROM

P.I.}Jos.~003228,~003229,OO06297
Bartow County
CS}JHS-~003-00(228), CS}JHS-~003-00229, CSSTP-00O6-00(297)

;?};lSurf~fi:om GladeRoadto SR 61 DATE June 22, 2005

:;targ/u-et t ~ Assistant llirector ofPreconstrucuon
r;, SEE DISTRIBUTlO}JTO

SUBJECT APPROVED NOTICE OF LOCATION AND DESIGN

Attached for your further handling is the approved Location and Design Report on the above
subject project.

Also attached is the }Jotice of Location and Design Approval. This is authorization for the
District to proceed with advertisement.

~P/cj

Attachment

DISTRIBUTlO}J :

Brian SuInmers
Harvey Keepler
Jamie Simpson
Paul Liles
Keith Golden
Ken Thompson
Joe Palladi (file copy)
Babs Abubakari
Ben Buchan
Kent Sager
BOARD ~E~BER
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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENTCORRESPONDENCE

FILE CSNHS-MO03-00(228),
CSNHS-MO03-00(229),
CSSTP-0006-00(297), Bartow
1-75 Resurfacing fm Glade Road to SR 61
P.I. No.: MO03228, MO03229, & 0006297

~6~.
FROMJam~_B. Buchan, P.E. State Urban Design Engineer

OFFICE Urban Design

DATE May 31,2005

TO Margaret B. Pirkle, P.E. Assistant Director of Preconstruction

SUBJECT Request for Location and Design Approval

DESCRIPTION and PROJECT PROPOSAL: This project proposes to resurface 1-75 from
Glade Road to SR 61 in Bartow County. This project spans one County: 100% in Bartow. It is
also located in two Congressional Districts: 56% in District 7 and 44% in District 11. The
proposed construction will consist of milling the existing asphaltic travel lanes on 1-75 and
inlaying with asphalt. The inside and outside shoulders will be reconstructed to full depth 10
foot shoulders. All existing guardrail will be upgraded to meet current guidelines, vegetation
will be cleared within the right of way, and cable median barrier will be installed in the median.

CONCEPT APPROVAL DATE: February 28, 2005

CONCEPT UPDATE: Since approval of the concept report, the inside and outside shoulder
width has changed from 12 feet to 10 feet. It has also been determined thatthe existing cross
slope is currently 2% and therefore will not require adjusting.

ENVIRONMENTAL ASSESSJ\1ENT AND REASSESJ\1ENT APPROVAL DATE: The
Programmatic Categorical Exclusion was approved on February 1, 2005.

PUBLIC INVOLVEJ\1ENT: None to date.

CONSISTENCY WITH APPROVED PLANNING:

The design description as presented herein and submitted for approval is consistent with the
approved Concept Report.

RECOMMENDA TIONS: The Office of Urban Design recommends that the location and
design for this project be approved and that the attached Notice be approved for advertising.
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PI MOO2965,Bartow-Cherokee-Cobb
Location and Design Report

RECOMMEND:

APPROVE:

jp) i
JBB: TRH:TLL

c;J A ~ /4UA/ft!Chief Engin""" - .

Attachments:
Location Sketch
Cost Estimate

Notice of Location and Design

~117! (9~--
Date of Approval
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PROJECT LOCATION MAP
CSNHS-MOO3-00(228)

1-75/SR401 from Glade Roadto Red Top Mtn Rd
P.I. NO. MOO3228
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PROJECT LOCATION MAP
CSNHS- MO03-00(229)

1-75/SR 401 from Red Top Mtn to SR 61/US 411
P.I. NO. MO03229
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PROJECT LOCATION MAP
CSSTP -0006-00(297)

1-75/SR 401 from Glade Road to SR 61/US 411
P.I. NO. 0006297
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Estimate Report for file "PI MOO3228, 1-75 FM GLADE RD TO RED TOP MTN"

http://tomcat2.dot.state.ga.uslDetailsEstimate/PrintEstimateReport.j sp 5/31/2005

Section ROADWAY
Item Number Quantity Units Unit Price Item Description Cost

150-1000 1.00 LS 1300000.00 IrRAFFIC CONTROL- CSNHS-MO03-00(228) 1300000.0

150-9011 2500.00 HR 46.92 rrRAFFICCONTROL- WORKZONELAWENFORCEMENT 117300.0
CONTRACTORBIDS)

153-1300 1.00 EA 47493.31 FIELD ENGINEERSOFFICETP 3 47493.31
202-2100 1.00 LS 74000.00 CLEARING 74000.0
210-0100 1.00 LS 950000.00 GRADING COMPLETE - CSNHS-MO03-00(228) 950000.0
310-1101 110246.00 TN 13.29 GR AGGR BASE CRS, INCL MATL 1465169.33

400-3101 25316.00 TN 50.00 iASPHCONC 12.5 MMSUPERPAVE,GP 2 ONLY,INCL 1265800.0
BITUM MATL,GILSONITE MODIFIER& H LIME

400-3604 48165.00 TN 54.62 SPH CONC 12.5 MMSMA, GP 2 ONLY,INCL 2630772.3
POLYMER-MODIFIED BITUM MATL & H LIME

400-3605 53624.00 TN 45.53 I\SPH CONC 19MMSUPERPAVE,GP 1 OR2, INCL 2441500.72
POLYMER MODIFIED BITUM MATL & H LIME

400-3624 21664.00 TN 54.04 I\SPH CONC 12.5 MMPEM, GP 2 ONLY,INCL 1170722.56
POLYMER-MODIFIED BITUM MATL & H LIME

402-1812 2500.00 TN 38.28 RECYCLEDASPH CONC LEVELING,INCL BITUMMATL 95700.0& H LIME

402-3110 1107.00 TN 37.14 RECYCLEDASPH CONC 9.5 MMSUPERPAVE,GP 1 OR 41113.982 INCL BITUMMATL& H LIME

402-3121 89830.00 TN 36.85 RECYCLEDASPH CONC 25 MMSUPERPAVE,GP 1 OR 3310235.5
2, INCL BITUM MATL & H LIME

413-1000 96120.00 GL 0.95 BITUM TACK COAT 91314.0
432-5010 474072.00 SY 1.53 MILLASPH CONC PVMT VARIABLEDEPTH 725330.16
436-1000 23010.00 LF 7.99 ASPHALTICCONCRETECURB- 4 IN 183849.9

456-2012 28.00 GLM 838.69 INDENTATIONRUMBLESTRIPS - GROUND-IN-PLACE
23483.32CONTINUOUS)

622-1033 . 500.00 LF 29.31 PRECASTCONCRETEMEDIANBARRIER, METHOD3 14655.0
641-1100 342.00 LF 29.19 GUARDRAIL, TP T 9982.98
641-1200 22612.00 LF 10.80 GUARDRAIL TP W 244209.6
641-5001 43.00 EA 416.27 GUARDRAILANCHORAGE TP 1 17899.61
641-5006 20.00 EA 285.50 GUARDRAILANCHORAGE,TP 6 5710.0
641-5012 63.00 EA 1364.51 GUARDRAILANCHORAGE,TP 12 85964.13

650-1200 2.00 EA 13198.30 IMPACTATTENUATORUNIT, (COMPRESSION CRASH 26396.6CUSHION) TYPET - 3-B-30
654-1003 4248.00 EA 3.21 RAISED PVMTMARKERSTP 3 13636.08

Section Sub Total: $16,352,239.09

Section SIGNING AND MARKING
Item Number Quantity Units Unit Price Item Description Cost

610-6515 50.00 EA 55.18 REMHIGHWAYSIGN STD 2759.0
611-5360 50.00 EA 266.04 RESET HIGHWAYSIGN 13302.00
632-0003 4.00 EA 8009.96 CHANGEABLEMESSAGESIGN, PORTABLE,TYPE 3 32039.84

657-1054 3590.00 LF 3.20 PREFORMEDPLASTICSOLID PVMTMKG,5 IN, 11488.0
WHITE, TP PB

657-3054 3590.00 GLF 2.25 PREFORMEDPLASTICSKIP PVMTMKG, 5 IN, WHITE, 8077.5frP PB

657-3085 160301.00 GLF 1.68 PREFORMEDPLASTICSKIP PVMTMKG, 8 IN, 269305.68
I""ONTRAST (BLACK-WHITE). TP PB

657-9122 7881.00 LF 4.71 WET REFLECTIVEPREFORMEDSOLID PAVEMENT
37119.51MARKINGS 10 INCH WIDE. WHITE

657-9210 14.60 LM 10580.19 WET REFLECTIVEPREFORMEDSOLID PAVEMENT
154470.77

MARKINGS,S INCH
657-9211 14.60 LM 10595.70 WET REFLECTIVEPREFORMEDSOLID PAVEMENT 154697.22MARKINGS,S INCH

Section Sub Total: $683,259.52

Section EROSION CONTROL
Item Number Quantity Units Unit Price Item Description Cost

163-0300 20.00 EA 1041.82 CONSTRUCTIONEXIT 20836.39
163-0550 60.00 EA 177.85 CONSTRUCTAND REMOVEINLETSEDIMENT TRAP 10671.0
165-0030 500.00 LF 1.18 MAINTENANCEOF TEMPORARYSILT FENCE TP C 590.0
165-0101 20.00 EA 353.91 MAINTENANCEOF CONSTRUCTIONEXIT 7078.20
165-0105 60.00 EA 81.74 MAINTENANCE OF INLET SEDIMENT TRAP 4904.4
171-0030 1000.00 LF 3.10 IrEMPORARYSILT FENCE TYPEC 3100.0
700-6910 7.00 AC 736.02 PERMANENTGRASSING 5152.13
700-7000 21.00 TN 53.88 IAGRICULTURAL LIME 1131.48
700-7010 18.00 GL 17.58 LIOUID LIME 316.43
700-8000 1.00 TN 236.35 FERTILIZERMIXEDGRADE 236.35



700-8100
713-3011
713-3012

350.00
8600.00

34402.00

1.38
1.29
0.55

FERTILIZERNITROGENCONTENT 482.99
OOD FIBER BLANKET,TP I, SHOULDERS 11094.0
OOD FIBER BLANKET,TP II, SHOULDERS 18921.10

Section Sub Total: $84,514.51

Total Estimated Cost: $17,120,013.12
Subtotal Construction Cost

E&C Rate 10.0 %

$17,120,013.12

$1,712,001.31

Inflation Rate 0.0 % @ 0.0 Years $0.00

Total Construction Cost

Right Of Way

ReImb. Utilities

$18,832,014.44

$0.00

$0.00

Grand Total Project Cost $18,832,014.44

http://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.j sp 5/31/2005



Estimate Report for file "PI MOO3229, 1-75 FM RED TOP MTN TO SR 61"

http://tomcat2.dot.state.ga.uslDetailsEstimate/PrintEstimateReport.j sp 5/31/2005

Section ROADWAY
Item Number Quantity Units Unit Price . Item Description Cost

150-1000 1.00 LS 1400000.00 TRAFFIC CONTROL - CSNHS-MO03-00(229) 1400000.0

150-9011 2500.00 HR 46.92 rrRAFFIC CONTROL- WORKZONELAWENFORCEMENT 117300.0
CONTRACTORBIDS)

202-2100 1.00 LS 76000.00 CLEARING 76000.0
210-0100 1.00 LS 1030000.00 GRADING COMPLETE- CSNHS-MO03-00(229) 1030000.0
310-1101 121968.00 TN 13.29 GR AGGR BASE CRS, INCL MATL 1620954.72

400-3101 28007.00 TN 50.00 ft>.SPHCONC 12.5 MMSUPERPAVE,GP 2 ONLY,INCL 1400350.0
BITUM MATL,GILSONITE MODIFIER& H LIME

400-3604 59126.00 TN 54.62 ft>.SPHCONC 12.5 MMSMA, GP 2 ONLY,INCL 3229462.11
POLYMER-MODIFIED BITUM MATL & H LIME

400-3605 63041.00 TN 45.53 SPH CONC 19MM SUPERPAVE,GP 1 OR 2, INCL 2870256.73
POLYMER MODIFIED BITUM MATL & H LIME

400-3624 26511.00 TN 54.04 ft>.SPHCONC 12.5 MMPEM, GP 2 ONLY,INCL 1432654.44
POLYMER-MODIFIED BITUM MATL & H LIME

402-1812 2500.00 TN 38.28 RECYCLEDASPH CONC LEVELING,INCL BITUMMATL 95700.0& H LIME

402-3110 903.00 TN 37.14 RECYCLEDASPH CONC 9.5 MMSUPERPAVE,GP 1 OR 33537.42
2, INCL BITUM MATL & H LIME

402-3121 99381.00 TN 36.85 RECYCLEDASPH CONC 25 MMSUPERPAVE,GP 1 OR 3662189.852 INCL BITUM MATL& H LIME
413-1000 111991.00 GL 0.95 BITUM TACK COAT 106391.45
432-5010 562150.00 SY 1.53 MILLASPH CONC PVMT,VARIABLEDEPTH 860089.5
436-1000 18765.00 LF 7.99 I\SPHALTICCONCRETECURB- 4 IN 149932.35

456-2012 32.00 GLM 838.69 INDENTATION RUMBLESTRIPS - GROUND-IN-PLACE 26838.08CONTINUOUS)
622-1033 500.00 LF 29.31 PRECAST CONCRETEMEDIANBARRIER, METHOD3 14655.0
641-1100 389.00 LF 29.19 GUARDRAIL,TP T 11354.91
641-1200 19472.00 LF 10.80 GUARDRAIL,TP W 210297.6
641-5001 42.00 EA 416.27 GUARDRAILANCHORAGE,TP 1 17483.34
641-5006 21.00 EA 285.50 GUARDRAILANCHORAGE TP 6 5995.5
641-5012 50.00 EA 1364.51 GUARDRAILANCHORAGE,TP 12 68225.5

650-1200 2.00 EA 13198.30 IMPACTATTENUATORUNIT, (COMPRESSIONCRASH 26396.6
CUSHION) TYPE T - 3-B-30

654-1003 4933.00 EA 3.21 RAISED PVMTMARKERSTP 3 15834.93

Section Sub Total: $18,481,900.04

Section SIGNING AND MARKING
Item Number Quantitv Units Unit Price Item Description Cost

610-6515 79.00 EA 55.18 REM HIGHWAYSIGN STD 4359.22
611-5360 79.00 EA 266.04 RESET HIGHWAYSIGN 21017.16
632-0003 4.00 EA 8009.96 CHANGEABLEMESSAGE SIGN, PORTABLETYPE 3 32039.84

647-0200 1.00 LS 25000.00 ITRAFFICDETECTIONLOOP SYSTEM,NO- 0015-0276, 25000.0hYPE 3

657-1054 3168.00 LF 3.20 PREFORMEDPLASTIC SOLID PVMTMKG, 5 IN, 10137.6WHITE TP PB

657-3054 3168.00 GLF 2.25 PREFORMEDPLASTIC SKIP PVMTMKG,5 IN, WHITE, 7128.0IrP PB

657-3085 196416.00 GLF 1.68 PREFORMEDPLASTICSKIP PVMTMKG,8 IN, 329978.88
CONTRAST (BLACK-WHITE),TP PB

657-9122 8393.00 LF 4.71 WET REFLECTIVEPREFORMEDSOLID PAVEMENT 39531.03
MARKINGS. 10 INCH WIDE, WHITE

657-9210 16.00 LM 10580.19 WET REFLECTIVEPREFORMEDSOLID PAVEMENT
169283.04MARKINGS. 5 INCH

657-9211 16.00 LM 10595.70 WET REFLECTIVEPREFORMEDSOLID PAVEMENT
169531.2MARKINGS. 5 INCH

Section Sub Total: $808,005.97

Section EROSION CONTROL
Item Number Quantitv Units Unit Price Item Description Cost

163-0300 20.00 EA 1041.82 CONSTRUCTION EXIT 20836.39
163-0550 65.00 EA 177.85 . CONSTRUCTAND REMOVEINLETSEDIMENTTRAP 11560.25
165-0030 500.00 LF 1.18 MAINTENANCEOF TEMPORARYSILT FENCE.TP C 590.0
165-0101 20.00 EA 353.91 MAINTENANCEOF CONSTRUCTIONEXIT 7078.20
165-0105 65.00 EA 81.74 MAINTENANCE OF INLET SEDIMENT TRAP 5313.09
171-0030 1000.00 LF 3.10 EMPORARYSILT FENCE,TYPEC 3100.0
700-6910 8.00 AC 736.02 PERMANENTGRASSING 5888.16
700-7000 24.00 TN 53.88 GRICULTURAL LIME 1293.12
700-7010 20.00 GL 17.58 LIQUID LIME 351.59



Total Estimated Cost: $19,376,957.93

Subtotal Construction Cost

E&C Rate 10.0 %

$19,376,957.93

$1,937,695.79

Inflation Rate 0.0 % @ 0.0 Years $0.00

Right Of Way

ReImb. Utilities

$21,314,653.72

$0.00

$0.00

Total Construction Cost

Grand Total Project Cost $21,314,653.72

http://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.j sp 5/31/2005

700-8000 2.00 TN 236.35 FERTILIZER MIXED GRADE 472.7

700-8100 400.00 LB 1.38 FERTILIZER NITROGEN CONTENT 552.0

713-3011 8601.00 SY 1.29 WOOD FIBER BLANKET, TP I, SHOULDERS 11095.29

713-3012 34402.00 SY 0.55 WOOD FIBER BLANKET TP II SHOULDERS 18921.10

Section Sub Total: $87,051.92



Estimate Report for file "PI 0006297 CSSTP-0006-00(297)"

Total Estimated Cost: $1,735,169.30

Subtotal Construction Cost

E&CRate 0.0 %

$1,735,169.30

$0.00

$0.00Inflation Rate 0.0 % @ 0.0 Years

Right Of Way

ReImb. Utilities

$1,735,169.30

$0.00

$0.00

Total Construction Cost

Grand Total Project Cost $1,735,169.30

http://tomcat2.dot.state.ga.uslDetailsEstimatelPrintEstimateReport.jsp 5/31/2005

Section ROADWAY
Item Number Quantity Units Unit Price Item DescriDtion Cost

402-3130 9288.00 TN 37.35 RECYCLEDASPH CONC 12.5 MMSUPERPAVE, GP 2 346906.8
ONLY, INCL BITUM MATL & H LIME

642-0100 63325.00 LF 20.50 CABLE BARRIER 1298162.5
642-0200 3.00 EA 2000.00 CABLEANCHOR(NON-NCHRP350) 6000.0
642-0300 29.00 EA 2900.00 CABLETERMINAL(NCHRP 350 TL-3 COMPLIANT) 84100.0

Section Sub Total: $1,735,169.30
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NOTICE OF LOCATION AND DESIGN APPROVAL

PROJECT CSNHS-MO03-00(228),
CSNHS-MO03-00(229), &

CSSTP-0006-00(297)
BARTOW COUNTY, GEORGIA

P.I. NO.: MO03228, MO03229, 0006297

Notice is hereby given in compliance with Georgia Code 22-2-109 that the Georgia Department
of Transportation has approved the Location and Design of the above project

Date of Location and Design Approval: J,;,J15 1-21- 2IX>.r

This project proposes to resurface 1-75 from Glade Road to SR 61 in Bartow County. This
project spans one County: 100% in Bartow. It is also located in two Congressional Districts: 56%
in District 7, and 44% in District 11.

The proposed construction will consist of milling the existing asphaltic travel lanes on 1-75and
inlaying :withasphalt The outside shoulder and inside shoulder will be reconstructed to full
depth 10 foot shoulders. All existing guardrail will be upgraded to meet current guidelines,
vegetation will be cleared within the right of way, and cable median barrier will be installed in
the median.

Drawings, maps, or plats of the proposed project, as approved, are and on file and available for
inspection at the Georgia Department of Transportation:

Mike Thomason, Area Engineer
mike. thomason @dotstate.ga.us

874 Peeples Valley Road, N.W. Cartersville, Georgia 30120
Phone: 770-387-3680

Any interested party may obtain a copy of the drawings, maps, plats, or portions thereof, by
paying a nominal fee and requesting in writing to:

James B. Buchan, P.E., State Urban Design Engineer
Office of Urban Design

ben.buchan@dotstate.ga.us
No.2 Capitol Square, SW

Atlanta, Georgia 30334
Phone (404)656-5436

Any written request in reference to this Notice should include the Project and P.I. Numbers as
noted at the top of this notice.


