ORIGINAL TO GENERAL FILES

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

OFFICE OF DESIGN POLICY & SUPPORT
INTERDEPARTMENTAL CORRESPONDENCE

FILE P.L #0007171 OFFICE Design Policy & Support
CSBRG-0007-00(171)
SR 97 @ Big Slough 3.2 miles Northeast
of Bainbridge — Bridge Replacement
Decatur County
GDOT District 4 - Tifton DATE July 15,2014

FROM 4 Bfent Story, State Design Policy Engineer

TO SEE DISTRIBUTION

SUBJECT APPROVED LOCATION & DESIGN REPORT

Attached is the approved Location and Design Report with Notice of Location & Design
Approval for the above subject project.

Attachment

DISTRIBUTION:
Glenn Bowman, Director of Engineering
Joe Carpenter, Director of P3/Program Delivery
Genetha Rice-Singleton, Assistant Director of P3/Program Delivery
Albert Shelby, State Program Delivery Engineer
Bobby Hilliard, Program Control Administrator
Cindy VanDyke, State Transportation Planning Administrator
Hiral Patel, State Environmental Administrator
Ben Rabun, State Bridge Engineer
Kathy Zahul, State Traffic Engineer
Angela Robinson, Financial Management Administrator
Lisa Myers, State Project Review Engineer
Andy Casey, State Roadway Design Engineer
Attn: Fletcher Miller, Design Group Engineer
Jeff Fletcher, Location Bureau Chief
Joe Sheffield, District Engineer
Brent Thomas, District Preconstruction Engineer
Shane Pridgen, District Planning & Programming Engineer
Brad Cooper, Area Engineer - D4, A7
Sonja Thompson, Project Manager
BOARD MEMBER - 2nd Congressional District



FILE

FROM:

TO:

SUBJECT:

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

CSBRG-0007-00(171) OFFICE Program Delivery
P.I. No. 0007171
SR 97@ Big Slough 3.2 miles Northeast of Bainbridge

DATE June 6, 2014

§ 2,&&% £S
Albert V. Shelby, 11, State Program Delivery Engineer

Brent A. Story, P.E., State Design Policy Engineer
ATTN: Dave Peters, State Conceptual Design Group Manager

Request for Location and Design Approval

Description and Project Proposal: The proposed project would replace the existing 170
ft. x 32 ft. (I x w), five-span bridge over Big Slough along SR 97, approximately 3.2 miles
northeast of Bainbridge, in Decatur County. Georgia. The construction would begin at
mile post 26.07 and end at mile post 26.52, resulting in a total project length of 0.45 miles.
The typical section of the proposed bridge would consist of one, 12-foot travel lane in
each direction with 8-foot shoulders. The project would provide a modern roadway bridge
structure for the traveling public while at same time eliminating long-term maintenance
costs. This project will have an on-site detour.

Concept Approval Date: 8/20/2012
Concept Update: None

Environmental Document Type, Approval Date & any Reevaluations: Categorical
Exclusion, approved on June 5, 2014.

Temporary State Route Needed: No X Yes U Undetermined ]
Public Involvement: Public hearing open house is not required and was not scheduled.

Consistency with Approved Planning: The design description as presented herein and
submitted for approval is consistent with the approved Concept Report.

Recommendations: Recommend that the location and design for the project be approved
and that the attached Notice be approved for advertising.

Concur: /j L_ [)U)WM

Director of Engineering

approve: _ Lixsine o Melimer 0 Iy

Chief Engineer Datlte

DATE OF LOCATION AND DESIGN APPROVAL O\ x\;&k 5, “’7_0\4\
(To be entered by the State Conceptual




Request for Location and Design Approval

Attachments:
= Sketch Map

= Cost Estimate
= Notice of Location and Design Approval

AVS:BW& M:SLT

Design Group Manager)

P.I. No. 0007171
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NOTICE OF LOCATION AND DESIGN APPROVAL
CSBRG-0007-00(171)
PI# 0007171

Notice is hereby given in compliance with Georgia Code 22-2-109 and 32-3-5 that the
Georgia Department of Transportation has approved the Location and Design of this
project.

The Date of the Location Approval is: tSL,U\L\‘ \ Y ) ?E; |

The proposed project would replace the existing 170 ft. x 32 ft. (I x w), five-span
bridge over Big Slough along SR 97, approximately 3.2 miles northeast of
Bainbridge, in Decatur County, Georgia. The construction would begin at mile post
26.07 and end at mile post 26.52, resulting in a total project length of 0.45 miles. The
typical section of the proposed bridge would consist of one, 12-foot travel lane in
each direction with 8-foot shoulders. The project would provide a modern roadway
bridge structure for the traveling public while at same time eliminating long-term
maintenance costs. This project will have an on-site detour.

Drawings or maps or plats of the proposed project, as approved, are on file and are
available for public inspection at the Georgia Department of Transportation:

Brad Cleveland
bcleveland@dot.ga.gov
734 W. Crawford St
Donalsonville, GA 39845
229-524-5760

Any interested party may obtain a copy of the drawings or maps or plats or portions
thereof by paying a nominal fee and requesting in writing to:

Albert V. Shelby, III
Office of Program Delivery
ashelby@dot.ga.gov

600 West Peachtree Street
Atlanta, GA 30308
404-631-1758

Any written request or communication in reference to this project or notice SHOULD
include the Project and P.I. Numbers as noted at the top of this notice.



PROJ. NO.: CSBRG-0007-00(171)
P..NO. 0007171
DATE: 10/1/2013

Base Construction Cost
E&I

Liquid AC Adjustment (60 % cap)
Total Construction Cost

S 2,564,739
5% S 128,237
S 78,646
$ 2,771,622




Processed Date: 10/1/13

DETA“—ED COST EST|MATE Geargia Depastment of Transpor{ation
H 171.P
JOB NUMBER 0007171-PRELIM FEDISTATE PROJECT NUMBER

SPEC YEAR: 01

DESCRIPTION: SR97 @ BIG SLOUGH BRIDGE REPLACEMENT NEW ALIGNMENT
ALTERTNATE 1-BRIDGE REPLACEMENT ON NEW ALIGNMENT

ITEMS FOR JOB 0007171-PRELIM
0010 - ROADWAY

0005 150-1000 1.000 LS $50,000.00000

TRAFFIC CONTROL - CSBRG-0007-00(171) $50,000.00
0010 150-5010 2000 EA $9,726.11628 TRAF CTRL,PORTABLE IMPACT ATTN $18.4562.23
0015 210-0100 1.000 LS $519,871.20000 GRADING COMPLETE - CSBRG-0007-00(171) $519,871.20
0189 310-1101 8728.000 TN $19.63533 GR AGGR BASE CRS, INCL MATL $171,377.16
0224 402-1812 27.000 TN $98.70117 RECYL AC LEVELING,INC BM&HL $2,664.93
0179 402-3121 1718.000 TN $81.85946 RECYL AC 25MM SP,GP1/2,BM&HL $140,634.55
0194 402-3130 1172.000 TN $88.28775 RECYL AC 12.5MM SP,GP2,BM&HL $103.473.24
0183 402-3180 1553.000 TN $84.41388 RECYL AC 19 MM SP,GP 1 OR 2 INC BM&HL $131,094,91
0184 413-1000 1410.000 GL $4.28754 BITUM TACK COAT $6,045.43
0019 433-1200 178.000 SY $141.89666 REF CONC APPR SU/I SLOPED EDGE $25,257.61
0020 446-1100 971.000 LF $4.80124 PVMT REF FAB STRIPS, TP2,18 INCH WIDTH $4,662.00
0214 456-2015 1.000 GLM $877.94462 INDENT. RUMB. STRIPS - GRND-IN-PL (SKiP) 3877.94
0288 610-0300 70.000 LF $4.86520 REM FENCE - REST FENCE $340.56
0294 611-5360 3.000 EA $123.67458 RESET HIGHWAY SIGN $371.02
0209 620-0100 4808.000 LF $15.49977 TEMP BARRIER, METHOD NO. 1 $74,622.89
0039 634-1200 12000 EA $119.04523 RIGHT OF WAY MARKERS $1,428.54
0040 641-1100 36.000 LF $87.38926 GUARDRAIL, TP T $3,146.01
0045 641-1200 505.000 LF $19.18180 GUARDRAIL, TP W $9,691.86
0055 641-5012 4,000 EA $1,841,52744 GUARDRAIL ANCHORAGE, TP 12 $7,366.11

SUBTOTAL FOR ROADWAY: $1,272,278.19

0020 - BRIDGE REPLACEMENT

0149 540-1102 1.000 LS $102,000.00000 REM OF EX BR, BR NO - 087-0025-0 $102,000.00
0164 543-9000 1.000 LS $1,064,000.00000 CONSTR OF BRIDGE COMPLETE - CSBRG-0007-00(171) $1,064,000.00
SUBTOTAL FOR BRIDGE REPLACEMENT: $1,166,000.00
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File Location: Div of Preconstruction > CES

CONFIDENTIALITY NOTICE: This document may contain confldential and/or privileged information. Any unauthorized duplication, disclosure,
distributlon/ retransmission or taking of any action In rellance upon the material in this document s strictly forbidden.




Processed Date: 10/1/13

DETAILED COST ESTIMATE c,’;,..gmm T Tarporttio

Job: 0007171-PRELIM

0030 - EROSION CONTROL

0114 163-0232 4000 AC $488.93130 TEMPORARY GRASSING $1,955.73

0119 163-0240 140.000 TN $149.11546 MULCH $20,876.16
0079 163-0300 2000 EA $1,322.88310 CONSTRUCTION EXIT $2,645.77
0124 163-0520 62.000 LF $16.68124 CONSTR AND REMOVE TEMP PIPE SLOPE DRAIN §$1,034.24
0249 163-0520 40.000 LF $16.82227 CONSTR AND REMOVE TEMP PIPE SLOPE DRAIN $672.88
0239 163-0627 37.000 EA $246.89045 CNST/REM RIP RAP CKDM,STN P RIPRAP/SN BG $9,134.95
0234 163-0641 5000 EA $337.28984 CONSTR & REM ROCK FILTER DAMS $1,686.45
0144 165-0010 1012.000 LF $0.94610 MAINT OF TEMP SILT FENCE, TP A $957.45
0129 165-0030 2720,000 LF $0.35777 MAINT OF TEMP SILT FENCE, TP C $973.13
0244 165-0087 3.000 EA $104.13672 MAINT OF SILT CONTROL GATE, TP 3 $312.41
0084 165-0101 2000 EA $478.22104 MAINT OF CONST EXIT $958.44
0139 171-0010 2023.000 LF $2.53771 TEMPORARY SILT FENCE, TYPE A $5,133.79
0134 171-0030 §440.000 LF $3.47676 TEMPORARY SILT FENCE, TYPEC $18,913.57
01584 603-2024 200,000 SY $60.51007 STN DUMPED RIP RAP, TP 1, 24" $12,102.01
0159 603-7000 200.000 SY $3.98279 PLASTIC FILTER FABRIC $796.56
0228 643-8200 305.000 LF $2.25137 BARRIER FENCE (ORANGE), 4 FT $686.67
oo8e 700-6210 8000 AC $1,032.21256 PERMANENT GRASSING $8,257.70
0094 700-7000 15000 TN $83.81657 AGRICULTURAL LIME $1.257.28
0099 700-8000 2000 TN $524.59390 FERTILIZER MIXED GRADE $1,049.19
0104 700-8100 390.000 LB $2.81880 FERTILIZER NITROGEN CONTENT $1.090.33
0108 716-2000 3217.000 SY $1.41924 EROSION CONTROL MATS, SLOPES $4,565.70

SUBTOTAL FOR EROSION CONTROL: $95,067.39

0040 - DRAINAGE

0199 §50-1180 97.000 LF $44.30943 STM DR PIPE 18" H 1-10 $4,298.01
0204 §50-4218 4000 EA $498.44013 FLARED END SECT 18IN, STDR $1,993.76
SUBTOTAL FOR DRAINAGE: $6,291.77

0050 - SIGNING AND MARKING

0034 610-6615 3.000 EA $86.25841 REM HIGHWAY SIGN, STD $258.78
0299 610-2001 3.000 EA $83.56115 REM SIGN $250.68
0035 611-5360 3.000 EA $123.67458 RESET HIGHWAY SIGN $371.02
0269 636-1020 110.000 SF $16.17132 HWY SGN,TP1MAT,REFL SH TP3 $1.668.85
0272 636-1029 16.000 SF $16.15001 HWY SGN,TP2 MATL,REFL SH TP 3 $242.25
0274 636-1033 100.000 SF $19.23956 HWY SIGNS, TPIMAT,REFLSH TP 8 $1,923.96
0284 636-2070 800.000 LF $7.63813 GALV STEEL POSTS, TP 7 $6,110.50
0058 653-1501 4709.000 LF $0.60050 THERMO SOLID TRAF ST 5 IN, WHI $2,827.75
0060 653-1502 4115.000 LF $0.59216 THERMO SOLID TRAF ST, 5 IN YEL $2,436.74
0259 653-3502 310.000 GLF $0.28845 THERMO SKIP TRAF ST, 5 IN, YEL $89.42
0063 654-1001 §9.000 EA $4.77415 RAISED PVMT MARKERS TP 1 $281.67
0254 654-1001 36.000 EA $5.03665 RAISED PVMT MARKERS TP 1 $181.32
0264 654-1002 4,000 EA $4.17779 RAISED PVMT MARKERS TP 2 $16.71
0064 654-1003 59.000 EA $5.00000 RAISED PVMT MARKERS TP 3 $295.00
0069 657-1084 §60.000 LF $6.51135 PRF PL SD PVMT MKG,8" WH,TP PB $3,646.36
0074 657-6085 560,000 LF $8.03632 PRF PL SD PVMT MKG,8",B/Y, TPPB $4,500.34

SUBTOTAL FOR SIGNING AND MARKING: $25,101.35

Page 20f3
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Procassed Date: 10/4/13

TOTALS FOR JOB 0007171-PRELIM

DETAILED COST ESTIMATE
Job: 0007171:PRELIM

ITEMS COST:

COST GROUP COST:
ESTIMATED COST:
CONTINGENCY PERCENT:

ENGINEERING AND INSPECTION:

ESTIMATED COST WITH
CONTINGENCY AND E&!:

File L ion: Div of Pr uction > CES

$2,664,738.70
$0.00
$2,664,738.70
0.00

0.0§

$2,692,975.64
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PROI. NO.
P.l. NO.
DATE

INDEX (TYPE)
REG. UNLEADED
DIESEL
LIQUID AC

CSBRG-0007-00(171)

CALL NO.

0007171
10/1/2013
DATE  INDEX
| sep-13
$ 57100

Link to Fuel and AC Index:

http://www.dot.ga.go j terials/Pages/asphaltcementindex.

LIQUID AC ADJUSTMENTS
PA=[((APM-APL)/APL)]XTMTxAPL

Asphalt
Price Adjustment (PA) 76571.1 $ 76,571.10
Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% $ 913.60
Monthly Asphalt Cement Price month project lat (APL) $ 571.00
Total Monthly Tonnage of asphalt cement (TMT) 2235
ASPHALT Tons %AC AC ton
Leveling 27 5.0% 135
12,5 OGFC 5.0% 0
125 mm 1172 5.0% 58.6
9.5 mm 5P 5.0% 0
25 mm SP 1718 5.0% 85.9
19 mm SP 1553 5.0% 77.65
4470 223.5
BITUMINOQUS TACK COAT
Price Adjustment (PA) $ 2,074.82 $ 2,074.82
Monthly Asphait Cement Price month placed (APM) Max. Cap 60% S 913.60
Monthly Asphalt Cement Price month project let {APL) $ $71.00
Total Monthly Tonnage of asphalt cement (TMT) 6.0560923
Bitum Tack
Gals gals/ton tons
| 1410 | 2328234  6.0560923
BITUMINOUS TACK COAT [surface treatment)
Price Adjustment (PA) 0 $ -
Monthly Asphait Cement Price month placed (APM) Max, Cap 60% $ 913.60
Monthly Asphalt Cement Price month project let {APL) S 571.00
Total Monthly Tonnage of asphalt cement (TMT) 0
Bitum Tack SY Gals/SY Gals gals/ton tons
Single Surf. Trmt. 0.20 0 232.8234 0
Double Surf.Trmt. 0.44 0 232.8234 0
Triple Surf. Trmt 0.71 0 232.8234 0
0
TOTAL LIQUID AC ADJUSTMENT $ 78,645.92
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