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DETAILED COST ESTIMATE
Processed Date: 2/15/13

Job:  0007484

0007484JOB NUMBER

DESCRIPTION: WHITFIELD SIGNALS

SPEC YEAR: 01

ITEMS FOR JOB 0007484

0010 - ROADWAY

Line
Number ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0003 441-0108 1008.000 SY  $56.29122 CONC SIDEWALK, 8 IN  $56,741.55

0268 441-0748 936.000 SY  $35.88236 CONC MEDIAN, 6 IN  $33,585.89

0273 441-5003 116.000 LF  $17.57955 CONC HEADER CURB, 8", TP 3  $2,039.23

0063 441-6222 1293.000 LF  $13.26976 CONC CURB & GUTTER/  8"X30"TP2  $17,157.80

0278 500-9999 2.000 CY  $168.00691 CL B CONC,BASE OR PVMT WIDEN  $336.01

SUBTOTAL FOR  ROADWAY: $109,860.48

FED/STATE PROJECT NUMBER  

File Location: Div of Preconstruction > CES

CONFIDENTIALITY NOTICE:  This document may contain confidential and/or privileged information.  Any unauthorized duplication, disclosure,
distribution/ retransmission or taking of any action in reliance upon the material in this document is strictly forbidden.
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DETAILED COST ESTIMATE
Processed Date: 2/15/13

Job:  0007484

0020 - SIGNAL

Line
Number ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0203 150-1000 1.000 LS  $109,825.23000 TRAFFIC CONTROL - 6 PERCENT $109,825.23

0283 611-5360 3.000 EA  $105.66778 RESET HIGHWAY SIGN  $317.00

0068 615-1200 4098.000 LF  $8.85140 DIRECTIONAL BORE - 3 INCH $36,273.04

0288 615-1200 965.000 LF  $10.31411 DIRECTIONAL BORE - 5 INCH $9,953.12

0073 636-1041 1181.000 SF  $23.38197 HWY SIGNS,TP 2MAT,REFL SH TP 9  $27,614.11

0088 639-4004 40.000 EA  $5,235.32877 STRAIN POLE, TP IV  $209,413.15

0293 639-4014 5.000 EA  $6,341.31884 STR POLE,TP 4,INCL LUMIN. ARM  $31,706.59

0002 647-1000 1.000 LS  $76,100.00000 TRAF SIGNAL INSTALLATION NO - 1 $76,100.00

0008 647-1000 1.000 LS  $72,300.00000 TRAF SIGNAL INSTALLATION NO - 2 $72,300.00

0013 647-1000 1.000 LS  $67,700.00000 TRAF SIGNAL INSTALLATION NO - 3 $67,700.00

0018 647-1000 1.000 LS  $70,000.00000 TRAF SIGNAL INSTALLATION NO - 4 $70,000.00

0023 647-1000 1.000 LS  $88,800.00000 TRAF SIGNAL INSTALLATION NO - 5 $88,800.00

0028 647-1000 1.000 LS  $81,000.00000 TRAF SIGNAL INSTALLATION NO - 6 $81,000.00

0033 647-1000 1.000 LS  $71,800.00000 TRAF SIGNAL INSTALLATION NO - 7 $71,800.00

0038 647-1000 1.000 LS  $82,900.00000 TRAF SIGNAL INSTALLATION NO - 8 $82,900.00

0043 647-1000 1.000 LS  $88,500.00000 TRAF SIGNAL INSTALLATION NO - 9 $88,500.00

0048 647-1000 1.000 LS  $85,600.00000 TRAF SIGNAL INSTALLATION NO - 10 $85,600.00

0053 647-1000 1.000 LS  $80,100.00000 TRAF SIGNAL INSTALLATION NO - 11 $80,100.00

0058 647-1000 1.000 LS  $93,500.00000 TRAF SIGNAL INSTALLATION NO - 12 $93,500.00

0233 647-1000 1.000 LS  $67,800.00000 TRAF SIGNAL INSTALLATION NO - 13 $67,800.00

0238 647-1000 1.000 LS  $87,000.00000 TRAF SIGNAL INSTALLATION NO - 14 $87,000.00

0243 647-1000 1.000 LS  $87,500.00000 TRAF SIGNAL INSTALLATION NO - 15 $87,500.00

0123 653-0120 44.000 EA  $67.20928 THERM PVMT MARK, ARROW, TP 2  $2,957.21

0298 653-0130 1.000 EA  $134.93327 THERM PVMT MARK, ARROW, TP 3  $134.93

0128 653-1501 960.000 LF  $0.53452 THERMO SOLID TRAF ST 5 IN, WHI  $513.14

0138 653-1704 1311.000 LF  $2.63072 THERM SOLID TRAF STRIPE,24",WH  $3,448.87

0143 653-1804 13968.000 LF  $1.57677 THERM SOLID TRAF STRIPE, 8",WH  $22,024.32

0303 653-6004 1356.000 SY  $2.81812 THERM TRAF STRIPING, WHITE  $3,821.37

0213 657-1054 1098.000 LF  $3.94219 PRF PL SD PVMT MKG,5",WH,TP PB  $4,328.52

0308 657-1110 3304.000 LF  $4.91397 PRF PL SD PVMT MKG, 11",B/W,TPPB  $16,235.76

0223 657-1244 329.000 LF  $13.82800 PRF PL SD PVMT MKG,24",WH,TPPB  $4,549.41

0313 657-3054 2204.000 GLF $2.15301 PRF PL SK PVMT MKG,5",WH,TP PB  $4,745.23

0318 657-5001 221.000 SY  $15.85509 PREFORMED PLASTIC PVMT MKG, WHITE, TP PB  $3,503.97

0208 657-5017 10.000 EA  $471.77333 PRF PL PVT MKG,ARW TP2,WH,TPPB  $4,717.73

0218 657-6054 2058.000 LF  $3.79100 PRF PL SD PVMT MKG,5",YW,TP PB  $7,801.88

0148 682-6233 5961.000 LF  $2.97529 CONDUIT, NONMETL, TP 3, 2 IN  $17,735.70

0183 935-3602 1.000 EA  $466.41731 FBR. OP. CLOS., FDC PRE-TERM., TYP. A, 6  $466.42

0333 935-8000 1.000 LS  $3,188.00000 TESTING  $3,188.00

0168 937-6050 3.000 EA  $4,152.50854 INT VIDEO DET SYS ASMBLY, TP A  $12,457.53

0173 937-6150 1.000 EA  $453.54833 PROGRAMMING MONITOR, TP A  $453.55

0338 937-8000 1.000 LS  $2,142.00000 TESTING  $2,142.00

0343 939-2305 1.000 EA  $2,336.84960 FIELD SWITCH, TYPE C  $2,336.85

SUBTOTAL FOR  SIGNAL: $1,743,264.63

File Location: Div of Preconstruction > CES

CONFIDENTIALITY NOTICE:  This document may contain confidential and/or privileged information.  Any unauthorized duplication, disclosure,
distribution/ retransmission or taking of any action in reliance upon the material in this document is strictly forbidden.
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DETAILED COST ESTIMATE
Processed Date: 2/15/13

Job:  0007484

0030 - EROSION

Line
Number ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0093 163-0232 1.600 AC  $408.96155 TEMPORARY GRASSING  $654.34

0098 163-0240 15.000 TN  $278.59863 MULCH  $4,178.98

0258 163-0529 21128.000 LF  $2.93848 CNST/REM TEMP SED BAR OR BLD STRW CK DM  $62,084.21

0103 163-0550 15.000 EA  $147.18777 CONS & REM INLET SEDIMENT TRAP  $2,207.82

0263 165-0071 10564.000 LF  $0.80356 MAINT OF SEDIMENT BARRIER - BALED STRAW  $8,488.81

0323 700-6910 3.100 AC  $758.20726 PERMANENT GRASSING  $2,350.44

0153 700-7000 15.000 TN  $77.54497 AGRICULTURAL LIME  $1,163.17

0163 700-8000 15.000 TN  $380.70819 FERTILIZER MIXED GRADE  $5,710.62

0328 700-8100 151.000 LB  $1.86935 FERTILIZER NITROGEN CONTENT  $282.27

SUBTOTAL FOR  EROSION: $87,120.66

TOTALS FOR JOB 0007484

ITEMS COST: $1,940,245.77

COST GROUP COST: $0.00

ESTIMATED COST: $1,940,245.77

CONTINGENCY PERCENT: 0.05

ENGINEERING AND INSPECTION: 0.00
ESTIMATED COST WITH
CONTINGENCY AND E&I: $2,037,258.06

File Location: Div of Preconstruction > CES
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	FILE         CSSTP-0007-00(484), Whitfield County OFFICE   Program Delivery
	SR 2; SR 3; SR 71; SR 201 @ 15 LOCS-
	TRAFFIC SIGNAL UPGRADES
	FROM      Genetha Rice-Singleton, State Program Delivery Engineer
	TO          Brent Story, P.E., State Design Policy Engineer
	Attn: Dave Peters
	SUBJECT    Request for Location and Design Approval
	Description and Project Proposal: This proposed project proposes to upgrade fifteen (15) signalized intersections in Whitfield County. The upgrades will consist of the installation of light-emitting diode (LED) vehicular signals, countdown pedestrian ...
	The project locations are as follows:
	1. SR 201 (LaFayette Road) @ Mt. Vernon Road/Utility Road
	2. SR 3 (Chattanooga Road) @ SR 201 (LaFayette Road)
	3. SR 3 (Dalton Bypass) @ Willowdale Road
	4. SR 3 (Dalton Bypass) @ Thornton Avenue
	5. SR 3 (Dalton Bypass) @ Reed Road
	6. SR 71 (Cleveland Highway) @ Westbrook Road
	7. SR 71 Cleveland Highway) @ Dawnville Road
	8. SR 71 (Cleveland Highway) @ Williams Road/Maresca Drive
	9. SR 2 @ SR 71 (Cleveland Highway)
	10. SR 3 (Dalton Bypass) @ Underwood Road
	11. SR 3 (Dalton Bypass) @ Old Grade Road
	12. SR 3 (Dalton Bypass) @ Airport Road
	13. SR 3 (Dalton Bypass) @ Riverbend Road
	14. SR 3 (Dalton Bypass) @ Abutment Road
	15. SR 3 (Dalton Bypass) @ SR 3 (S. Dixie Road)
	Concept Approval Date: February 20, 2012
	Environmental Document Type & Approval Date: Categorical Exclusion (CE) & February 13, 2013
	Public Involvement:  N/A
	NOTICE OF LOCATION AND DESIGN APPROVAL
	CSSTP-0007-00(484) WHITFIELD COUNTY
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