ORIGINAL TO GENERAL FILES

D.O.T. 66
DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
INTERDEPARTMENT CORRESPONDENCE
FILE P.I. No. 122650, Madison-Elbert Counties OFFICE Preconstruction
EDS-72(39)
SR 72 Widening and Reconstruction DATE  February 26, 2007

FROM ﬁ enet gg‘é’-%ﬁlgleton, Assistant Director of Preconstruction

TO (()/b SEE DISTRIBUTION
SUBJECT APPROVED NOTICE OF LOCATION AND DESIGN

Attached for your further handling is the approved Location and Design Report on the above
subject project.

Also attached is the Notice of Location and Design Approval. This is authorization for the
District to proceed with advertisement.

GRS/cj
Attachment
DISTRIBUTION:

Brian Summers

Harvey Keepler

Jamie Simpson

Paul Liles

Keith Golden

Ken Thompson

Angela Alexander (file copy)
Babs Abubakari

Russell McMurry

BOARD MEMBER



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

WL

FILE EDS-72(39), Madison and Elbert Counties OFFICE Atlanta, GA

P.I. No. 122650
SR 72 Widening and Reconstruction DATE February 12,2007
/
e /4)“ MJ_)LW,
II.l’
FROM M. Babs Abubakari, P.E., State Consultant Design Engineer
TO Genetha Rice-Singleton, P.E., Assistant Director of Preconstruction

SUBJECT  Request for Location and Design Approval

Description and Project Proposal:

Project begins just west of the city limits of Comer, Georgia. The roadway proceeds in a northeasterly
direction, on new location, and ties back into SR 72 just before the Madison-Elbert county line at the
Broad River. It then continues eastward and ends approximately 2000’ into Elbert County at CR 79 /
Nickville Road, tying into the existing five-lane section of SR 72. The project relocates a section of
existing SR 72 to bypass the towns of Comer and Carlton. Proposed project is a 9.33-mile, two to four-
lane highway widening and relocation project with a depressed grass median and rural shoulders. The
project plans include bike lanes and both a new bridge over the Broad River and maintenance work on the
parallel existing historic bridge. There will also be a triple 9” x 6 concrete bridge culvert conveying
Rocky Shoals Creek. The project is part of the Governor’s Road Improvement Program (GRIP). It has
been proposed to stimulate economic growth throughout the state.

Concept Approval Date:
August 6, 1998.

Concept Update:
The following changes have been made to the project concept since the Project Concept Approval dated
August 6, 1998:
e State Bike Route 60 has been added to the project.
* Design speed has been reduced to 55 mph for the section of the project from the reconnection to
SR 72 on the west side of Broad River, then across the Broad River to the end of the project at the
beginning of the five-lane section of SR 72 in Elbert County. The bypass portion of the project
remains at 65 mph design speed. The reduction in design speed also allows the maximum vertical
grade to increase to 5% from 4% and the required stopping sight distance to reduce for this section
of the project.

Environmental Assessment and Reassessment Approval Date:
Environmental Assessment Document and FONSI were approved September 14, 2006. Certification
for the PFPR was completed on December 29, 2006.



Public Involvement:

e Hearing Results:

o Public Hearing held March 18, 2004 at Comer Elementary School, Comer, GA, 4:00 —
7:00 pm.

o A total of 172 comments were received. From those attending, 93 comment forms were
received. An additional 79 comments were received during the ten day comment period
following the hearing.

o 113 comments opposed the project, 49 comments supported the project, 4 comments were
uncommitted, and 6 were conditionally supportive of the project.

o Approximately 257 people attended. No officials were in attendance.

o The Public Hearing was held jointly with the Public Hearing for the EDS-72(28) project.
Comments were in regard to one or both of the projects.

Consistency with Approved Planning:

The design description as presented herein and submitted for approval is consistent with the approved
Environmental Document. The project changes noted in the Concept Update portion of this request
should be reflected in the proposed planning for Madison County.

Recommendations: Recommend that the location and design for the project be approved and that
the attached Notice be approved for advcrtising.

—

] D1rcct%ﬁ truction

APPROVE: <ﬂ j< fM/ 7/7,‘5/07

Chief Engineer Daté of Approval

RECOMMEND:

Attachments:

e Project Location Sketch

e Cost Estimate

e Notice of Location and Design Approval
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Detail Estimate: Cost Estimate Report Page 1 of 3
- =1 [ ]
Estimate Report for file "122650"
Section ROADWAY
Item Number| Quantity |Units| Unit Price Item Description Cost
150-1000 1 LS 200000.00 _[TRAFFIC CONTROL - EDS-72(39) 200000.00
153-1300 1 EA 51853.00 |FIELD ENGINEERS OFFICE TP 3 51853.00
201-1500 1 LS 1380000.00 |CLEARING & GRUBBING - EDS-72(39) 1380000.00
205-0001 1672868 cY 3.20 UNCLASS EXCAV 5353177.60
206-0002 369333 cY 4.54 BORROW EXCAV, INCL MATL 1676771.82
310-1101 271583 ™ 15.24 GR AGGR BASE CRS, INCL MATL 4138924.92
RECYCLED ASPH CONC 25 MM SUPERPAVE,
402-3121 95824 ™ 42.16 GP 1 OR 2, INCL BITUM MATL & H LIME 4039939.84
RECYCLED ASPH CONC 12.5 MM SUPERPAVE,
402-3130 39950 ™ 39.95 GP 2 ONLY, INCL BITUM MATL & H LIME 1596002.50
RECYCLED ASPH CONC 19 MM SUPERPAVE,
402-3190 52482 ™ 39.36 (GP 1 OR 2,INCL BITUM MATL & H LIME 2065691.52
413-1000 28896 GL 0.97 BITUM TACK COAT 28029.12
620-0100 8000 LF 38.40 TEMPORARY BARRIER, METHOD NO. 1 307200.00
634-1200 522 EA 84.51 RIGHT OF WAY MARKERS 44114.22
641-1100 108 LF 31.10 GUARDRAIL, TP T 3358.80
641-1200 29596 LF 12.76 GUARDRAIL, TP W 377644.96
641-5001 32 EA 453.29  |GUARDRAIL ANCHORAGE, TP 1 14505.28
641-5012 35 EA 1520.26 __|GUARDRAIL ANCHORAGE, TP 12 53209.10
Section Sub Total:$21,330,422.68
Section EROSION CONTROL
Item Number| Quantity |Units| Unit Price Item Description Cost
163-0232 87 AC 479.11 TEMPORARY GRASSING 41682.57
163-0240 3284 N 199.41 MULCH 654862.44
163-0300 25 EA 1132.54 __ |CONSTRUCTION EXIT 28313.50
CONSTRUCT AND REMOVE SILT CONTROL
163-0503 120 EA 490.56 GATE, TP 3 58867.20
CONSTRUCT AND REMOVE TEMPORARY PIPE
163-0520 3925 LF 12.64 5P DRATN 49612.00
CONSTRUCT AND REMOVE BALED STRAW
163-0530 16908 LF 2.34 bl d ks 39564.72
631031 o Ea e %?TSTRUCT AND REMOVE SEDIMENT BASIN, S
i i & Yo %ROEETRUCT AND REMOVE INLET SEDIMENT i
S _— S i — :j;miNTENANCE OF TEMPORARY SILT FENCE, 44338 70
— — oF e _J;1;\ICNTENANCE OF TEMPORARY SILT FENCE, P
165-0050 600 LF 2.16 MAINTENANCE OF SILT RETENTION BARRIER 1296.00
T 58 - _— Ew:é?NTENANCE OF TEMPORARY SEDIMENT T
165-0070 16908 LF 127 E"I’jé'éLENANCE i RRLED STRANF EROSTAN 21473.16
165-0087 120 EA 175.14 MAINTENANCE OF SILT CONTROL GATE, TP 3 21016.80
165-0101 25 EA 360.08 MAINTENANCE OF CONSTRUCTION EXIT 9002.00
165-0105 103 EA 81.35 MAINTENANCE OF INLET SEDIMENT TRAP 8379.05
WATER QUALITY MONITORING AND
167-1000 2 EA 196490  |oiiintinG 3929.40
167-1500 48 MO 814.53 WATER QUALITY INSPECTIONS 39097.44
170-2000 600 LF 10.36 STAKED SILT RETENTION BARRIER 6216.00
171-0010 38043 LF 1.82 TEMPORARY SILT FENCE, TYPE A 69238.26
171-0030 25362 LF 3.07 TEMPORARY SILT FENCE, TYPE C 77861.34
603-2180 1650 SY 33.53 STN DUMPED RIP RAP, TP 3, 12 IN 55324.50
603-2182 1140 SsY 42.84 STN DUMPED RIP RAP, TP 3, 24 IN 48837.60
603-7000 2790 sY 4.03 PLASTIC FILTER FABRIC 11243.70
700-6910 174 AC 764.04 PERMANENT GRASSING 132942.96
700-7000 259 N 58.01 AGRICULTURAL LIME 15024.59
700-7010 643 GL 18.80 LIQUID LIME 12088.40
700-8000 72 N 264.44 FERTILIZER MIXED GRADE 19039.68
700-8100 8568 LB 1.52 FERTILIZER NITROGEN CONTENT 13023.36
716-2000 211350 SY 1.12 EROSION CONTROL MATS, SLOPES 236712.00
http://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp 11/15/2006



Detail Estimate: Cost Estimate Report Page 2 of 3
| Section Sub Total:|$2,031,940.69|
Section SIGNING & MARKING
Item Number| Quantity |Units| Unit Price Item Description Cost
— P - - _Il-_I;G3HWAY SIGNS, TP 1 MATL, REFL SHEETING, £945.10
361029 e SF — ?FI)GSHWAY SIGNS, TP 2 MATL, REFL SHEETING, —_—
636-1033 4 & 118 _?FI)G-QHWAY SIGNS, TP 1 MATL, REFL SHEETING, —
K041 P = S0ED ?gGgHWAY SIGNS, TP 2 MATL, REFL SHEETING, N
636-2070 2130 LF 6.46 GALV STEEL POSTS, TP 7 13759.80
636-2090 552 LF 6.86 GALV STEEL POSTS, TP 9 3786.72
647-1000 1 LS 50000.00 _ [TRAFFIC SIGNAL INSTALLATION NO 1 50000.00
EE5-Bid Hd Ex - ;HERMOPLAST‘IC PVMT MARKING, ARROW, TP R
EEa 615 - By ve ek ;I;HERMOPLASTIC PVMT MARKING, ARROW, TP 073 3
S —— — i - LHHIEifl{_EOPLASTIC SOLID TRAF STRIPE, 5 IN, abe5.40
653-1502 134400 LF 0.27 igffOM\SPLASTIC SOLID TRAFSTREE 3N, 36288.00
Ea1i0d R e 2 3 LHHEIF_}_EOPLASTIC SOLID TRAF STRIPE, 24 IN, —
653-3501 145600 GLF 0.17 kR PRHERE SRR IRRE ST 2, 24752.00
653-6004 6464 SY 2.54 THERMOPLASTIC TRAF STRIPING, WHITE 16418.56
653-6006 256 sy 2.71 THERMOPLASTIC TRAF STRIPING, YELLOW 693.76
654-1001 200 EA 3.51 RAISED PVMT MARKERS TP 1 702.00
654-1003 2050 EA 3.23 RAISED PVMT MARKERS TP 3 6621.50
PREFORMED PLASTIC SOLID PVMT MKG, 5 IN,
657-1054 554 LF 3.56 WHITE, TP PB 1972.24
PREFORMED PLASTIC SOLID PVMT MKG, 5 IN,
657-6054 554 LF 3.78 VELLOW, TP PB 2094.12
PREFORMED PLASTIC SKIP PVMT MKG, 5 IN,
657-8054 554 GLF 2.79 VELLOW, TP PB ; 1545.66
Section Sub Total:($237,637.29
Section DRAINAGE
Item Number| Quantity |Units| Unit Price Item Description Cost
207-0203 890 Y 37.38 FOUND BKFILL MATL, TP II 33268.20
500-3101 2021 CY 469.05 ICLASS A CONCRETE 947950.05
500-3800 75 CY 664.30 ICLASS A CONCRETE, INCL REINF STEEL 49822.50
511-1000 230817 LB 0.74 BAR REINF STEEL 170804.58
550-1180 9794 LF 32.93 STORM DRAIN PIPE, 18 IN, H 1-10 322516.42
550-1240 1431 LF 39.98 STORM DRAIN PIPE, 24 IN, H 1-10 57211.38
550-1300 1273 LF 49.84 STORM DRAIN PIPE, 30 IN, H 1-10 63446.32
550-1360 1108 LF 61.27 STORM DRAIN PIPE, 36 IN, H 1-10 67887.16
550-1480 462 LF 99.01 STORM DRAIN PIPE, 48 IN, H 1-10 45742.62
550-2180 1310 LF 24.81 SIDE DRAIN PIPE, 18 IN, H 1-10 32501.10
550-2240 143 LF 29.52 SIDE DRAIN PIPE, 24 IN, H 1-10 4221.36
— -~ EX — gi«gr;? END SECTION 18 IN, SIDE DRAIN, 6:1 douisan
S " e — gﬁgi\r END SECTION 24 IN, SIDE DRAIN, 6:1 346368
550-4218 126 EA 492.82 FLARED END SECTION 18 IN, STORM DRAIN 62095.32
550-4224 15 EA 554.87 FLARED END SECTION 24 IN, STORM DRAIN 8323.05
550-4230 12 EA 686.87 FLARED END SECTION 30 IN, STORM DRAIN 8242.44
550-4236 9 EA 910.83 FLARED END SECTION 36 IN, STORM DRAIN 8197.47
668-2100 103 EA 2713.15 _ |DROP INLET, GP 1 279454.45
Section Sub Total:$2,205,997.98
Section BRIDGES
Item Number| Quantity |Units| Unit Price Item Description Cost
http://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp 11/15/2006



Detail Estimate: Cost Estimate Report Page 3 of 3

) Lump REHABILITATION OF BRIDGE COMPLETE - SR
R4&28000 L Sum 80898.00 |55 EASTBOUND - 556 FT x 48.5 FT @ $3/SF 80898.00
- Lump CONSTRUCTION OF BRIDGE COMPLETE.SR 72
543-9000 1 Sn | 1m0evse [RinND i e e 1599675.00
603-2024 1927 Sy 43.00 ___|STN DUMPED RIP RAP, TP 1, 24 IN 82646.00
603-7000 1922 Sy 4.04 PLASTIC FILTER FABRIC 7764.88
Section Sub Total:$1,770,983.88

Total Estimated Cost: $27,576,982.52
Subtotal Construction Cost $27,576,982.52

E&C Rate 10.0 % $2,757,698.25
Inflation Rate 0 % @ O Years $0.00

Total Construction Cost $30,334,680.77
Right Of Way $12,375,104.00
Relmb. Utilities $191,000.00

Grand Total Project Cost $42,900,784.77

http://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp 11/15/2006



NOTICE OF LOCATION AND DESIGN APPROVAL

EDS-72(39) MADISON COUNTY
P. 1 122650

Notice is hereby given in compliance with Georgia Code 22-2-109 that the Georgia Department
of Transportation has approved the Location and Design of this project.

The date of location approval is (To be inserted by the Assistant Director of Preconstruction
after approval by the Chief Engineer). F&’Bﬁuﬂéy z.(p, Zoﬂ‘ﬁv

Project located within: Madison and Elbert Counties
Georgia Militia Districts 203 and 205

Project begins just west of the city limits of Comer, Georgia. The roadway proceeds in a
northeasterly direction, on new location, and ties back into SR 72 just before the Madison-Elbert
county line at the Broad River. It then continues eastward and ends approximately 2000’ into
Elbert County at CR 79 / Nickville Road, tying into the existing five-lane section of SR 72. The
project relocates a section of existing SR 72 to bypass the towns of Comer and Carlton.

Proposed project is a 9.33-mile, two to four-lane highway widening and relocation project with
a depressed grass median and rural shoulders. The project plans include bike lanes and both a
new bridge over the Broad River and maintenance work on the parallel existing historic bridge.
There will also be a triple 9’ x 6° concrete bridge culvert conveying Rocky Shoals Creek. The
project is part of the Governor’s Road Improvement Program (GRIP). It has been proposed to
stimulate economic growth throughout the state.

Drawings or maps or plats of the proposed project, as approved, are on file and are available for
public inspection at the Georgia Department of Transportation:

Todd Wood, Area Engineer
todd.wood@dot.state.qa.us

Georgia Department of Transportation
District One, Area Three

301 Conger Road

Carnesville, Georgia 30521

(706) 384-7269

Any interested party may obtain a copy of the drawings or maps or plats or portions thereof by
paying a nominal fee and requesting in writing to:

Tom Hodges, P.E., Project Manager
Office of Consultant Design
tom.hodges@dot.state.ga.us

Georgia Department of Transportation
Office of Consultant Design

No. 2 Capitol Square, SW, Rm 433
Atlanta, Georgia 30334-1002

(404) 656-5397

Any written request or communication in reference to this project or notice SHOULD include the
Project and P. I. Numbers as noted at the top of this notice.



