Processed Date: 4/9/12

JOB NUMBER: STP00298400001_

SPEC YEAR: 01

DETAILED COST ESTIMATE

Job: STP00298400001

FED/STATE PROJECT NUMBER

DESCRIPTION: (KCA)WIDENING, RECONSTRUCTION, AND RELOCATION OF
SR 347/FRIENDSHIP ROAD FROM 1-985 TO SR 211

0010 - ASPHALT

ITEMS FOR JOB STP00298400001

ine Numbe ITEM QUANTITY

0025 310-1101 308336.000
0595 318-3000 2000.000
0570 402-1812 1000.000
0005 402-3121 127501.000
0035 402-3130 34001.000
0030 402-3190 45087.000
0020 413-1000 529118.000
0945 432-5010 5000.000
0580 441-0016 4763.000
0585 441-0018 182.000
0590 441-4030 3520.000
0575 446-1100 2000.000

0020 - GENERAL ROADWAY

o

Georgia Depariment of Transportation

UNITS PRICE DESCRIPTION AMOUNT

N
N
N
TN
N
TN
GL
sY
sy
sy
sy
LF

$13.69 GR AGGR BASE CRS, INCL MATL
$19.21 AGGR SURF CRS
$69.81 RECYL AC LEVELING,INC BM&HL
$53.33 RECYL AC 25MM SP,GP1/2,BM&HL
$60.34 RECYL AC 12.5MM SP,GP2,BM&HL
$50.98 RECYL AC 19 MM SP,GP 1 OR 2 ,INC BM&HL
$1.59 BITUM TACK COAT
$2.54 MILL ASPH CONC PVMT,VARB DEPTH
$34.60 DRIVEWAY CONCRETE, 6 IN TK
$40.61 DRIVEWAY CONCRETE, 8 IN TK
$42.69 CONC VALLEY GUTTER, 8 IN
$4.54 PVMT REF FAB STRIPS, TP2,18 INCH WIDTH
SUBTOTAL FOR ASPHALT:

.ine Numbe ITEM
0040 150-1000
0250 153-1300
0050 201-1500
0170 441-0104
0625 441-0204
0175 441-0740
0710 441-3999
0180 441-6222
0185 441-6740
0670 500-3201
0004 515-2020
1025 610-1075
1030 611-5320
0675 621-4021
0680 621-4022
0685 621-4023
0690 634-1200
0600 641-1100
0605 641-1200
0610 641-5001
0615 641-5012
0730 643-4000
0735 643-8040

0030 - EARTHWORK

1.000
1.000
1.000
92874.000
100.000
28636.000
980.000
83778.000
75003.000
70.000
898.000
1.000
1.000
21.000
250.000
150.000
546.000
84.000
975.000
4.000
6.000
1264.000
2.000

$4,219,929.66
$38,410.44
$69,812.18
$6,799,397.55
$2,051,749.20
$2,298,494.23
$840,398.12
$12,691.95
$164,816.66
$7,391.55
$150,268.03
$9,081.76

$16,662,441.33

UNITS PRICE DESCRIPTION AMOUNT

LS
EA
LS
sy
SY
sy
LF
LF
LF
CY
LF
EA
EA
LF
LF
LF
EA
LF
LF
EA
EA
LF
EA

$300,000.00 TRAFFIC CONTROL - STP00298400001
$76,032.91 FIELD ENGINEERS OFFICE TP 3
$680,000.00 CLEARING & GRUBBING - STP00298400001

$13.05 CONC SIDEWALK, 4 IN

$40.45 PLAIN CONC DITCH PAVING, 4 IN

$25.70 CONC MEDIAN, 4 IN

$18.30 CONCRETE V GUTTER

$9.41 CONC CURB & GUTTER/ 8"X30"TP2

$11.38 CONC CURB & GUTTER/ 8"X30" TP7
$385.05 CL B CONC, RET WALL

$20.74 GALV STEEL PIPE HDRAIL,2",ROUD
$183.47 REM GUARDRAIL ANCH, ALL TYPES
$871.93 RESET GDRAIL ANCHORAGE,ALL TPS
$370.49 CONCRETE SIDE BARRIER, TY 2A
$466.29 CONCRETE SIDE BARRIER, TY 2B
$522.54 CONCRETE SIDE BARRIER, TY 2C
$101.49 RIGHT OF WAY MARKERS

$51.46 GUARDRAIL, TP T

$16.57 GUARDRAIL, TP W
$621.63 GUARDRAIL ANCHORAGE, TP 1

$1,868.17 GUARDRAIL ANCHORAGE, TP 12
$7.24 WOVEN WIRE FENCE
$583.50 GATE, WOVEN WIRE - PARCEL 17(2 GATES)
SUBTOTAL FOR GENERAL ROADWAY:

.ine Numbe ITEM
0190 205-0001
0820 206-0002
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945541.000
461936.000

$300,000.00
$76,032.91
$680,000.00
$1,211,812.52
$4,045.24
$736,001.33
$17,937.43
$788,653.42
$853,797.40
$26,953.81
$18,623.62
$183.47
$871.93
$7,780.29
$116,572.50
$78,381.00
$55,411.48
$4,322.78
$16,153.20
$2,486.51
$11,209.03
$9,151.36
$1,167.00
$5,017,548.23

UNITS PRICE DESCRIPTION AMOUNT

CY
CY

$2.22 UNCLASS EXCAV
$4.00 BORROW EXCAYV, INCL MATL
SUBTOTAL FOR EARTHWORK:
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$2,095,536.33
$1,847,951.87
$3,943,488.20
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0040 - BRIDGE CULVERTS

0620 207-0203 1628.000 cY $36.90 FOUND BKFILL MATL, TP II $60,078.75
0970 207-0203 372.000 cY $39.37 FOUND BKFILL MATL, TP Il $14,644.17
0955 500-3101 1521.000 CcY $442.98 CLASS A CONCRETE $673,769.04
0960 511-1000 157749.000 LB $0.71 BAR REINF STEEL $111,684.71
0550 603-2048 800.000 SY $66.55 STN DUMPED RIP RAP, TP 1, 48" $53,240.00
0965 603-7000 800.000 SY $3.96 PLASTIC FILTER FABRIC $3,168.58

SUBTOTAL FOR BRIDGE CULVERTS: $916,585.25
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DETAILED COST ESTIMATE
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0050 - DRAINAGE

ine Numbe ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0255 500-3101 3209.000 CY $442.98 CLASS A CONCRETE $1,421,515.34
1135 500-3800 30.000 CY $825.65 CL A CONC, INCL REINF STEEL $24,769.42
0260 511-1000 411588.000 LB $0.67 BAR REINF STEEL $275,599.32
0195 550-1180 23172.000 LF $32.33 STM DR PIPE 18"H 1-10 $749,196.64
0825 550-1181 2436.000 LF $28.65 STM DR PIPE 18",H 10-15 $69,784.07
0830 550-1182 1555.000 LF $35.36 STM DR PIPE 18" H 15-20 $54,984.80
0835 550-1183 101.000 LF $101.00 STM DR PIPE 18",H 20-25 $10,201.00
0840 550-1184 68.000 LF $40.00 STM DR PIPE 18",H 25-30 $2,720.00
0845 550-1185 424.000 LF $40.00 STM DR PIPE 18",H 30-35 $16,960.00
0200 550-1240 5909.000 LF $40.04 STM DR PIPE 24" H 1-10 $236,599.43
0860 550-1241 2141.000 LF $47.67 STM DR PIPE 24",H 10-15 $102,069.35
0865 550-1242 1576.000 LF $28.01 STM DR PIPE 24",H 15-20 $44,143.76
1110 550-1244 399.000 LF $50.65 STM DR PIPE 24",H 25-30 $20,209.35
0875 550-1247 490.000 LF $55.00 STM DR PIPE 24" H 40-50 $26,950.00
0205 550-1300 3413.000 LF $45.85 STM DR PIPE 30"H 1-10 $156,487.96
0880 550-1301 3175.000 LF $37.64 STM DR PIPE 30",H 10-15 $119,507.00
1085 550-1302 1335.000 LF $73.56 STM DR PIPE 30",H 15-20 $98,202.60
1090 550-1303 402.000 LF $80.00 STM DR PIPE 30",H 20-25 $32,160.00
0890 550-1304 165.000 LF $85.00 STM DR PIPE 30",H 25-30 $14,025.00
0210 550-1360 2416.000 LF $58.25 STM DR PIPE 36",H 1-10 $140,735.45
0900 550-1361 2158.000 LF $59.32 STM DR PIPE 36",H 10-15 $128,017.13
0905 550-1362 748.000 LF $62.31 STM DR PIPE 36",H 15-20 $46,607.88
0910 550-1363 270.000 LF $68.43 STM DR PIPE 36",H 20-25 $18,475.78
1095 550-1367 159.000 LF $100.00 STM DR PIPE 36",H 40-50 $15,900.00
0215 550-1420 1659.000 LF $72.76 STM DR PIPE 42"H 1-10 $120,701.84
1100 550-1421 138.000 LF $84.39 STM DR PIPE 42",H 10-15 $11,645.82
0915 550-1422 273.000 LF $76.25 STM DR PIPE 42",H 15-20 $20,816.25
0920 550-1423 199.000 LF $80.00 STM DR PIPE 42",H 20-25 $15,920.00
0220 550-1480 458.000 LF $87.71 STM DR PIPE 48"H 1-10 $40,172.84
0225 550-1540 507.000 LF $96.79 STM DR PIPE 54" H 1-10 $49,072.53
1105 550-1541 382.000 LF $130.70 STM DR PIPE 54",H 10-15 $49,927.40
0925 550-1601 32.000 LF $90.00 STM DR PIPE 60",H 10-15 $2,880.00
1035 550-2180 2113.000 LF $24.30 SIDE DR PIPE 18",H 1-10 $51,344.95
1040 550-2240 1501.000 LF $26.75 SIDE DR PIPE 24",H 1-10 $40,148.04
1045 550-2420 145.000 LF $51.94 SIDE DR PIPE 42",H 1-10 $7,531.30
1125 550-3318 20.000 EA $668.53 SAFETY END SECTION 18",STD,4:1 $13,370.55
0650 550-4118 13.000 EA $333.56 FLARED END SECT 18 IN, SIDE DR $4,336.32
0655 550-4124 2.000 EA $604.03 FLARED END SECT 24 IN, SIDE DR $1,208.07
0660 550-4142 3.000 EA $750.00 FLARED END SECT 42 IN, SIDE DR $2,250.00
0110 550-4218 5.000 EA $463.97 FLARED END SECT 18 IN, ST DR $2,319.84
0115 550-4224 6.000 EA $584.19 FLARED END SECT 24 IN, ST DR $3,505.12
0120 550-4230 6.000 EA $658.25 FLARED END SECT 30 IN, ST DR $3,949.47
0125 550-4236 5.000 EA $950.05 FLARED END SECT 36 IN, ST DR $4,750.24
0130 550-4242 2.000 EA $1,378.08 FLARED END SECT 42 IN, ST DR $2,756.16
1140 550-4436 1.000 EA $1,000.00 FLARED END SECT 36 IN, SLP DR $1,000.00
0700 576-1018 55.000 LF $40.44 SLOPE DRAIN PIPE, 18 IN $2,224.44
1115 576-1024 100.000 LF $42.51 SLOPE DRAIN PIPE, 24 IN $4,251.00
1120 576-1036 87.000 LF $50.00 SLOPE DRAIN PIPE, 36 IN $4,350.00
0365 603-2024 1529.000 SY $44.57 STN DUMPED RIP RAP, TP 1, 24" $68,150.05
0555 603-2060 800.000 SY $83.00 STN DUMPED RIP RAP, TP 1, 60" $66,400.00
0370 603-7000 2329.000 SY $3.71 PLASTIC FILTER FABRIC $8,648.00
0165 611-8055 5.000 EA $660.26 ADJUST MINOR STRUCT TO GRADE $3,301.30
0135 668-1100 489.000 EA $2,215.85 CATCH BASIN, GP 1 $1,083,549.08
0235 668-1110 2090.000 LF $102.38 CATCH BASIN, GP 1, ADDL DEPTH $213,977.42
0140 668-1200 19.000 EA $2,664.56 CATCH BASIN, GP 2 $50,626.64
0240 668-1210 81.000 LF $206.62 CATCH BASIN, GP 2, ADDL DEPTH $16,736.22
0155 668-2100 59.000 EA $1,788.21 DROP INLET, GP 1 $105,504.58
0245 668-2110 77.000 LF $163.32 DROP INLET, GP 1, ADDL DEPTH $12,575.54
0935 668-2200 11.000 EA $2,263.85 DROP INLET, GP 2 $24,902.33
0940 668-2210 60.000 LF $234.62 DROP INLET, GP 2, ADDL DEPTH $14,077.38
0645 668-3400 2.000 EA $2,100.00 SAN SEW MANHOLE, TP 2 $4,200.00
1130 668-4312 32.000 LF $215.08 ST SEW MANHOLE, TP 1,A DEP,CL 2 $6,882.71

SUBTOTAL FOR DRAINAGE: $5,965,784.71
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0070 - EROSION CONTROL

ine Numbe ITEM UNITS PRICE DESCRIPTION
EROSION CONTROL CHECK DAM, TP - SPECIAL PROVISON
0530 162-1300 565.000 EA $50.00 162 $28,250.00
0265 163-0232 60.000 AC $13.76  TEMPORARY GRASSING $825.65
0720 163-0240 1230.000 TN $240.80 MULCH SPECIAL PROVISON 163 $296,180.68
0275 163-0300 33.000 EA $1,201.39 CONSTRUCTION EXIT $39,645.73
0280 163-0501 14.000 EA $345.53 CONSTR AND REMOVE SILT CONTROL GATE,TP 1 $4,837.40
0285 163-0503 6.000 EA $293.08 CONSTR AND REMOVE SILT CONTROL GATE,TP 3 $1,758.46
0290 163-0520 1944.000 LF $12.52 CONSTR AND REMOVE TEMP PIPE SLOPE DRAIN $24,343.53
CONSTR & REM SEDIMENT BASIN,TP 1,STA NO- SPECIAL

0535 163-0531 5.000 EA $8,759.09 PROVISION 162 $43,795.45
0300 163-0550 548.000 EA $153.37 CONS & REM INLET SEDIMENT TRAP $84,048.18
0305 165-0010 133700.000 LF $0.13 MAINT OF TEMP SILT FENCE, TP A $16,759.30
0980 165-0020 10250.000 LF $0.94 MAINT OF TEMP SILT FENCE, TP B $9,635.00
0310 165-0030 22020.000 LF $0.70 MAINT OF TEMP SILT FENCE, TP C $15,440.64
0540 165-0041 565.000 LF $1.19 MAINT OF CHECK DAMS - ALL TYPES $669.75
0545 165-0060 5.000 EA $1,077.46 MAINT OF TEMP SEDIMENT BASIN,STA NO - $5,387.28
0320 165-0085 14.000 EA $72.30 MAINT OF SILT CONTROL GATE, TP 1 $1,012.21
0325 165-0087 6.000 EA $94.67 MAINT OF SILT CONTROL GATE, TP 3 $568.02
0330 165-0101 33.000 EA $452.94 MAINT OF CONST EXIT $14,947.00
0335 165-0105 548.000 EA $49.61 MAINT OF INLET SEDIMENT TRAP $27,185.84
0340 167-1000 2.000 EA $228.41 WATER QUALITY MONITORING AND SAMPLING $456.81
0345 167-1500 42,000 MO $628.39 WATER QUALITY INSPECTIONS $26,392.58
0350 171-0010 133700.000 LF $1.27 TEMPORARY SILT FENCE, TYPE A $169,733.49
0975 171-0020 10250.000 LF $1.21 TEMPORARY SILT FENCE, TYPE B $12,402.50
0355 171-0030 22020.000 LF $2.79 TEMPORARY SILT FENCE, TYPE C $61,439.54
0360 441-0204 100.000  SY $40.45 PLAIN CONC DITCH PAVING, 4 IN $4,045.24
0695 643-8200 4000.000 LF $1.62 BARRIER FENCE (ORANGE), 4 FT $6,463.36
0375 700-6910 120.000 AC $458.86 PERMANENT GRASSING $55,063.11
0380 700-7000 540.000 TN $19.27 AGRICULTURAL LIME $10,406.95
0390 700-8000 180.000 TN $436.98 FERTILIZER MIXED GRADE $78,657.26
0395 700-8100 9000.000 LB $1.80 FERTILIZER NITROGEN CONTENT $16,163.73
0400 710-9000 1331.000 SY $3.62 PERM SOIL REINFORCING MAT $4,818.02
0715 715-2200 1476.000 SY $1.94 BITUM TRTD ROVING, WATERWAYS $2,862.45
0405 716-2000 156145.000  SY $0.71 EROSION CONTROL MATS, SLOPES $111,250.19

SUBTOTAL FOR EROSION CONTROL.: $1,175,445.35

0080 - SIGNING AND MARKING

ine Numbe ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0790 636-1033 2291.000 SF $17.94 HWY SIGNS, TP1MAT,REFL SH TP 9 $41,089.41
1065 636-1041 172.000 SF $28.38 HWY SIGNS,TP 2MAT,REFL SH TP 9 $4,881.49
0430 636-2070 4488.000 LF $5.86 GALV STEEL POSTS, TP 7 $26,312.96
0445 639-2002 450.000 LF $3.54 STEEL WIRE STRAND CABLE, 3/8" $1,593.00
0450 639-3003 2.000 EA $5,744.11 STEEL STRAIN POLE, TP IlI $11,488.22
1070 653-0110 15.000 EA $62.97 THERM PVMT MARK, ARROW, TP 1 $944.56
0455 653-0120 366.000 EA $66.19 THERM PVMT MARK, ARROW, TP 2 $24,223.85
0795 653-0130 6.000 EA $88.09 THERM PVMT MARK, ARROW, TP 3 $528.56
1075 653-0140 14.000 EA $329.75 THERM PVMT MARK, ARROW, TP 4 $4,616.54
0800 653-0160 19.000 EA $102.08 THERM PVMT MARK, ARROW, TP 6 $1,939.54
0460 653-0170 90.000 EA $77.89 THERM PVMT MARK, ARROW, TP 7 $7,010.49
0465 653-0210 12.000 EA $105.17 THERM PVMT MARK, WORD , TP 1 $1,262.09
0470 653-1501 129283.000 LF $0.37 THERMO SOLID TRAF ST 5 IN, WHI $47,621.39
0475 653-1502 122583.000 LF $0.23 THERMO SOLID TRAF ST, 5 IN YEL $28,175.70
0480 653-1704 1945.000 LF $3.45 THERM SOLID TRAF STRIPE,24",WH $6,710.64
0485 653-1804 16815.000 LF $1.88 THERM SOLID TRAF STRIPE, 8" WH $31,582.94
0805 653-1906 1752.000 LF $0.30 THERM SOLID TRAF STRIPE, 6", WH $525.60
0490 653-3501 150307.000 GLF $0.33 THERMO SKIP TRAF ST, 5 IN, WHI $48,887.35
1080 653-3502 520.000 GLF $0.29 THERMO SKIP TRAF ST, 5 IN, YEL $149.99
0810 653-6004 10722.000 SY $2.83 THERM TRAF STRIPING, WHITE $30,294.26
0815 653-6006 1839.000 SY $2.83 THERM TRAF STRIPING, YELLOW $5,202.33
0495 654-1001 176.000 EA $3.46 RAISED PVMT MARKERS TP 1 $609.08
0500 654-1003 3015.000 EA $3.52 RAISED PVMT MARKERS TP 3 $10,613.19

SUBTOTAL FOR SIGNING AND MARKING: $336,263.18
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0090 - TRAFFIC SIGNALS

[

1050 615-1100 171.000 LF $33.76 DIRECTIONAL BORE PIPE - STP00298400001 $5,772.96
1055 615-1200 171.000 LF $12.40 DIRECTIONAL BORE - STP00298400001 $2,120.82
0770 639-4004 8.000 EA $5,545.73 STRAIN POLE, TP IV $44,365.84
TRAF SIGNAL INSTALLATION NO - TRAFFIC SIGNAL
0525 647-1000 1.000 LS $69,400.00 INSTALLATION NO.1 $69,400.00
TRAF SIGNAL INSTALLATION NO - TRAFFIC SIGNAL
1145 647-1000 1.000 LS $105,000.00 INSTALLATION NO.2 $105,000.00
TRAF SIGNAL INSTALLATION NO - TRAFFIC SIGNAL
1150 647-1000 1.000 LS $102,600.00 INSTALLATION NO.3 $102,600.00
TRAF SIGNAL INSTALLATION NO - TRAFFIC SIGNAL
1155 647-1000 1.000 LS $104,900.00 INSTALLATION NO.4 $104,900.00
0740 647-2160 8.000 EA $1,448.28 PULL BOX, PB-6 $11,586.24
0785 647-2170 4.000 EA $2,291.00 PULL BOX, PB-7 $9,164.00
0745 682-6233 11000.000 LF $4.11 CONDUIT, NONMETL, TP 3, 2 IN $45,213.63
0750 935-1113 12000.000 LF $1.82 OUT PLNT FBR OPT CBL,LOOSE TB,SM,24 FBR $21,858.12
0755 935-1511 800.000 LF $1.66 OUT PLNT FBR OPT CBL,DROP,SM,6 FBR $1,324.26
0780 935-3103 4.000 EA $674.00 FIBER OPTIC CLOSURE,UNDRGRD,24 FBR $2,696.00
0760 935-4010 8.000 EA $33.18 FIBER OPTIC SPLICE, FUSION $265.40
0775 939-1162 4.000 EA $1,616.00 FIBER OPTIC EXT TRNSCVR,DRP&RPT,1310 SMD $6,464.00
SUBTOTAL FOR TRAFFIC SIGNALS: $532,731.27
0110 - FILTER PONDS
.ine Numbe ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT
0635 573-2006 2000.000 LF $14.75 UNDDR PIPE INCL DRAIN AGGR 6" $29,504.12
0725 999-3110 1.000 EA $16,000.00 DETENTION POND (SND FILT MED) MICRO POND SP 999 $16,000.00
0985 999-3110 3.000 EA $21,200.00 DETENTION POND (SND FILT MED) DRY SWALE SP 999 $63,600.00
SUBTOTAL FOR FILTER PONDS: $109,104.12

0120 - NATURAL STREAM CHANNELS

.ine Numbe ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0560 603-1024 413.000 SY $50.00 STN PLAIN RIP RAP, 24 IN SPECIAL PROVISION 805

0565 603-1050 80.000 TN $75.00 STN PLN RIP RAP STREAM DT, TP A SPECIAL PROVISION 805
0995 603-7000 718.000 SY $3.99 PLASTIC FILTER FABRIC

1005 700-9920 5.000 LB $84.19 GRASSING, RIPARIAN SEED MIX SPECIAL PROVISION 700
1010 702-0030 321.000 EA $112.61 ACER RUBRUM - SPECIAL PROVISION 702

1015 702-0785 321.000 EA $112.00 PINUS TAEDA - SPECIAL PROVISION 702

1020 702-0895 321.000 EA $112.00 QUERCUS NIGRA - SPECIAL PROVISION 702

1000 716-2000 1742.000 SY $0.94 EROSION CONTROL MATS, SLOPES

SUBTOTAL FOR NATURAL STREAM CHANNELS:

COST GROUP FOR JOB STP00298400001

NULI\IIINBEER UNIT CAL(;‘:,'I'_‘:T'ON PRICE COST GROUP ID DESCRIPTION
00000013 EA  NORM 300.000 SSGN SMALL ROADSIDE SIGNS
THERMO PLASTIC MARKING SQUARE
00000014 SY  NORM 2000.000 THSY YARDS
SUBTOTAL:
TOTALS FOR JOB STP00298400001_

ITEMS COST: $34,799,016.65

COST GROUP COST: $0.00

ESTIMATED COST: $34,799,016.65

CONTINGENCY PERCENT: 0.00

ENGINEERING AND INSPECTION: 0.00

ESTIMATED COST WITH

CONTINGENCY AND E&I: $34,799,016.65
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$20,650.00
$6,000.00
$2,862.44
$420.95
$36,147.81
$35,952.00
$35,952.00
$1,639.81
$139,625.01

AMOUNT



