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DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

FLe  NH-IM-75-2(211), Bibb County , oFfice  Urban Design
‘ I-75 from Pierce Avenue to Arkwright Road
P.I. No.: 312090
X:_,.,,_ DATE  June 13, 2006 -
FROM Jgmes B Buchan P.E. State Urban Design Engineer

To  Margaret B. Pirkle, P.E. Assistant Director of Preconstruction

SUBJECT Request for Location and Design Approval

DESCRIPTION and PROJECT PROPOSAL: The project is located north of the city limits
of Macon, Georgia in Bibb County. The project proposes to widen I-75/SR 401 from Pierce
Avenue to Arkwright Road; reconstruct the Arkwright Road Interchange to a tight urban
diamond; widen the I-75 Bridge over Sabbath Creek; replace four other bridges along the project;
and relocate the southbound exit and entrance ramps near Pierce Avenue to the intersection of
Riverside Drive Mall to form a four leg signalized intersection. The project would also lengthen
both northbound entrance and exit ramps at Pierce Avenue for proper acceleration and
deceleration lengths, respectively. The proposed typical section consists of three 12 ft. travel
lanes in both directions, separated by a varying 24 to 40 ft. median, with 12 ft. inside shoulders
and 14 ft. outside shoulders. The length of the project is approximately 3.30 miles.

CONCEPT APPROVAL DATE: Concept approved on July 27, 2001.

CONCEPT UPDATE: There were no Changes made to the concept report after the concept
approval date.

ENVIRONMENTAL ASSESSMENT AND REASSESMENT APPROVAL DATE:
Environmental Assessment/FONSI approved on May 31, 2006.

PUBLIC INVOLVEMENT: A Project Development Team (PDT) was assembled to assist in
Developing the concept for the I-75 widening project and re-evaluate the concept for the adjacent
SR 87/ US 23 Riverside Drive widening project STP-037-1(18) & BHF-037-1(19). The PDT
met on April 6, 2000, May 23, 2000, and August 15, 2000. Two Public Information Meetings
were held for the I-75 and Riverside Drive projects, and one Public Hearing Open House.

. Public Information Meeting #1
o The meeting was held on March 7, 2000 at Tinsley Elementary School in
Macon, Georgia.
o The project corridor was presented to the public on layouts of aerial
photography, with no proposed roadway shown. The attendees were asked
to provide suggestions for design of the projects.
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O

52 people attended the meeting including the Bibb County Engineer, the
Executive Director of Macon-Bibb County Planning and Zoning, the City
of Macon Engineering Manager, and the Road Improvement Program
Project Manager. 27 comments were received, 3 opposing and 24 in
support of the projects.

The opposing comments concerned: noise levels within the project
corridor, environmental impacts to the Ocmulgee River, and providing an
interchange at Northside Drive to relieve traffic congestion at the Pierce
Avenue and Arkwright Road interchanges without modifying the existing
interchanges.

Nominations for participants on the PDT were taken by the Department.

e . Public Information Meeting #2

O
O

The meeting was held on June 6, 2000 at Tinsley Elementary School.
Displays showing the alternates developed by the PDT were presented to
the public.

77 people attended the meeting including the Bibb County Engineer, the
Executive Director of Macon-Bibb County Planning and Zoning, the City
of Macon Engineering Manager, and Road Improvement Program Project
Manager. 61 comments were received, 4 opposing and 40 in support of the
project. A petition requesting noise barriers, with 17 signatures, was also
received.

o Public Hearing Open House

O

The meeting was held on December 8, 2005 at the Area Four Engineer’s
Office in Macon.

The Preliminary Design layout was presented to the public for questions
and discussions. :

54 people attended the meeting including 2 Bibb County Engineers and 1

Representative from Middle Georgia RDC: of those in attendance 21
comments were received, 3 opposing and 14 in support of the project.

The opposing comments concerned: the design of the sound barriers and
the inclusion of them on both sides, the preliminary design shown was not
the design approved by the Citizen’s Advisory Committee, the

- proposed wall for I-75 southbound to Pierce Avenue ramp is dangerous.

CONSISTENCY WITH APPROVED PLANNING:

The design description as presented herein and submitted for approval is consistent with the
approved Concept Report.
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RECOMMENDATIONS: The Office of Urban Design recommends that the location and
design for this project be approved and that the attached Notice be approved for advertising.

'RECOMMEND: £

4 . Direstor-of Preconstruction :
APPROVE: g //q W 6/ '44 éa 4
David E. Studstill, Jr., P.E., Chief Engineer Date of Approval

A
JBB:NSM

Attachments:

Location Sketch

Cost Estimate

Notice of Location and Design
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Detail Estimate: Cost Estimate Report Page 1 of 6
- = " "
Estimate Report for file "I-75 @ Macon
Section ROADWAY
Item Number| Quantity [Units| Unit Price Item Description Cost
150-1000 1 LS | 5600000.00 (T;AIF)FIC CONTROL - PROJECT NH-IM-75-2 5600000.00
153-1300 1 EA 59501.16  |FIELD ENGINEERS OFFICE TP 3 59591.16
207-0203 180 Y 37.66 FOUND BKFILL MATL, TP 11 6778.80
210-0100 1 LS | 15000000.00 ?2"’1"1?”\'(5 COMPLETE - PROJECT NH-IM75-2 15000000.00
310-1101 144851 TN 15.70 GR AGGR BASE CRS, INCL MATL 3274160.70
318-3000 1200 ™™ 17.16 AGGR SURF CRS 20592.00
ASPH CONC 12.5 MM PEM, GP 2 ONLY, INCL
400-3624 10240 ™ 75.00 POLYMER-MODIFIED BITUM MATL & H LIME 768000.00
RECYCLED ASPH CONC LEVELING, INCL
402-1812 25000 ™ 75.00 BETUN MATL 2 s 1875000.00
RECYCLED ASPH CONC 25 MM SUPERPAVE,
402-3121 82369 ™ 75.00 b 1 OR 2, NG, BETUM 6177675.00
RECYCLED ASPH CONC 12.5 MM SUPERPAVE,
402-3130 24300 ™ 75.00 b2 ONLY. INCL BITUM 1822500.00
RECYCLED ASPH CONC 19 MM SUPERPAVE,
402-3190 29075 ™ 75.00 oh 1 OR 2Nt BITUM 2180625.00
413-1000 37813 GL 2.00 BITUM TACK COAT 55626.00
433-1100 332 SY 113.69 __ |REINF CONC APPROACH SLAB, INCL CURB 37745.08
433-1300 _ 4447 SY 120.13 ___ |REINF CONC APPROACH SLAB, INCL BARRIER 533617.46
439-0056 41519 sy 60.49 E&LNTZCKCONC PVMT, CL HES CONC, 12 2511484.31
441-0004 70 SY 33.96 CONC SLOPE PAV, 4 IN 1358.40
441-0016 160 SY 30.87 DRIVEWAY CONCRETE, 6 IN TK 4939.20
441-0104 5681 SY 27.88 CONC SIDEWALK, 4 IN 158386.28
441-0204 25046 SY 29.16 PLAIN CONC DITCH PAVING, 4 IN 730341.36
441-0303 2 EA 1744.25 __ [CONC SPILLWAY, TP 3 3488.50
441-0740 2425 SY 28.01 CONCRETE MEDIAN, 4 IN 67924.25
441-0748 1068 SY 28.62 CONCRETE MEDIAN, 6 IN 30566.16
441-3999 4470 LF 16.74 CONCRETE V GUTTER 74827.80
441-4020 30 % 32.63 CONC VALLEY GUTTER, 6 IN 978.90
441-4030 720 SY 43.36 CONC VALLEY GUTTER, 8 IN 31219.20
441-5002 1000 LF 21.46 CONCRETE HEADER CURB, 6 IN, TP 2 21460.00
441-6216 40 LF 13.38 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 535,20
441-6222 11040 LF 13.76 CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 151910.40
441-6740 2800 iF 12.35 CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 34580.00
446-1100 50750 LF 5.67 m\gHREINF FABRIC STRIPS, TP 2, 18 INCH 287752.50
INDENTATION RUMBLE STRIPS - GROUND-IN-
456-2012 13 GLM 971.94 | o N ONTINUOLS) 13121.19
INDENTATION RUMBLE STRIPS - GROUND-IN-
456-2015 1 GLM 793.95 LU Gk 793.95
500-3101 537 oY 479.82___ |CLASS A CONCRETE 257663.34
500-3201 33 oY 394.14 ___ |CLASS B CONCRETE, RETAINING WALL 13006.62
500-3800 10 cY 665.43 __ |CLASS A CONCRETE, INCL REINF STEEL 6654.30
500-9999 18 Y 174.32___ICLASS B CONC, BASE OR PVYMT WIDENING 3137.76
511-1000 63140 LB 0.75 BAR REINF STEEL 47355.00
550-1150 93 LF 27.27 STORM DRAIN PIPE, 15 IN, H 1-10 2536.11
550-1180 10272 LF 33.95 STORM DRAIN PIPE, 18 IN, H 1-10 348734.40
550-1240 2098 LF 41.16 STORM DRAIN PIPE, 24 IN, H 1-10 86353.68
550-1300 420 LF 51.82 STORM DRAIN PIPE, 30 IN, H 1-10 21764.40
550-1360 782 LF 63.02 STORM DRAIN PIPE, 36 IN, H 1-10 49281.64
550-1481 16 LF 106.20 ___ISTORM DRAIN PIPE, 48 IN, H 10-15 1699.20
550-4215 6 EA 360.59 __ [FLARED END SECTION 15 IN, STORM DRAIN 2163.54
550-4218 18 EA 506.91 __ |FLARED END SECTION 18 IN, STORM DRAIN 9124.38
550-4224 4 EA 573.15 __ IFLARED END SECTION 24 IN, STORM DRAIN 2292.60
550-4230 1 EA 697.75 __IFLARED END SECTION 30 IN, STORM DRAIN 697.75
550-4236 2 EA 949.16 __|FLARED END SECTION 36 IN, STORM DRAIN 1898.32
611-3010 2 EA 2449.48 __|RECONSTR DROP INLET, GROUP 1 4898.96
611-8000 11 EA 1537.59 __ |ADJUST CATCH BASIN TO GRADE 16913.49
611-8040 10 EA 801.68 __ |ADJUST DROP INLET TO GRADE 8016.80
611-9000 5 EA 728.13___ |CAPPING MINOR STRUCTURE 3640.65
620-0100 13485 LF 20.87 TEMPORARY BARRIER, METHOD NO. 1 551131.95
621-3020 7010 LF 63.38 CONCRETE BARRIER, TYPE 20 444293.80
hitp://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp 6/15/2006



Detail Estimate: Cost Estimate Report Page 2 of 6
621-3021 421 LF 62.25 CONCRETE BARRIER, TYPE 21 26207.25
621-3022 1309 LF 270.41 CONCRETE BARRIER, TYPE 22 353966.69
621-4021 1950 LF 322.28 CONCRETE SIDE BARRIER, TYPE 2A 628446.00
621-4070 23 LF 173.44 CONCRETE SIDE BARRIER, TYPE 7C 3989.12
621-4082 60 LF 261.34 CONCRETE SIDE BARRIER, TYPE 7T 15680.40
624-0101 25427 SF 20.74 SOUND BARRIER, TYPE B, 0-10 FT HT. 527355.98
624-0201 50254 SF 13.36 SOUND BARRIER, TYPE B, 10-20 FT HT 671393.44
624-0301 2365 SF 14.98 SOUND BARRIER, TYPE B, 20-30 FT HT 35427.70
632-0003 2 EA 11375.17  [/ANGEABLE MESSAGE SIGN, PORTABLE, 22750.34
634-1200 39 EA 92.07 RIGHT OF WAY MARKERS 3590.73
641-1100 260 LF 31.57 GUARDRAIL, TP T 8208.20
641-1200 12079 LF 14.51 GUARDRAIL, TP W 175266.29
641-2200 6946 LF 19.60 DBL FACED GUARDRAIL, TP W 136141.60
641-5001 18 EA 503.07 GUARDRAIL ANCHORAGE, TP 1 9055.26
641-5012 23 EA 1598.32 _ |GUARDRAIL ANCHORAGE, TP 12 36761.36
668-1100 23 EA 1838.48 _ |CATCH BASIN, GP 1 42285.04
668-1110 23 LF 200.93 ICATCH BASIN, GP 1, ADDL DEPTH 4621.39
668-2100 92 EA 2709.49 __ |DROP INLET, GP 1 249273.08
668-2110 139 LF 248,92 DROP INLET, GP 1, ADDL DEPTH 34599.88

Section Sub Total:/$45,405,857.24

Section PERMANENT EROSION CONTROL

Item Number| Quantity |Units| Unit Price Item Description Cost
603-2024 110 SY 44.62 STN DUMPED RIP RAP, TP 1, 24 IN 4908.20
603-2180 130 SY 33.90 STN DUMPED RIP RAP, TP 3, 12 IN 4407.00
603-2182 170 SY 43.10 STN DUMPED RIP RAP, TP 3, 24 IN 7327.00
603-7000 410 SY 4.07 PLASTIC FILTER FABRIC 1668.70
700-6910 39 AC 800.52 PERMANENT GRASSING 31220.28
700-7000 117 TN 59.06 IAGRICULTURAL LIME 6910.02
700-7010 110 GL 18.92 LIQUID LIME 2081.20
700-8000 35 N 272.25 FERTILIZER MIXED GRADE 9528.75
700-8100 1950 LB 1.60 FERTILIZER NITROGEN CONTENT 3120.00
716-2000 21300 SY 1.07 EROSION CONTROL MATS, SLOPES 22791.00
Section Sub Total:| $93,962.15

Section TEMPORARY EROSION CONTROL

Item Number| Quantity |Units| Unit Price Item Description Cost
163-0232 ~ 18 AC 473.96 [TEMPORARY GRASSING 8531.28
163-0240 300 TN 194.76 MULCH 58428.00

. CONSTRUCT AND REMOVE SILT CONTROL
163-0501 4 EA 830.96 GATE, TP 1 : 3323.84
ICONSTRUCT AND REMOVE SILT CONTROL
163-0503 6 EA 501.51 GATE, TP 3 3009.06
CONSTRUCT AND REMOVE TEMPORARY PIPE
163-0520 2000 LF 13.06 SLOPE DRAIN 26120.00
_ICONSTRUCT AND REMOVE BALED STRAW
163-0530 26271 LF 2.87 EROSION GHECK St 75397.77
165-0010 4725 L 1.06 XAINTENANCE OF TEMPORARY SILT FENCE, TP £008.50
165-0030 2940 L 191 I(\:/IAINTENANCE OF TEMPORARY sm FENCE, TP 3557.40
165-0070 13136 LF 1.76 T ENANCE OF BALED STRAW EROSION 23119.36
165-0085 4 EA 316.37 MAINTENANCE OF SILT CONTROL GATE, TP 1 1265.48
165-0087 6 EA -182.43 MAINTENANCE OF SILT CONTROL GATE, TP 3 1094.58
167-1000 4 EA 1695.58  |WATER QUALITY MONITORING AND SAMPLING 6782.32
167-1500 36 MO 882.26 WATER QUALITY INSPECTIONS 31761.36
171-0010 9450 LF 1.88 TEMPORARY SILT FENCE, TYPE A 17766.00
171-0030 5880 LF 3.25 [TEMPORARY SILT FENCE, TYPE C 19110.00
' Section Sub Total:|$284,274.95

Section SIGNING AND MARKING

Item Number| Quantity |Units| Unit Price Item Description Cost
500-3104 21 CY 932.47 CLASS A CONCRETE, SIGNS 19581.87

http://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp
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Detail Estimate: Cost Estimate Report Page3 of 6
610-6520 17 EA 548.45  |REM HIGHWAY SIGN, SPCL ROADSIDE 9323.65
REMOUNT UNMODIFIED HWY SIGN, SPCL
633-3500 17 EA 1290.45  [R5NO0N 21937.65
636-1020 %8 oF 14.03 _II-_IgC;;’HWAY SIGNS, TP 1 MATL, REFL SHEETING, 415288
636-1025 207 o 20.01 ;1{1)G3HWAY SIGNS, TP 2 MATL, REFL SHEETING, 143,07
636-1031 o015 o 20.86 _II-_I;GGHWAY SIGNS, TP 1 MATL, REFL SHEETING 19086.90
636-1032 226 o 799 ¥;GGHWAY SIGNS, TP 2 MATL, REFL SHEETING 57324
HIGHWAY SIGNS, ALUM EXTRUDED PANELS,
636-1072 3675 SF 18.92 REEL SHRETING TP 69531.00
HIGHWAY SIGNS, ALUM EXTRUDED PANELS,
636-1072 126 SF 36.00 REFL SHEETING, TP 3, INCL BRACKET 4536.00
636-2070 1676 IF 7.14 GALV STEEL POSTS, TP 7 11966.64
636-2080 825 LF 9.05 GALV STEEL POSTS, TP 8 7466.25
636-2090 60 LF 6.01 GALV STEEL POSTS, TP 9 414.60
636-3000 7200 LB 2.68 GALV STEEL STR SHAPE POST 19296.00
GROUND-MOUNTED BREAKAWAY SIGN ‘
636-3010 10 EA 37410 [SRONND: 3741.00
636-5010 228 EA 38.04 DELINEATOR, TP 1 8673.12
636-5011 62 EA 14.52 DELINEATOR, TP 1A 900,24
636-5020 79 EA 49.33 DELINEATOR, TP 2 3897.07
636-0094 368 LF 63.80 PILING IN PLACE, SIGNS, STEEL H, HP 12 X 53] 23478.40
- STR SUPPORT FOR OVERHEAD SIGN, TP I,
638-1001 1 LS 7343074 o 3 O O e et 73430.74
STR SUPPORT FOR OVERHEAD SIGN, TP 1,
638-1001 1 LS 7343074 Rrn S OO T e aat 73430.74
STR SUPPORT FOR OVERHEAD SIGN, TP T,
638-1001 1 LS 7343074 272 200N OR Y eay 73430.74
STR SUPPORT FOR OVERHEAD SIGN, TP 1,
638-1001 1 LS 7343074 Rrn S PEORT FOR e 73430.74
—|STR SUPPORT FOR OVERHEAD SIGN, TP I,
638-1001 1 LS 7343074 [2rn S 0EORT FOR L 73430.74
STR SUPPORT FOR OVERHEAD SIGN, TP 111,
638-1003 1 LS 33867.97 31k 2\ Cae00, 175 SoL 33867.97
STR SUPPORT FOR OVERHEAD SIGN, TP 1II,
638-1003 1 LS 33867.97  2ra S O hye AL 33867.97
_- STR SUPPORT FOR OVERHEAD SIGN, TP 1T,
638-1003 1 LS 33867.97 It S e 7% At 33867.97
639-2002 1392 F 2.97 STEEL WIRE STRAND CABLE, 3/8 IN 4134.24
639-4002 3 EA 4920.07 __|STRAIN POLE, TP II 39520.42
639-4003 8 EA 4561.81  |STRAIN POLE, TP IIT 3649448
6530120 o3 A 62,95 'IZ'HERMOPLASTIC PVMT MARKING, ARROW, TP 392175
653-0130 " 979 ;’HERMOPLASTIC PVMT MARKING, ARROW, TP 159,58
653-0210 EA 100.13 ___[THERMOPLASTIC PVMT MARKING, WORD, TP 1 500.65
653-0293 e 1487 55 '{I;ERMOPLASTIC PVMT MARKING, WORD, TP 975 10
53-0294 R A 124261 IgERMOPLASTIC PVMT MARKING, WORD, TP 258529
5591704 20 . 359 TWHHEIF;EOPLASTIC SOLID TRAF STRIPE, 24 IN, >o59.60
553-1808 5050 . 71 TWHHEI}_zrbE/IOPLASTIC SOLID TRAF STRIPE, 8 IN, 1034550
53-1610 5950 . 093 1V'VHHEII_RrIEIOPLASTIC SOLID TRAF STRIPE, 10 IN, 5463.50
653-2501 " " 1122.95 '\I/'VHHEII_T_EOPLASTIC SOLID TRAF STRIPE, 5 IN, 1235245
653-2502 11 LM 1192.79 lE'LEEOMVSPLASTIC SOLID TRAF STRIPE, 5 IN, 13120.69
653-3502 1300 oLr o2 ;rEEFOMV(\?PLASTIC SKIP TRAF STRIPE, 5 1IN, 286.00
653.3810 1350 o 039 'JVHHEIE{FI:E'IOPLASTIC SKIP TRAF STRIPE, 10 IN, 526 50
653-4501 " o 9815 '\:‘VHHIEI§I‘\E/IOPLASTIC SKIP TRAF STRIPE, 51N, 977210
653-6004 364 SY 2.56 THERMOPLASTIC TRAF STRIPING, WHITE 531.84
653-6006 2498 SY 2.78 THERMOPLASTIC TRAF STRIPING, YELLOW 6944.44
6/15/2006
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Detail Estimate: Cost Estimate Report "Page 4 0of 6
654-1001 225 EA 3.55 RAISED PVMT MARKERS TP 1 798.75
654-1003 2350 EA 3.78 RAISED PVMT MARKERS TP 3 8883.00

PVMT ARROW, THERMOPLASTIC, WITH
655-5000 2 EA 289.64 RAISED REFLECTORS 579.28
PREFORMED PLASTIC SOLID PVMT MKG, 5 IN,
657-1054 11000 LF 3.53 WHITE, TP PB 38830.00
PREFORMED PLASTIC SOLID PVMT MKG, 8 IN,
657-1084 650 LF 4.48 WHITE, TP PB 2912.00
PREFORMED PLASTIC SOLID PVMT MKG, 10
657-1104 250 LF 6.75 IN, WHITE, TP PB 1687.50
; PREFORMED PLASTIC SOLID PVMT MKG, 24
657-1244 120 LF 17.42 IN, WHITE, TP PB 2090.40
PREFORMED PLASTIC SKIP PVMT MKG, 8 IN,
657-3085 3840 GLF 3.23 CONTRAST (BLACK-WHITE). TP PB 12403.20
657-5000 14 SY 20.59 PREFORMED PLASTIC PVMT MARKINGS 288.26
PREFORMED PLASTIC PAVEMENT MARKING,
657-5003 9 EA 359.80 WORD TP L, TP PB 3238.20
PREFORMED PLASTIC PVMT MKG, WORDS
657-3017 26 EA 280.13  |AND/OR SYM, ARROW TP 2, WHITE, TP PB 7283.38
PREFORMED PLASTIC SOLID PVMT MKG, 5 IN,
657-6054 9450 LF 3.77 VELLOW. TP PB 35626.50
Section Sub Total:|$968,283.72
Section TRAFFIC SIGNAL
Item Number| Quantity |Units| Unit Price Item Description Cost
615-1200 340 LF 12.05 DIRECTIONAL BORE - 5 IN 4097.00
636-1032 . SF 57.94 :_{FI)GSHWAY SIGNS, TP 2 MATL, REFL SHEETING 2235.20
639-4004 14 EA 4454.38 STRAIN POLE, TP IV 62361.32
647-1000 1 LS 10000.00  [TRAFFIC SIGNAL INSTALLATION NO - 1 10000.00
647-1000 1 S 60000.00  |TRAFFIC SIGNAL INSTALLATION NO - 2 60000.00
647-1000 1 LS 60000.00  [TRAFFIC SIGNAL INSTALLATION NO - 3 60000.00
647-1000 1 LS 66000.00 __ |TRAFFIC SIGNAL INSTALLATION NO - 4 66000.00
647-1000 1 LS 20000.00 __ [TRAFFIC SIGNAL INSTALLATION NO - 5 20000.00°
647-1000 1 LS 70000.00 _ [TRAFFIC SIGNAL INSTALLATION NO - 6 70000.00
647-1000 1 LS 15000.00 __ [TRAFFIC SIGNAL INSTALLATION NO - 7 15000.00
647-2150 3 EA 1717.57 PULL BOX, PB-5 5152.71
682-6233 480 LF 4.66 ICONDUTT, NONMETL, TP 3, 2 IN 2236.80
OUTSIDE PLANT FIBER OPTIC CABLE, LOOSE
935-1113 2100 LF 1.68 TUBE, SINGLE MODE, 24 FIBER 3528.00
OUTSIDE PLANT FIBER OPTIC CABLE, DROP, :
935-1511 400 LF 3.88 SINGLE MODE, 6 FIBER 1552.00
035-3103 4 EA 664.56 Eiggg OPTIC CLOSURE, UNDERGROUND, 24 2738.24
935-4010 16 EA 36.39 FIBER OPTIC SPLICE, FUSION 582.24
EXTERNAL TRANSCEIVER, DROP AND REPEAT,
935-6562 7 EA 1582.34 1310 SINGLE MODE, (SIGNAL JOBS) 11076.38
935-8000 1 LS 3236.29 __ [TESTING 3236.29
935-8500 1 LS 3000.00 _ [TRAINING 3000.00
INTERSECTION VIDEO DETECTION SYSTEM
938-1100 3 EA 5866.11 ASSEMBLY, TYPE A 17598.33
938-1200 1 EA 323.22 PROGRAMMING MONITOR, TYPE A 323.22
938-8000 1 S 2090.63 _ [TESTING 2090.63
938-8500 1 s 3137.57 - [TRAINING 3137.57
Section Sub Total:($425,945.93
Section WALL #1
Item Number| Quantity |Units| Unit Price Item Description Cost
627-1000 240 SF 42.31 MSE WALL FACE, 0 - 10 FT HT, WALL NO - 1 10154.40
627-1010 9975 SF 46.05 MSE WALL FACE, 10 - 20 FT HT, WALL NO - 1 459348.75
627-1100 50 LF 70.76 ICOPING A, WALL NO - 1 3538.00
627-1140 650 LF 184.48 TRAFFIC BARRIER V, WALL NO - 1 119912.00
Section Sub Total:{$592,953.15
Section WALL #2
http://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp
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Item Number| Quantity |Units| Unit Price Item Description Cost
627-1000 650 “SF 42,31 MSE WALL FACE, 0 - 10 FT HT, WALL NO - 2 27501.50
627-1010 12600 SF 46,05 MSE WALL FACE, 10 - 20 FT HT, WALL NO - 2 580230.00
627-1020 27200 SF 48,55 MSE WALL FACE, 20 - 30 FT HT, WALL NO - 2 1320560.00
627-1100 315 LF 70.76 COPING A, WALL NO - 2 22289.40
627-1140 1540 LF 184.48 [TRAFFIC BARRIER V, WALL NO - 2 284099.20
Section Sub Total:$2,234,680.10
Section WALL #3
Item Number| Quantity [Units| Unit Price Item Description Cost
627-1010 4015 SF 46.05 MSE WALL FACE, 10 - 20 FT HT, WALL NO - 3 184890.75
627-1020 4300 SF 48,55 MSE WALL FACE, 20 - 30 FT HT, WALL NO - 3 208765.00
627-1100 250 LF 70.76 COPING A, WALL NO - 3 17690.00
627-1140 165 LF 184.48 TRAFFIC BARRIER V, WALL NO - 3 30439.20
Section Sub Total:[$441,784.95
Section WALL #4
Item Number| Quantity [Units| Unit Price Item Description Cost
627-1000 1545 SF 42.31 MSE WALL FACE, 0 - 10 FT HT, WALL NO - 4 65368.95
627-1010 3770 SF 48.55 MSE WALL FACE, 10 - 20 FT HT, WALL NO - 4 183033.50
627-1140 500 LF 184.48 TRAFFIC BARRIER V, WALL NO - 4 92240.00
Section Sub Total:$340,642.45
Section WALL #5
Item Number| Quantity |Units| Unit Price Item Description Cost
627-1000 340 SF 42.31 MSE WALL FACE, 0 - 10 FT HT, WALLNO - 5 14385.40
627-1010 1840 SF 48.55 MSE WALL FACE, 10 - 20 FT HT, WALL NO - 5 89332.00
627-1100 25 LF 70.76 COPING A, WALL NO - 5 1769.00
627-1140 190 LF 184.48 [TRAFFIC BARRIER V, WALL NO - 5 35051.20
643-1152 215 LF 27.77 CH LK FENCE, ZC COAT, 6 FT, 9 GA 5970.55
Section Sub Total;$146,508.15
Section BRIDGE #1
Item Number| Quantity |Units| Unit Price Item Description Cost
511-3000 1 LS 1700000.00 |SUPERSTR REINF STEEL, BR NO - 1 1700000.00
Section Sub Total:$1,700,000.00
Section BRIDGE #2 ,
Item Number| Quantity |Units| Unit Price Item Description Cost
511-3000 1 LS 1800000.00 |SUPERSTR REINF STEEL, BR NO - 2 1800000.00
Section Sub Total:|$1,800,000.00
Section BRIDGE #3
Item Number| Quantity |Units| Unit Price Item Description Cost
511-3000 1 LS 670000.00  [SUPERSTR REINF STEEL, BR NO - 3 670000.00
Section Sub Total:|$670,000.00
Section BRIDGE #4
Item Number| Quantity |Units| Unit Price Item Description Cost
511-3000 1 LS 1200000.00 _[SUPERSTR REINF STEEL, BR NO - 4 1200000.00
Section Sub Total:$1,200,000.00
Section BRIDGE #5
Item Number| Quantity |Units| Unit Price Item Description Cost
511-3000 1 LS 3300000.00 |SUPERSTR REINF STEEL, BR NO - 5 3300000.00
Section Sub Total:$3,300,000.00
hitp://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp 6/15/2006



Detail Estimate: Cost Estimate Report Page 6 of 6

Total Estimated Cost: $59,604,892.79
Subtotal Construction Cost $59,604,892.79

E&C Rate 10.0 % $5,960,489.28
Inflation Rate 0.0 % @ 0.0 Years $0.00

Total Construction Cost $65,565,382.07
Right Of Way $0.00
Relmb. Utilities © $0.00

Grand Total Project Cost $65,565,382.07

http://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp 6/15/2006



NOTICE OF LOCATION AND DESIGN APPROVAL

PROJECT NH-IM-75-2(211), BIBB COUNTY, GEORGIA
P.1. NO.: 312090

Notice is hereby given in compliance with Georgia Code 22-2-109 that the Georgia Department
of Transportation has approved the Location and Design of the above project.

" Date of Location and Design Approval: J onlE / o ) 200 @

The proposed project is located entirely within Bibb County, Congressional Districts 3 and 8, and
Land Lots 343, 345, 346, 347, 357, 358, 362, 363, 364, 369, and 370. The project proposes to
widen I-75/SR 401 from Pierce Avenue to Arkwright Road and to improve the interchange
ramps at Arkwright and Pierce Avenue. ‘

The proposed typical section consists of three 12 ft. travel lanes in both directions, separated by a
varying 24 to 40 ft. median, with 12 ft. inside shoulders and 14 ft. outside shoulders. The
proposed project would reconstruct the Arkwright Road Interchange ramps to a tight urban
diamond; widen the I-75 Bridge over Sabbath Creek; replace four other bridges along the project;
and relocate the southbound entrance and exit ramps near Pierce Avenue to the intersection of
Riverside Drive Mall to form a four leg signalized intersection.

Drawings, maps, or plats of the proposed project, as approved, are and on file and available for
inspection at the Georgia Department of Transportation:

Brink Stokes, Area Engineer
brink.stokes@dot.state.ga.us
4499 Riverside Drive
Macon, Georgia 31210
(478) 757-2601

Any interested party may obtain a copy of the drawings, maps, plats, or portions thereof, by
paying a nominal fee and requesting in writing to:

James B. Buchan, P.E., State Urban Design Engineer
Office of Urban Design
ben.buchan@dot.state.ga.us
No. 2 Capitol Square, SW
Atlanta, Georgia 30334
Phone (404)656-5436

Any written request in reference to this Notice should include the Project and P.I. Numbers as
noted at the top of this notice.





