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JOB DETAIL ESTIMATE

ITEMS FOR JOB 431830_PRELIM

LINE ITEM ALT UNITS DESCRIPTION QUANTITY PRICE AMOUNT

0005 150‐1000 LS TRAFFIC CONTROL ‐ 431830 1 500000 500000
0010 153‐1300 EA FIELD ENGINEERS OFFICE TP 3 1 36829.95 36829.95
0015 201‐1500 LS CLEARING & GRUBBING ‐ 431830 1 150000 150000
0018 109‐0300 *$* PRICE ADJ ‐ ASPHALT CEMENT 1 1688900 1688900
0019 232‐0001 LS RAILROAD CONSTRUCTION 1 50000 50000
0020 205‐0001 CY UNCLASS EXCAV 54000 4.94 267112.62
0025 206‐0002 CY BORROW EXCAV, INCL MATL 190000 3.56 677125.8
0030 207‐0203 CY FOUND BKFILL MATL, TP II 2050 34.18 70074.6
0033 310‐5040 SY GR AGGR BS CRS 4IN INCL MATL 16500 8.5 140250
0034 310‐5060 SY GR AGGR BS CRS 6IN INCL MATL 15500 9.59 148736.3
0035 310‐5100 SY GR AGGR BS CRS 10IN INCL MATL 80000 16.98 1358628.8
0039 318‐3000 TN AGGR SURF CRS 1000 25 25005.76
0040 402‐1812 TN RECYL AC LEVELING,INC BM&HL 45000 64.52 2903638.5
0045 402‐3112 TN RECYL AC 19MM SP, GP 1/2, BM&HL 10300 65.3 672619.97
0050 402‐3113 TN RECYL AC 12.5MM SP,GP1/2,BM&HL 17000 40.32 685513.27
0055 402‐3143 TN RECYL AC 25 MM SP,GP 1 OR 2,INCL BM 25500 58.63 1495112.43
0060 413‐1000 GL BITUM TACK COAT 6500 2.45 15965.11
0062 432‐0206 SY MILL ASPH CONC PVMT/ 1.50" DEP 83000 1 83680.6
0063 432‐0208 SY MILL ASPH CONC PVMT/ 2"    DEP 3450 2.9 10008.42
0064 433‐1200 SY REF CONC APPR SL/I SLOPED EDGE 500 146.86 73430.97
0069 456‐2010 MI INDENT RUMBLE STRIPS ‐ GRND‐IN‐PL 2 2787.14 5574.28
0074 441‐0016 SY DRIVEWAY CONCRETE, 6 IN TK 110 36.36 4000
0079 441‐0018 SY DRIVEWAY CONCRETE, 8 IN TK 220 40.92 9004.59
0084 441‐0104 SY CONC SIDEWALK, 4 IN 7000 26.66 186632.81
0089 441‐0303 EA CONC SPILLWAY, TP 3 2 1916.05 3832.1
0094 441‐0748 SY CONC MEDIAN 6 IN 6100 32 64 199127 36

==================================================================================================================================================

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

     JOB NUMBER  :   431830_PRELIM           SPEC YEAR:  01
     DESCRIPTION :   SR 135 FROM SR31/441 TO SR32

0094 441‐0748 SY CONC MEDIAN, 6 IN 6100 32.64 199127.36
0099 441‐5057 LF CONC DWL INT CURB, TP 7,DOWELS 11500 11.68 134403.61
0104 441‐5002 LF CONC HEADER CURB, 6", TP 2 150 15.42 2313.73
0109 441‐6022 LF CONC CURB & GUTTER,  6"X30"TP2 18000 12.34 222225.12
0114 441‐4020 SY CONC VALLEY GUTTER, 6 IN 150 46.52 6978.07
0119 441‐4030 SY CONC VALLEY GUTTER, 8 IN 700 35.47 24831.9
0121 446‐1100 LF PVMT REF FAB STRIPS, TP2,18 INCH WIDTH 35600 1.45 51766.32
0122 634‐1200 EA RIGHT OF WAY MARKERS 187 86.66 16207.09
0123 641‐1200 LF GUARDRAIL, TP W 1700 15.62 26563.66
0124 641‐1100 LF GUARDRAIL, TP T 50 68.33 3416.75
0129 641‐5001 EA GUARDRAIL ANCHORAGE, TP 1 4 568.97 2275.9
0134 641‐5012 EA GUARDRAIL ANCHORAGE, TP 12 4 1736.88 6947.55
0139 500‐3201 CY CL B CONC, RET WALL 24 421.9 10125.73
0144 550‐1180 LF STM DR PIPE 18",H 1‐10 7400 22.06 163303.72
0149 550‐1240 LF STM DR PIPE 24",H 1‐10 1800 30.2 54364.01
0154 550‐1300 LF STM DR PIPE 30",H 1‐10 600 40.15 24094.89
0159 550‐1360 LF STM DR PIPE 36",H 1‐10 2500 48.9 122272.93
0164 550‐1420 LF STM DR PIPE 42",H 1‐10 350 69.97 24490.69
0169 550‐1480 LF STM DR PIPE 48",H 1‐10 320 70.88 22682.23
0174 550‐1488 LF STM DR PIPE 48",H 50‐60 260 107.59 27975.7
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0179 550‐1600 LF STM DR PIPE 60",H 1‐10 75 109.59 8219.75
0184 550‐2180 LF SIDE DR PIPE 18",H 1‐10 1350 22.65 30579.27
0189 550‐2240 LF SIDE DR PIPE 24",H 1‐10 275 29.68 8163.58
0194 576‐1010 LF SLOPE DRAIN PIPE, 10 IN 440 29.36 12921.32
0199 550‐3318 EA SAFETY END SECTION 18",STD,4:1 8 699.18 5593.5
0204 550‐3324 EA SAFETY END SECTION 24",STD,4:1 2 818.08 1636.17
0209 550‐3442 EA SAFETY END SECTION 42",SD,4:1 3 1388.86 4166.59
0214 550‐3518 EA SAFETY END SECTION 18",STD,6:1 72 664.78 47864.35
0219 550‐3524 EA SAFETY END SECTION 24",STD,6:1 8 848.33 6786.72
0224 550‐4218 EA FLARED END SECT 18 IN, ST DR 15 464.77 6971.57
0229 550‐4224 EA FLARED END SECT 24 IN, ST DR 4 517.17 2068.71
0234 550‐4236 EA FLARED END SECT 36 IN, ST DR 2 966.16 1932.32
0239 550‐4242 EA FLARED END SECT 42 IN, ST DR 1 1276.53 1276.54
0244 500‐3101 CY CLASS A CONCRETE 950 360.99 342945.12
0249 511‐1000 LB BAR REINF STEEL 86000 0.53 46195.76
0254 573‐2006 LF UNDDR PIPE INCL DRAIN AGGR 6" 1000 12.86 12862.82
0259 577‐1100 EA METAL DR INLET ‐ CMPLT ASSMBLY 6 1049.26 6295.6
0263 603‐2182 SY STN DUMPED RIP RAP, TP 3, 24" 800 37.67 30140.12
0264 603‐7000 SY PLASTIC FILTER FABRIC 800 3.52 2818.84
0269 668‐1100 EA CATCH BASIN, GP 1 79 1996.48 157722.38
0274 668‐1110 LF CATCH BASIN, GP 1, ADDL DEPTH 25 154.68 3867.14
0279 668‐1200 EA CATCH BASIN, GP 2 4 2204.61 8818.45
0284 668‐1210 LF CATCH BASIN, GP 2, ADDL DEPTH 15 207.69 3115.43
0289 668‐2100 EA DROP INLET, GP 1 33 1670.66 55131.91
0294 668‐2110 LF DROP INLET, GP 1, ADDL DEPTH 18 146.2 2631.76
0299 668‐2200 EA DROP INLET, GP 2 2 2790.44 5580.9
0304 668‐2210 LF DROP INLET, GP 2, ADDL DEPTH 11 162.64 1789.06
0309 668‐4300 EA STORM SEW MANHOLE, TP 1 1 1753.33 1753.33
0314 668‐4311 LF ST SEW MANHOLE,TP 1,A DEP,CL 1 3 175.16 525.5
0319 543‐9000 LS CONSTR OF BRIDGE COMPLETE ‐ RAILROAD 1 2550000 2550000

BRIDGE
0324 653‐1501 LF THERMO SOLID TRAF ST 5 IN, WHI 66750 0.27 18457.04
0329 653‐1502 LF THERMO SOLID TRAF ST, 5 IN YEL 61050 0.28 17502.42
0334 653‐3501 GLF THERMO SKIP TRAF ST 5 IN WHI 3500 0 26 926 21

==================================================================================================================================================

0334 653‐3501 GLF THERMO SKIP TRAF ST, 5 IN, WHI 3500 0.26 926.21
0339 653‐3502 GLF THERMO SKIP TRAF ST, 5 IN, YEL 17000 0.17 2939.47
0344 653‐0120 EA THERM PVMT MARK, ARROW, TP 2 150 67.18 10077.81
0349 653‐0160 EA THERM PVMT MARK, ARROW, TP 6 30 102.08 3062.5
0354 653‐0170 EA THERM PVMT MARK, ARROW, TP 7 10 81.6 816.06
0359 653‐0210 EA THERM PVMT MARK, WORD , TP 1 30 104.47 3134.27
0364 653‐1704 LF THERM SOLID TRAF STRIPE,24",WH 1500 3.37 5066.63
0369 653‐1804 LF THERM SOLID TRAF STRIPE, 8",WH 18500 1.68 31264.08
0374 653‐6004 SY THERM TRAF STRIPING, WHITE 5200 2.93 15285.87
0379 653‐6006 SY THERM TRAF STRIPING, YELLOW 3200 2.65 8494.91
0384 654‐1001 EA RAISED PVMT MARKERS TP 1 1200 2.63 3158.34
0389 654‐1003 EA RAISED PVMT MARKERS TP 3 1500 3.1 4655.88
0394 647‐1000 LS TRAF SIGNAL INSTALLATION NO ‐ 431830 1 350000 350000

‐5
0398 615‐1200 LF DIRECTIONAL BORE ‐ 3 IN 9175 10.07 92419.5
0399 615‐1200 LF DIRECTIONAL BORE ‐ 5 IN 585 13.63 7979.36
0404 636‐1041 SF HWY SIGNS,TP 2MAT,REFL SH TP 9 220 25.15 5533.56
0409 639‐4004 EA STRAIN POLE, TP IV 20 4244.5 84890.11
0414 682‐6233 LF CONDUIT, NONMETL, TP 3, 2 IN 10460 1.95 20471.48
0419 647‐2140 EA PULL BOX, PB‐4 6 979.3 5875.81
0424 647‐2150 EA PULL BOX, PB‐5 5 1479.76 7398.83
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0429 935‐1113 LF OUT PLNT FBR OPT CBL,LOOSE TB,SM,24 FBR 9770 0.94 9217.7

0434 935‐1511 LF OUT PLNT FBR OPT CBL,DROP,SM,6 FBR 250 1.27 319.34
0439 935‐3103 EA FIBER OPTIC CLOSURE,UNDRGRD,24 FBR 5 491.95 2459.77
0444 935‐4010 EA FIBER OPTIC SPLICE, FUSION 16 53.8 860.88
0449 163‐0232 AC TEMPORARY GRASSING 30 346.54 10396.49
0454 163‐0240 TN MULCH 10 233.49 2334.94
0459 163‐0300 EA CONSTRUCTION EXIT 4 1286.27 5145.12
0464 163‐0503 EA CONSTR AND REMOVE SILT CONTROL GATE,TP 74 328.44 24304.59

3
0469 163‐0501 EA CONSTR AND REMOVE SILT CONTROL GATE,TP 3 502.32 1506.97

1
0474 163‐0520 LF CONSTR AND REMOVE TEMP PIPE SLOPE DRAIN 1000 12.05 12057.42

0479 163‐0528 LF CONSTR AND REM FAB CK DAM ‐TP C SLT FN 6500 3.33 21646.11

0484 163‐0541 EA CONSTR & REM ROCK FILTER DAMS 10 270.78 2707.85
0488 163‐0542 EA CONSTR & REM STONE FILTER RING 120 362.93 43552.65
0489 163‐0550 EA CONS & REM INLET SEDIMENT TRAP 120 197.18 23662.67
0494 165‐0010 LF MAINT OF TEMP SILT FENCE, TP A 18000 0.57 10297.8
0499 165‐0030 LF MAINT OF TEMP SILT FENCE, TP C 3500 0.54 1902.85
0504 165‐0041 LF MAINT OF CHECK DAMS ‐ ALL TYPES 6500 0.79 5180.31
0509 165‐0050 LF MAINT OF SILT RETENTION BARRIER 500 1.48 743.73
0514 165‐0085 EA MAINT OF SILT CONTROL GATE, TP 1 3 142.6 427.82
0519 165‐0087 EA MAINT OF SILT CONTROL GATE, TP 3 74 69.91 5173.72
0524 165‐0101 EA MAINT OF CONST EXIT 4 350.51 1402.06
0529 165‐0105 EA MAINT OF INLET SEDIMENT TRAP 120 44.21 5305.75
0534 167‐1000 EA WATER QUALITY MONITORING AND SAMPLING 4 208.15 832.61

0539 167‐1500 MO WATER QUALITY INSPECTIONS 24 934.89 22437.55
0544 170‐1000 LF FLOAT SILT RETENTION BARRIER 500 11.38 5693.92
0549 643‐8200 LF BARRIER FENCE (ORANGE), 4 FT 5000 1.87 9374.35
0554 700‐6910 AC PERMANENT GRASSING 30 965.67 28970.38
0559 702‐7501 LF TREE PROTECTION BARRIER TP 1 200 2 26 452

==================================================================================================================================================

0559 702‐7501 LF TREE PROTECTION BARRIER,TP 1 200 2.26 452
0563 710‐9000 SY PERM SOIL REINFORCING MAT 8000 3.6 28820.96
0564 716‐1000 SY EROSION CONTROL MATS,WATERWAYS 2000 1.68 3375.92
0569 716‐2000 SY EROSION CONTROL MATS, SLOPES 24000 1.18 28408.56
0574 643‐0105 LF FIELD FENCE BARWIRE, 5 STRANDS 1000 5.8 5808.79
0579 643‐1152 LF CH LK FEN,ZC COAT,  6',  9 GA 1000 21.24 21240.97
0584 643‐8001 EA GATE, GALV METAL‐ 431830 4 556.87 2227.48
0589 636‐1020 SF HWY SGN,TP1MAT,REFL SH TP3 660 12.21 8062.24
0594 636‐1029 SF HWY SGN,TP2 MATL,REFL SH TP 3 470 12.86 6046.3
0599 636‐1033 SF HWY SIGNS, TP1MAT,REFL SH TP 9 1400 17.08 23924.99
0604 636‐1041 SF HWY SIGNS,TP 2MAT,REFL SH TP 9 50 26.18 1309.07
0609 636‐2070 LF GALV STEEL POSTS, TP 7 2400 6.49 15597.22
0614 636‐2080 LF GALV STEEL POSTS, TP 8 800 10.12 8100.14
0619 636‐2090 LF GALV STEEL POSTS, TP 9 300 8.46 2538.79
0624 636‐3010 EA GROUND‐MOUNTED BREAKAWAY SIGN SUPPORT 60 430.54 25832.98

16915403.5
16915403.5

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
ITEM TOTAL
INFLATED ITEM TOTAL
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16915403.58
0

16915403.58ESTIMATED TOTAL:
(   0.0  ):

==================================================================================================================================================
TOTALS FOR JOB 431830_PRELIM

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

ESTIMATED COST:
CONTIGENCY PERCENT



PROJ. NO.: STP00‐0079‐01(042
P.I. NO. 431830
DATE: 8/31/2011

Base  Construction Cost 16,915,403.58$         
E & I 5% 845,770.18$               
Construction Contingency 0 ‐$                            
Subtotal Construction Cost 17,761,173.76$         
Liquid AC Adjustment (50 % cap) 1,688,815.52$           
Total Construction Cost 19,449,989.28$         



PROJ. NO.  CALL NO.
P.I. NO. 
DATE

INDEX (TYPE) DATE INDEX Link to Fuel and AC Index:
REG. UNLEADED Aug‐11 3.714$        
DIESEL 3.959$        
LIQUID AC  580.00$      

LIQUID AC  ADJUSTMENTS
PA=[((APM‐APL)/APL)]xTMTxAPL
Asphalt
Price Adjustment (PA) 1679100 1,679,100.00$             
Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% 928.00$             
Monthly Asphalt Cement Price month project let (APL) 580.00$             

Total Monthly Tonnage of asphalt cement (TMT) 4825

ASPHALT Tons %AC AC ton
Leveling 44600 5.0% 2230

STP00‐0079‐01(042
431830
8/31/2011

http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

g
12.5 OGFC 5.0% 0
12.5 mm 16100 5.0% 805
9.5 mm SP 5.0% 0
25 mm SP 25500 5.0% 1275
19 mm SP 10300 5.0% 515

96500 4825

BITUMINOUS TACK COAT
Price Adjustment (PA) 9,715.52$          9,715.52$                     
Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% 928.00$             
Monthly Asphalt Cement Price month project let (APL) 580.00$             
Total Monthly Tonnage of asphalt cement (TMT) 27.91815599

Bitum Tack
Gals gals/ton tons
6500 232.8234 27.918156

http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx�


PROJ. NO.  CALL NO.
P.I. NO. 
DATE

STP00‐0079‐01(042
431830
8/31/2011

BITUMINOUS TACK COAT (surface treatment)
Price Adjustment (PA) 0 ‐$                                
Monthly Asphalt Cement Price month placed (APM) Max. Cap 60% 928.00$             
Monthly Asphalt Cement Price month project let (APL) 580.00$             
Total Monthly Tonnage of asphalt cement (TMT) 0

Bitum Tack SY Gals/SY Gals gals/ton tons
Single Surf. Trmt. 0.20 0 232.8234 0
Double Surf.Trmt. 0.44 0 232.8234 0
Triple Surf. Trmt 0.71 0 232.8234 0

0

TOTAL LIQUID AC ADJUSTMENT 1,688,815.52$             
















