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PROJ.!NO.! Total!Fuel!Adjustment: 38,283.21$!!!!!!!!!!!!!

P.I.!NO.! Total!Liquid!AC!Adjustment: 61,752.52$!!!!!!!!!!!!!

DATE

INDEX!(TYPE) DATE INDEX Link!to!Fuel!and!AC!Index:

REG.!UNLEADED Jul"09 2.457$!!!!!!!! http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

DIESEL 2.509$!!!!!!!!

LIQUID!AC! 363.00$!!!!!!

LIQUID!AC!!ADJUSTMENTS

PA=[((APM"APL)/APL)"0.05]xTMTxAPL

Asphalt

Price!Adjustment!(PA) 60,330.60$!!!!!!!!!!!!!!! ! 60,330.60$!!!!!!!!!!!!!

Monthly!Asphalt!Cement!Price!month!placed!(APM) Max.!Cap 125% 816.75$!!!!!!!!!!!!!!!!!!!! !

Monthly!Asphalt!Cement!Price!month!project!let!(APL) 363.00$!!!!!!!!!!!!!!!!!!!! !

Total!Monthly!Tonnage!of!asphalt!cement!(TMT) 138.5

ASPHALT Tons %AC !AC!ton

Leveling 800 5.0% 40

12.5!OGFC 0 5.0% 0

12.5!mm 880 5.0% 44

9.5!mm!SP 0 5.0% 0

25!mm!SP 320 5.0% 16

19!mm!SP 770 5.0% 38.5

2770 138.5

BITUMINOUS!TACK!COAT

Price!Adjustment!(PA) 1,421.92$!!!!!!!!!!!!!!!!! ! 1,421.92$!!!!!!!!!!!!!!!

Monthly!Asphalt!Cement!Price!month!placed!(APM) Max.!Cap 125% 816.75$!!!!!!!!!!!!!!!!!!!! !

Monthly!Asphalt!Cement!Price!month!project!let!(APL) 363.00$!!!!!!!!!!!!!!!!!!!! !

Total!Monthly!Tonnage!of!asphalt!cement!(TMT) 3.264276701

Bitum!Tack

Gals gals/ton tons

760 232.8234 3.2642767

TOTAL!LIQUID!AC!ADJUSTMENT 61,752.52$!!!!!!!!!!!!!

STP00"0002"00(415)

0002415

2/2/2010



PROJ.!NO.! Total!Fuel!Adjustment: 38,283.21$!!!!!!!!!!!!!

P.I.!NO.! Total!Liquid!AC!Adjustment: 61,752.52$!!!!!!!!!!!!!

DATE

INDEX!(TYPE) DATE INDEX Link!to!Fuel!and!AC!Index:

REG.!UNLEADED Jul"09 2.457$!!!!!!!! http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

DIESEL 2.509$!!!!!!!!

LIQUID!AC! 363.00$!!!!!!

STP00"0002"00(415)

0002415

2/2/2010

FUEL!ADJUSTMENTS!"!ROADWAY

FPA!=!([((FPM"FPL)/FPL)".10]xQxF)FPL

GRADED!AGGREGATE!BASE! REGULAR!UNLEADED DIESEL TOTALS

Fuel!Price!Adjustment!(FPA) 1,729.24$!!!!!!!!!!!!!!!!! ! 2,133.72$!!!!!!!!!!!! 3,862.95$!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!work!was!accomplished!(FPM) Max.!Cap 125% 5.528$!!!!!!!!!!!!!!!!!!!!!! ! 5.645$!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!when!project!was!let!(FPL) 2.457$!!!!!!!!!!!!!!!!!!!!!! ! 2.509$!!!!!!!!!!!!!!!!!!

Quantity!Placed!(Q) 2550

Fuel!Usage!Factor!(F) 0.24 0.29

ASPHALT! REGULAR!UNLEADED DIESEL

Fuel!Price!Adjustment!(FPA) 5,557.01$!!!!!!!!!!!!!!!!! ! 23,178.02$!!!!!!!!!! 28,735.03$!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!work!was!accomplished!(FPM) Max.!Cap 125% 5.528$!!!!!!!!!!!!!!!!!!!!!! ! 5.645$!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!when!project!was!let!(FPL) 2.457$!!!!!!!!!!!!!!!!!!!!!! ! 2.509$!!!!!!!!!!!!!!!!!!

Quantity!Placed!(Q) 2770

Fuel!Usage!Factor!(F) 0.71 2.90

EARTHWORK!!"!Section!205!"!Roadway!Excavation REGULAR!UNLEADED DIESEL

Fuel!Price!Adjustment!(FPA) 1,377.46$!!!!!!!!!!!!!!!!! ! 2,719.44$!!!!!!!!!!!! 4,096.90$!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!work!was!accomplished!(FPM) Max.!Cap 125% 5.528$!!!!!!!!!!!!!!!!!!!!!! ! 5.645$!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!when!project!was!let!(FPL) 2.457$!!!!!!!!!!!!!!!!!!!!!! ! 2.509$!!!!!!!!!!!!!!!!!!

Quantity!Placed!(Q) Cy 3250

Fuel!Usage!Factor!(F) 0.15 0.29

EARTHWORK!!"!Section!206!"!Borrow!Excavation REGULAR!UNLEADED DIESEL

Fuel!Price!Adjustment!(FPA) 534.03$!!!!!!!!!!!!!!!!!!!! ! 1,054.31$!!!!!!!!!!!! 1,588.34$!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!work!was!accomplished!(FPM) Max.!Cap 125% 5.528$!!!!!!!!!!!!!!!!!!!!!! ! 5.645$!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!when!project!was!let!(FPL) 2.457$!!!!!!!!!!!!!!!!!!!!!! ! 2.509$!!!!!!!!!!!!!!!!!!

Quantity!Placed!(Q) Cy 1260

Fuel!Usage!Factor!(F) 0.15 0.29

TOTAL!ROADWAY!FUEL!ADJUSTMENTS 38,283.21$!!!!!!!!!!!!!



PROJ.!NO.! Total!Fuel!Adjustment: 38,283.21$!!!!!!!!!!!!!

P.I.!NO.! Total!Liquid!AC!Adjustment: 61,752.52$!!!!!!!!!!!!!

DATE

INDEX!(TYPE) DATE INDEX Link!to!Fuel!and!AC!Index:

REG.!UNLEADED Jul"09 2.457$!!!!!!!! http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

DIESEL 2.509$!!!!!!!!

LIQUID!AC! 363.00$!!!!!!

STP00"0002"00(415)

0002415

2/2/2010

FUEL!ADJUSTMENTS!"!BRIDGE

FPA!=!([((FPM"FPL)/FPL)".10]x(QxF/1000))FPL

REGULAR!UNLEADED DIESEL TOTALS

Fuel!Price!Adjustment!(FPA) "$!!!!!!!!!!!!!!!!!!!!!!!!!!! ! "$!!!!!!!!!!!!!!!!!!!!!! "$!!!!!!!!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!work!was!accomplished!(FPM) 125% 5.528$!!!!!!!!!!!!!!!!!!!!!! ! 5.645$!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!when!project!was!let!(FPL) 2.457$!!!!!!!!!!!!!!!!!!!!!! ! 2.509$!!!!!!!!!!!!!!!!!!

Quantity!Placed!(Q) "$!!!!!!!!!!!!!!!!!!!!

Fuel!Usage!Factor!(F) 1.5 8

Section Cost

211 Bridge!Excavation

500 Superstr!Conc!Cl!AA

500 Class!A!Concrete

500 Class!AA!Concrete

500 Concrete!Handrail

500 Concrete!Barrier

501 Structural!Steel

507 Prestressed!Conc!Beams COST

511 Super!Reinforcement "$!!!!!!!!!!!!!!!!!!!!!!!!!!! ! 80% "$!!!!!!!!!!!!!!!!!!!!!!!!!

511 Bar!Reinf!Steel

520 Piling

520 Piling!

524 Drilled!Caisson

547 Pile!Encasement

547 Pile!Encasement

"$!!!!!!!!!!!!!!!!!

TOTAL!BRIDGE!FUEL!ADJUSTMENTS "$!!!!!!!!!!!!!!!!!!!!!!!!!

EST.!BRIDGE!COST %!COST!WITH!ADJ.

Assumes!80%!of!the!estimated!bridge!cost!will!qualify!for!fuel!

adjustments



Summary of Costs

Project Name: Glenwood Road Sidewalks, Ellington to Columbi PI No.: 0002415

Project No.: STP00-0002-00(415) County DeKalb

Alt: A - Ellington Street to Columbia Drive Date: 02-Feb-10

A. RIGHT OF WAY

1. Property (Land & Easement) 410,000$                   

2. Displacements -$                          

3. Other Costs (Scheduling/Administration) 607,000$                   

SUBTOTAL: A.  RIGHT OF WAY 1,017,000$

B. UTILITIES

1. Railroad (Trackwork Etc.)

2. Transmission Lines

3. Other Services (Gas, Telephone, Water, Sewer) 308,000$                   

SUBTOTAL 308,000$                   

Utilities Contingency: 30% 92,000$                     

SUBTOTAL: B.  UTILITIES 400,000$

C. CONSTRUCTION

1. Traffic Control & Staging  (Incl. Temp. Pavement, Bridges, Barriers) 160,000$                   

2. Miscellaneous  (Field Office, Training, R/W Markers) 13,401$                     

3. Temporary Erosion Control & Grassing 150,986$                   

4. Clearing & Grubbing 130,000$                   

5. Earthwork 57,900$                     

6. Base & Paving 179,709$                   

7. Sidewalk, Curb & Gutter, Concrete Median 610,085$                   

8. Driveways 189,731$                   

9. Bridges  (Incl. Approach Slabs, Slope Paving) -$                          

10. Retaining Walls 53,625$                     

11. Box Culverts -$                          

12. Drainage 371,985$                   

13. Permanent Erosion Control & Grassing 36,226$                     

14. Removal -$                          

15. Permanent Concrete Barrier 438,900$                   

16. Sound Barriers -$                          

17. Signing 43,069$                     

18. Guardrail -$                          

19. Fencing -$                          

20. Traffic Signals 40,000$                     

21. Marking 26,465$                     

22. Sanitary Sewer -$                          

23. Water Distribution -$                          

24. Lighting -$                          

25. Landscaping -$                          

26. ATMS -$                          

SUBTOTAL 2,502,082$                

Engineering & Inspection: 5% 125,104$                   

Construction Contingency: 5% 125,104$                   

Total Fuel Adjustment: 38,283$                     

Total Liquid AC Adjustment: 61,753$                     

INFLATION:   @ 5% PER YEAR -$                              

NUMBER OF YEARS:  0

SUBTOTAL: C.  CONSTRUCTION 2,852,325$

D. MITIGATION

1. Wetlands & Streams -$                          

2. Other -$                          

SUBTOTAL: D.  MITIGATION -$

TOTAL PROJECT COST 4,269,325$

ConceptCostEst_PI0002415_A_100202.xls   Summary

2/3/2010



DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Ellington to Columbia PI No.: 0002415 Unit Prices based on DTEST as of: 1/18/2010

Project No.: STP00-0002-00(415) County DeKalb

Alt: A - Ellington Street to Columbia Drive Date: 2-Feb-10 2,502,081.70$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

TRAFFIC CONTROL & STAGING 160,000.00$             
-                                                                                                                                         -                

150-1000 TRAFFIC CONTROL - LS 1                  160,000.00$   160,000.00$          
310-1101 GR AGGR BASE CRS, INCL MATL TN 18.20$
400-3206 ASPH CONC 12.5 MM OGFC, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H TN 72.96$
402-1812 RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME TN 71.80$
402-3121 RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME TN 62.20$
402-3130 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIM TN 66.89$
402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME TN 67.27$
413-1000 BITUM TACK COAT GL 2.35$
432-5010 MILL ASPH CONC PVMT, VARIABLE DEPTH SY 1.35$
541-9000 DETOUR BRIDGE SF 55.00$
550-1180 STORM DRAIN PIPE, 18 IN, H  1-10 LF 36.30$
550-1240 STORM DRAIN PIPE, 24 IN, H  1-10 LF 43.74$
620-0100 TEMPORARY BARRIER, METHOD NO. 1 LF 33.01$
632-0003 CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3 EA 10,406.42$
647-0220 TRAFFIC SIGNAL INSTALLATION, TEMPORARY LS 50,000.00$
150-5010 TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR EA 9,680.00$
668-2105 DROP INLET, GP 1, SPCL DES EA 2,162.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

MISCELLANEOUS 13,401.44$               
-                                                                                                                                         -                

153-1300 FIELD ENGINEERS OFFICE TP 3 EA 65,859.32$
158-1000 TRAINING HOURS HR 0.80$
634-1200 RIGHT OF WAY MARKERS EA 136              98.54$            13,401.44$            

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

TEMPORARY EROSION CONTROL 150,986.00$             
-                                                                                                                                         -                

163-0232 TEMPORARY GRASSING AC 9                  470.24$          4,232.16$              
163-0240 MULCH TN 47                171.00$          8,037.00$              
163-0300 CONSTRUCTION EXIT EA 1,208.53$
163-0503 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 3 EA 487.56$
163-0527 CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE PLAIN RIP RAP/SAND BAGEA 10                78.59$            785.90$                 
163-0528 CONSTRUCT AND REMOVE FABRIC CHECK DAM - TYPE C SILT FENCE LF 147              3.74$              549.78$                 
163-0531 CONSTRUCT AND REMOVE SEDIMENT BASIN, TP 1, STA NO - EA 11,255.64$
163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA 210.99$
165-0010 MAINTENANCE OF TEMPORARY SILT FENCE, TP A LF 0.77$
165-0030 MAINTENANCE OF TEMPORARY SILT FENCE, TP C LF 28,476         0.87$              24,774.12$            
165-0041 MAINTENANCE OF CHECK DAMS - ALL TYPES LF 20                1.87$              37.40$                   
165-0060 MAINTENANCE OF TEMPORARY SEDIMENT BASIN, STA NO - EA 1,876.32$
165-0087 MAINTENANCE OF SILT CONTROL GATE, TP 3 EA 124.48$
165-0101 MAINTENANCE OF CONSTRUCTION EXIT EA 494.45$
165-0105 MAINTENANCE OF INLET SEDIMENT TRAP EA 90.49$
167-1000 WATER QUALITY MONITORING AND SAMPLING EA 3                  664.40$          1,993.20$              
167-1500 WATER QUALITY INSPECTIONS MO 3                  714.87$          2,144.61$              
171-0010 TEMPORARY SILT FENCE, TYPE A LF 2.51$
171-0030 TEMPORARY SILT FENCE, TYPE C LF 28,476         3.34$              95,109.84$            
643-8200 BARRIER FENCE (ORANGE), 4 FT LF 2,800           2.77$              7,756.00$              
700-7000 AGRICULTURAL LIME TN 26                67.62$            1,758.12$              
700-7010 LIQUID LIME GL 21                21.67$            455.07$                 
700-8000 FERTILIZER MIXED GRADE TN 6                  399.20$          2,395.20$              
700-8100 FERTILIZER NITROGEN CONTENT LB 420              2.28$              957.60$                 

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

P:\3006010\Proj\Concept\CostEst\ConceptCostEst_PI0002415_A_100202.xls
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Ellington to Columbia PI No.: 0002415 Unit Prices based on DTEST as of: 1/18/2010

Project No.: STP00-0002-00(415) County DeKalb

Alt: A - Ellington Street to Columbia Drive Date: 2-Feb-10 2,502,081.70$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

CLEARING & GRUBBING 130,000.00$             
-                                                                                                                                         -                

202-1000 CLEARING AND GRUBBING AC 13                10,000.00$     130,000.00$          
-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

EARTHWORK 57,900.00$               
-                                                                                                                                         -                

205-0001 UNCLASS EXCAV CY 3,250           12.00$            39,000.00$            
206-0002 BORROW EXCAV, INCL MATL CY 1,260           15.00$            18,900.00$            
206-9999 Waste Material CY 6.00$
208-0200 ROCK EMBANKMENT CY 43.07$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

BASE & PAVING 179,708.60$             
-                                                                                                                                         -                

310-1101 GR AGGR BASE CRS, INCL MATL TN 950              18.20$            17,290.00$            
400-3206 ASPH CONC 12.5 MM OGFC, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H TN 72.96$
402-1812 RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME TN 800              71.80$            57,440.00$            
402-3103 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II, GP 2 ONLY, INCL BITUM MATL TN 73.33$
402-3121 RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME TN 320              62.20$            19,904.00$            
402-3130 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIM TN 580              66.89$            38,796.20$            
402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME TN 370              67.27$            24,889.90$            
413-1000 BITUM TACK COAT GL 630              2.35$              1,480.50$              
430-0220 PLAIN PC CONC PVMT, CL 1 CONC, 12 INCH THK SY 37.70$
430-0620 PLAIN PC CONC PVMT, CL HES CONC, 12 INCH THK SY 99.50$
430-0630 REINFORCED CONCRETE LUG ANCHORS LF 52.98$
430-0820 CONT REINF CONC PVMT, CL 1 CONC, 12 INCH THK SY 73.96$
430-1220 CONT REINF CONC PVMT, CL HES CONC, 12 INCH THK SY

432-5010 MILL ASPH CONC PVMT, VARIABLE DEPTH SY 1,720           1.35$              2,322.00$              
442-0100 ROLLER COMPACTED CONCRETE PAVEMENT SY 18.39$
456-2012 INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) GLM 1,780.83$
500-3200 CLASS B CONCRETE CY 40                439.65$          17,586.00$            

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

SIDEWALKS, CURB & GUTTER, CONCRETE MEDIANS 610,085.20$             
-                                                                                                                                         -                

441-0104 CONC SIDEWALK, 4 IN SY 11,470         31.34$            359,469.80$          
441-0740 CONCRETE MEDIAN, 4 IN SY 34.32$
441-0754 CONCRETE MEDIAN, 7 1/2 IN SY 42.71$
441-3999 CONCRETE V GUTTER LF 19.81$
441-6222 CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 LF 16,730         14.98$            250,615.40$          
441-6740 CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 LF 13.25$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

DRIVEWAYS 189,730.70$             
-                                                                                                                                         -                

310-1101 GR AGGR BASE CRS, INCL MATL TN 1,600           18.20$            29,120.00$            
318-3000 AGGR SURF CRS TN 21.10$
402-3103 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II, GP 2 ONLY, INCL BITUM MATL TN 73.33$
402-3130 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIM TN 300              66.89$            20,067.00$            
402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME TN 400              67.27$            26,908.00$            
413-1000 BITUM TACK COAT GL 130              2.35$              305.50$                 
441-0016 DRIVEWAY CONCRETE, 6 IN TK SY 1,060           37.47$            39,718.20$            
441-4030 CONC VALLEY GUTTER, 8 IN SY 980              44.39$            43,502.20$            
441-6222 CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 LF 2,010           14.98$            30,109.80$            
550-2180 SIDE DRAIN PIPE, 18 IN, H  1-10 LF 31.99$
550-2240 SIDE DRAIN PIPE, 24 IN, H  1-10 LF 33.93$
550-2360 SIDE DRAIN PIPE, 36 IN, H  1-10 LF 43.00$
550-2480 SIDE DRAIN PIPE, 48 IN, H  1-10 LF 80.00$
550-3618 SAFETY END SECTION 18 IN, SIDE DRAIN, 6:1 SLOPE EA 593.88$
550-3624 SAFETY END SECTION 24 IN, SIDE DRAIN, 6:1 SLOPE EA 870.53$
550-3636 SAFETY END SECTION 36 IN, SIDE DRAIN, 6:1 SLOPE EA 2,999.00$
550-3648 SAFETY END SECTION 48 IN, SIDE DRAIN, 6:1 SLOPE EA 4,500.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Ellington to Columbia PI No.: 0002415 Unit Prices based on DTEST as of: 1/18/2010

Project No.: STP00-0002-00(415) County DeKalb

Alt: A - Ellington Street to Columbia Drive Date: 2-Feb-10 2,502,081.70$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

BRIDGES -$                          
-                                                                                                                                         -                

433-1000 REINF CONC APPROACH SLAB SY 158.52$
433-1100 REINF CONC APPROACH SLAB, INCL CURB SY 152.35$
433-1200 REINF CONC APPROACH SLAB, INCL SLOPED EDGE SY 168.64$
433-1300 REINF CONC APPROACH SLAB, INCL BARRIER SY 151.82$
441-0004 CONC SLOPE PAV, 4 IN SY 45.56$
500-9001 Bridge No. SF 55.00$
500-9002 Bridge No. SF 55.00$
500-9003 Bridge No. SF

500-9004 Bridge No. SF

500-9005 Bridge No. SF

500-9006 Bridge No. SF

500-9007 Bridge No. SF

500-9008 Bridge No. SF

500-9009 Bridge No. SF

500-9010 Bridge No. SF

500-9011 Bridge No. SF

500-9012 Bridge No. SF

518-9001 Raise Existing Bridge No.  - SF

518-9002 Raise Existing Bridge No.  - SF

518-9003 Raise Existing Bridge No.  - SF

518-9004 Raise Existing Bridge No.  - SF

518-9005 Raise Existing Bridge No.  - SF

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

RETAINING WALLS 53,625.00$               
-                                                                                                                                         -                

500-9510 Retaining Wall - Cantilever - 0-10 ft. Ht. SF 75.00$
500-9520 Retaining Wall - Cantilever - 10-20 ft. Ht. SF 110.00$
500-9530 Retaining Wall - Cantilever - 20-30 ft. Ht. SF 130.00$
500-9610 Retaining Wall - Gravity - 0-10 ft. Ht. SF 825              65.00$            53,625.00$            
627-1140 TRAFFIC BARRIER V, WALL NO - LF 176.15$
627-9510 Retaining Wall - MSE - 0-10 ft. Ht. SF 50.00$
627-9520 Retaining Wall - MSE - 10-20 ft. Ht. SF 53.00$
627-9530 Retaining Wall - MSE - 20-30 ft. Ht. SF 55.00$
627-9540 Retaining Wall - MSE - 30-40 ft. Ht. SF 65.00$
617-0510 PERMANENTLY ANCHORED WALL, NO - LS 45.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

BOX CULVERTS -$                          
-                                                                                                                                         -                

207-0203 FOUND BKFILL MATL, TP II CY 53.42$
500-3101 CLASS A CONCRETE CY 247.05$
511-1000 BAR REINF STEEL LB 0.89$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Ellington to Columbia PI No.: 0002415 Unit Prices based on DTEST as of: 1/18/2010

Project No.: STP00-0002-00(415) County DeKalb

Alt: A - Ellington Street to Columbia Drive Date: 2-Feb-10 2,502,081.70$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

DRAINAGE 371,984.88$             
-                                                                                                                                         -                

500-3800 CLASS A CONCRETE, INCL REINF STEEL CY 639.91$
550-1180 STORM DRAIN PIPE, 18 IN, H  1-10 LF 1,800           36.30$            65,340.00$            
550-1240 STORM DRAIN PIPE, 24 IN, H  1-10 LF 480              43.74$            20,995.20$            
550-1360 STORM DRAIN PIPE, 36 IN, H  1-10 LF 70.15$
550-1480 STORM DRAIN PIPE, 48 IN, H  1-10 LF 107.37$
550-1600 STORM DRAIN PIPE, 60 IN, H  1-10 LF 166.94$
550-1721 STORM DRAIN PIPE, 72 IN, H 10-15 LF

550-4218 FLARED END SECTION 18 IN, STORM DRAIN EA 629.61$
550-4224 FLARED END SECTION 24 IN, STORM DRAIN EA 737.30$
550-4236 FLARED END SECTION 36 IN, STORM DRAIN EA 1,252.07$
573-2006 UNDDR PIPE INCL DRAINAGE AGGR, 6 IN LF 16.11$
615-1000 JACK OR BORE PIPE - LF 234.79$
668-1100 CATCH BASIN, GP 1 EA 84                2,505.30$       210,445.20$          
668-1110 CATCH BASIN, GP 1, ADDL DEPTH LF 168              254.61$          42,774.48$            
668-2105 DROP INLET, GP 1, SPCL DES EA 15                2,162.00$       32,430.00$            
668-2110 DROP INLET, GP 1, ADDL DEPTH LF 299.29$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

PERMANENT EROSION CONTROL & GRASSING 36,226.44$               
-                                                                                                                                         -                

163-0240 MULCH TN 20                171.00$          3,420.00$              
441-0204 PLAIN CONC DITCH PAVING, 4 IN SY 38.13$
576-1010 SLOPE DRAIN PIPE, 10 IN LF 25.00$
576-1018 SLOPE DRAIN PIPE, 18 IN LF 43.39$
603-2024 STN DUMPED RIP RAP, TP 1, 24 IN SY 48.10$
603-2182 STN DUMPED RIP RAP, TP 3, 24 IN SY 54.10$
603-7000 PLASTIC FILTER FABRIC SY 4.48$
700-6910 PERMANENT GRASSING AC 7                  894.81$          6,263.67$              
700-7000 AGRICULTURAL LIME TN 20                67.62$            1,352.40$              
700-7010 LIQUID LIME GL 17                21.67$            368.39$                 
700-8000 FERTILIZER MIXED GRADE TN 4                  399.20$          1,596.80$              
700-8100 FERTILIZER NITROGEN CONTENT LB 330              2.28$              752.40$                 
700-9300 SOD SY 4.04$
710-9000 PERMANENT SOIL REINFORCING MAT SY 2,934           4.67$              13,701.78$            
715-2200 BITUMINOUS TREATED ROVING, WATERWAYS SY 1.61$
716-2000 EROSION CONTROL MATS, SLOPES SY 8,950           0.98$              8,771.00$              

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

REMOVAL -$                          
-                                                                                                                                         -                

540-1101 REMOVAL OF EXISTING BR, STA NO - LS 150,000.00$
609-1000 REMOVE ROADWAY SLAB SY 40.00$
610-0714 REM CONC MEDIAN SY 75.91$
610-0716 REM CONC MEDIAN BARRIER LF 104.87$
610-1055 REM GUARDRAIL LF 2.07$
610-1075 REM GUARDRAIL ANCH, ALL TYPES EA 176.69$
610-2700 REM CONCRETE SY 50.00$
610-2705 REM CONC APPROACH SLAB SY 350.00$
610-6510 REM HWY SIGN, OVHD EA 400.00$
610-9005 REM PORTIONS OF EXISTING RETAINING WALL - LS 30,000.00$
610-9007 REM PORTIONS OF EXISTING CLVT, CONC, STA - LS 50,000.00$
610-9099 REM WINGWALLS & PARAPETS, STA - LS 2,362.13$
610-9310 REM STR SUPPORT, TP - LS 13,235.29$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Ellington to Columbia PI No.: 0002415 Unit Prices based on DTEST as of: 1/18/2010

Project No.: STP00-0002-00(415) County DeKalb

Alt: A - Ellington Street to Columbia Drive Date: 2-Feb-10 2,502,081.70$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

PERMANENT CONCRETE BARRIER 438,900.00$             
-                                                                                                                                         -                

621-3125 CONCRETE BARRIER, TP 25S, MODIFIED LF 366.24$
621-3126 CONCRETE BARRIER, TYPE 26S LF 200.00$
621-6001 CONCRETE BARRIER, TP S-1 LF 79.41$
621-6002 CONCRETE BARRIER, TP S-2 LF 90.69$
621-6003 CONCRETE BARRIER, TP S-3 LF 225.00$
621-6004 CONCRETE BARRIER, TP S-3A LF 350.00$
621-6005 CONCRETE BARRIER, TP S-3B LF 450.00$
621-6008 CONCRETE SIDE BARRIER, TP 7-CS LF 175.00$
621-6012 CONCRETE SIDE BARRIER, TP 7-RS LF 105.00$
621-6013 CONCRETE SIDE BARRIER, TP 7-TS LF 280.48$
621-6201 CONCRETE SIDE BARRIER, TP 2-SA LF 770              450.00$          346,500.00$          
621-6202 CONCRETE SIDE BARRIER, TP 2-SB LF 154              600.00$          92,400.00$            
621-6203 CONCRETE SIDE BARRIER, TP 2-SC LF 714.78$
621-6204 CONCRETE SIDE BARRIER, TP 2-SD LF 2,300.00$
621-6205 CONCRETE SIDE BARRIER, TP 2-SE LF 3,000.00$
621-6210 CONCRETE SIDE BARRIER, TP 6-S LF 350.00$
621-6211 CONCRETE SIDE BARRIER, TP 6-SA LF 400.00$
621-6212 CONCRETE SIDE BARRIER, TP 6-SB LF 600.00$
621-6213 CONCRETE SIDE BARRIER, TP 6-SC LF 1,700.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

SOUND BARRIERS -$                          
-                                                                                                                                         -                

621-6012 CONCRETE SIDE BARRIER, TP 7-RS LF 105.00$
624-0400 SOUND BARRIER, TYPE- SF 17.64$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

SIGNING 43,068.66$               
-                                                                                                                                         -                

636-1020 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 SF 422              16.89$            7,127.58$              
636-1029 HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 3 SF 14.78$
636-1033 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 SF 506              19.95$            10,094.70$            
636-1041 HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9 SF 47.52$
636-1072 HIGHWAY SIGNS, ALUM EXTRUDED PANELS, REFL SHEETING, TP 3 SF 30.93$
636-2070 GALV STEEL POSTS, TP 7 LF 1,971           9.23$              18,192.33$            
636-2080 GALV STEEL POSTS, TP 8 LF 657              11.65$            7,654.05$              
638-1001 STR SUPPORT FOR OVERHEAD SIGN, TP I , STA - LS 80,600.00$
639-2002 STEEL WIRE STRAND CABLE, 3/8 IN LF 3.71$
639-3004 STEEL STRAIN POLE, TP IV EA 12,241.51$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

GUARDRAIL -$                          
-                                                                                                                                         -                

402-3103 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II, GP 2 ONLY, INCL BITUM MATL TN 73.33$
402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME TN 67.27$
436-1000 ASPHALTIC CONCRETE CURB - LF 8.06$
641-1100 GUARDRAIL, TP T LF 49.20$
641-1200 GUARDRAIL, TP W LF 17.34$
641-2200 DBL FACED GUARDRAIL, TP W LF 21.32$
641-5001 GUARDRAIL ANCHORAGE, TP 1 EA 653.71$
641-5012 GUARDRAIL ANCHORAGE, TP 12 EA 1,811.23$
642-0100 CABLE BARRIER LF 14.54$
642-0300 CABLE TERMINAL (NCHRP 350 TL-3 COMPLIANT) EA 2,915.12$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Ellington to Columbia PI No.: 0002415 Unit Prices based on DTEST as of: 1/18/2010

Project No.: STP00-0002-00(415) County DeKalb

Alt: A - Ellington Street to Columbia Drive Date: 2-Feb-10 2,502,081.70$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

FENCING -$                          
-                                                                                                                                         -                

643-0010 FIELD FENCE WOVEN WIRE LF 5.80$
643-0105 FIELD FENCE BARBED WIRE, 5 STRANDS LF 6.31$
643-1171 CH LK FENCE, ZC COAT, 8 FT, 9 GA LF 65.50$
643-8000 GATE, FIELD FENCE - EA 485.00$
643-8010 GATE, CHAIN LINK ZC COAT - EA 850.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

TRAFFIC SIGNALS 40,000.00$               
-                                                                                                                                         -                

647-1001 TRAFFIC SIGNAL INSTALLATION NO - Complete - Major Intersection EA 100,000.00$
647-1002 TRAFFIC SIGNAL INSTALLATION NO - Complete - Minor Intersection EA 80,000.00$
647-1003 TRAFFIC SIGNAL INSTALLATION NO - Complete - Upgrade Existing EA 60,000.00$
647-1004 TRAFFIC SIGNAL INSTALLATION NO - Complete - Adjust Existing EA 2                  20,000.00$     40,000.00$            
647-1050 TRAFFIC SIGNAL Communications Cable LF 20.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

MARKING 26,464.78$               
-                                                                                                                                         -                

653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2 EA 5                  75.51$            377.55$                 
653-1501 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE LF 22,594         0.44$              9,941.36$              
653-1502 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW LF 22,374         0.44$              9,844.56$              
653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF 66                3.53$              232.98$                 
653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF 1.73$
653-3501 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE GLF 22,374         0.27$              6,040.98$              
653-3502 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, YELLOW GLF 0.18$
653-6004 THERMOPLASTIC TRAF STRIPING, WHITE SY 7                  2.75$              19.25$                   
653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW SY 3                  2.70$              8.10$                     
654-1001 RAISED PVMT MARKERS TP 1 EA 3.19$
654-1003 RAISED PVMT MARKERS TP 3 EA 3.75$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

SANITARY SEWER -$                          
-                                                                                                                                         -                

660-0008 SAN SEWER PIPE, 8 IN, PVC LF 47.71$
660-0012 SAN SEWER PIPE, 12 IN, PVC LF

660-0808 SAN SEWER PIPE, 8 IN, DUCTILE IRON LF 89.45$
660-0812 SAN SEWER PIPE, 12 IN, DUCTILE IRON LF 153.68$
660-0816 SAN SEWER PIPE, 16 IN, DUCTILE IRON LF 64.56$
660-0824 SAN SEWER PIPE, 24 IN, DUCTILE IRON LF 190.00$
668-3300 SAN SEWER MANHOLE, TP 1 EA 2,567.43$
668-3311 SAN SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 LF 196.79$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Ellington to Columbia PI No.: 0002415 Unit Prices based on DTEST as of: 1/18/2010

Project No.: STP00-0002-00(415) County DeKalb

Alt: A - Ellington Street to Columbia Drive Date: 2-Feb-10 2,502,081.70$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

WATER DISTRIBUTION -$                          
-                                                                                                                                         -                

670-1080 WATER MAIN, 8 IN LF 26.21$
670-1120 WATER MAIN, 12 IN LF 31.69$
670-1160 WATER MAIN, 16 IN LF 66.00$
670-2080 GATE VALVE, 8 IN EA 1,090.82$
670-2120 GATE VALVE, 12 IN EA 2,545.25$
670-2160 GATE VALVE, 16 IN EA 6,000.00$
670-3087 TAPPING SLEEVE & VALVE ASSEMBLY, 8 IN X 8 IN EA 2,333.30$
670-3129 TAPPING SLEEVE & VALVE ASSEMBLY, 12 IN X 12 IN EA 6,136.36$
670-3170 TAPPING SLEEVE & VALVE ASSEMBLY, 16 IN X 16 IN EA 16,000.00$
670-4000 FIRE HYDRANT EA 2,531.78$
670-5010 WATER SERVICE LINE, 1 IN LF 12.12$
670-7000 STEEL CASING - LF 103.08$
670-8112 DBL STRAP SADDLE, 12 IN X 1 IN EA 462.34$
670-8320 DBL STRAP SADDLE, 8 IN X 1 IN EA 356.66$
670-8440 DBL STRAP SADDLE, 16 IN X 1 IN EA

670-9710 RELOCATE EXIST FIRE HYDRANT EA 525.13$
670-9720 RELOCATE EXIST WATER VALVE, INCL BOX EA 500.00$
670-9730 RELOCATE EXIST WATER METER, INCL BOX EA 777.78$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

LIGHTING -$                          
-                                                                                                                                         -                

681-0001 Street Lighting Complete MI 270,000.00$
681-1365 LIGHTING STD, ALUM, 37 FT MH, 8.5 FT ARM EA

681-6364 LUMINAIRE, TP 3, 400 W, METAL HALIDE EA 900.00$
682-1406 CABLE, TP XHHW, AWG NO 6 LF 1.88$
682-1408 CABLE, TP XHHW, AWG NO 2 LF 2.83$
682-6120 CONDUIT, RIGID, 2 IN LF 12.10$
682-6222 CONDUIT, NONMETL, TP 2, 2 IN LF 5.92$
682-9010 SVC POLE RISER EA 6,721.72$
682-9021 ELECTRICAL JUNCTION BOX, CONC GROUND MOUNTED EA 2,586.56$
683-0001 Interchange Lighting Complete EA 600,000.00$
683-1121 LIGHTING TOWER, STEEL, 120 FT MH, INCL LOWERING EQUIP EA 18,320.00$
683-6586 HIGH LEVEL LUMINAIRE, TP 5, 1000 W, HP SODIUM EA 862.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

LANDSCAPING -$                          
-                                                                                                                                         -                

702-0001 Landscaping Complete MI 200,000.00$
702-0030 ACER RUBRUM - EA 200.00$
702-0140 CERCIS CANADENSIS - EA 300.00$
702-0159 CHIONANTHUS VIRGINICUS - EA 250.00$
702-0280 GARDENIA JASMINOIDES - EA 40.00$
702-0472 ILEX X ATTENUATA - EA 200.00$
702-0507 JUNIPERUS HORIZONTALIS - EA 15.00$
702-0542 LAGERSTROEMIA INDICA - EA 200.00$
702-0559 LIRIOPE MUSCARI - EA 5.00$
702-0636 MAGNOLIA SOULANGIANA - EA 350.00$
702-0795 PITTOSPORUM TOBIRA - EA 20.00$
702-0910 QUERCUS VIRGINIANA - EA 4,000.00$
702-0977 RHAPHIOLEPIS INDICA - EA 30.00$
702-9005 SPRING APPLICATION FERTILIZER LB 2.00$
702-9025 LANDSCAPE MULCH SY 8.00$
708-1000 PLANT TOPSOIL CY 150.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Ellington to Columbia PI No.: 0002415 Unit Prices based on DTEST as of: 1/18/2010

Project No.: STP00-0002-00(415) County DeKalb

Alt: A - Ellington Street to Columbia Drive Date: 2-Feb-10 2,502,081.70$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

ATMS -$                          
-                                                                                                                                         -                

935-0001 ATMS - Coduit Bank Complete MI 200,000.00$
935-0002 ATMS - Fiber Complete MI 250,000.00$
935-0003 ATMS - Cameras, Detectors, etc.  Complete MI 400,000.00$
935-0004 ATMS - Changeable Message Signs EA 130,000.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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PROJ.!NO.! Total!Fuel!Adjustment: 28,795.85$!!!!!!!!!!!!!

P.I.!NO.! Total!Liquid!AC!Adjustment: 44,296.38$!!!!!!!!!!!!!

DATE

INDEX!(TYPE) DATE INDEX Link!to!Fuel!and!AC!Index:

REG.!UNLEADED Jul"09 2.457$!!!!!!!! http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

DIESEL 2.509$!!!!!!!!

LIQUID!AC! 363.00$!!!!!!

LIQUID!AC!!ADJUSTMENTS

PA=[((APM"APL)/APL)"0.05]xTMTxAPL

Asphalt

Price!Adjustment!(PA) 43,342.20$!!!!!!!!!!!!!!! ! 43,342.20$!!!!!!!!!!!!!

Monthly!Asphalt!Cement!Price!month!placed!(APM) Max.!Cap 125% 816.75$!!!!!!!!!!!!!!!!!!!! !

Monthly!Asphalt!Cement!Price!month!project!let!(APL) 363.00$!!!!!!!!!!!!!!!!!!!! !

Total!Monthly!Tonnage!of!asphalt!cement!(TMT) 99.5

ASPHALT Tons %AC !AC!ton

Leveling 630 5.0% 31.5

12.5!OGFC 0 5.0% 0

12.5!mm 680 5.0% 34

9.5!mm!SP 0 5.0% 0

25!mm!SP 80 5.0% 4

19!mm!SP 600 5.0% 30

1990 99.5

BITUMINOUS!TACK!COAT

Price!Adjustment!(PA) 954.18$!!!!!!!!!!!!!!!!!!!! ! 954.18$!!!!!!!!!!!!!!!!!!!

Monthly!Asphalt!Cement!Price!month!placed!(APM) Max.!Cap 125% 816.75$!!!!!!!!!!!!!!!!!!!! !

Monthly!Asphalt!Cement!Price!month!project!let!(APL) 363.00$!!!!!!!!!!!!!!!!!!!! !

Total!Monthly!Tonnage!of!asphalt!cement!(TMT) 2.19050147

Bitum!Tack

Gals gals/ton tons

510 232.8234 2.19050147

TOTAL!LIQUID!AC!ADJUSTMENT 44,296.38$!!!!!!!!!!!!!

n/a

n/a

2/2/2010



PROJ.!NO.! Total!Fuel!Adjustment: 28,795.85$!!!!!!!!!!!!!

P.I.!NO.! Total!Liquid!AC!Adjustment: 44,296.38$!!!!!!!!!!!!!

DATE

INDEX!(TYPE) DATE INDEX Link!to!Fuel!and!AC!Index:

REG.!UNLEADED Jul"09 2.457$!!!!!!!! http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

DIESEL 2.509$!!!!!!!!

LIQUID!AC! 363.00$!!!!!!

n/a

n/a

2/2/2010

FUEL!ADJUSTMENTS!"!ROADWAY

FPA!=!([((FPM"FPL)/FPL)".10]xQxF)FPL

GRADED!AGGREGATE!BASE! REGULAR!UNLEADED DIESEL TOTALS

Fuel!Price!Adjustment!(FPA) 1,200.29$!!!!!!!!!!!!!!!!! ! 1,481.05$!!!!!!!!!!!! 2,681.34$!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!work!was!accomplished!(FPM) Max.!Cap 125% 5.528$!!!!!!!!!!!!!!!!!!!!!! ! 5.645$!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!when!project!was!let!(FPL) 2.457$!!!!!!!!!!!!!!!!!!!!!! ! 2.509$!!!!!!!!!!!!!!!!!!

Quantity!Placed!(Q) 1770

Fuel!Usage!Factor!(F) 0.24 0.29

ASPHALT! REGULAR!UNLEADED DIESEL

Fuel!Price!Adjustment!(FPA) 3,992.22$!!!!!!!!!!!!!!!!! ! 16,651.35$!!!!!!!!!! 20,643.57$!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!work!was!accomplished!(FPM) Max.!Cap 125% 5.528$!!!!!!!!!!!!!!!!!!!!!! ! 5.645$!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!when!project!was!let!(FPL) 2.457$!!!!!!!!!!!!!!!!!!!!!! ! 2.509$!!!!!!!!!!!!!!!!!!

Quantity!Placed!(Q) 1990

Fuel!Usage!Factor!(F) 0.71 2.90

EARTHWORK!!"!Section!205!"!Roadway!Excavation REGULAR!UNLEADED DIESEL

Fuel!Price!Adjustment!(FPA) 826.47$!!!!!!!!!!!!!!!!!!!! ! 1,631.67$!!!!!!!!!!!! 2,458.14$!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!work!was!accomplished!(FPM) Max.!Cap 125% 5.528$!!!!!!!!!!!!!!!!!!!!!! ! 5.645$!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!when!project!was!let!(FPL) 2.457$!!!!!!!!!!!!!!!!!!!!!! ! 2.509$!!!!!!!!!!!!!!!!!!

Quantity!Placed!(Q) Cy 1950

Fuel!Usage!Factor!(F) 0.15 0.29

EARTHWORK!!"!Section!206!"!Borrow!Excavation REGULAR!UNLEADED DIESEL

Fuel!Price!Adjustment!(FPA) 1,012.96$!!!!!!!!!!!!!!!!! ! 1,999.84$!!!!!!!!!!!! 3,012.80$!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!work!was!accomplished!(FPM) Max.!Cap 125% 5.528$!!!!!!!!!!!!!!!!!!!!!! ! 5.645$!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!when!project!was!let!(FPL) 2.457$!!!!!!!!!!!!!!!!!!!!!! ! 2.509$!!!!!!!!!!!!!!!!!!

Quantity!Placed!(Q) Cy 2390

Fuel!Usage!Factor!(F) 0.15 0.29

TOTAL!ROADWAY!FUEL!ADJUSTMENTS 28,795.85$!!!!!!!!!!!!!



PROJ.!NO.! Total!Fuel!Adjustment: 28,795.85$!!!!!!!!!!!!!

P.I.!NO.! Total!Liquid!AC!Adjustment: 44,296.38$!!!!!!!!!!!!!

DATE

INDEX!(TYPE) DATE INDEX Link!to!Fuel!and!AC!Index:

REG.!UNLEADED Jul"09 2.457$!!!!!!!! http://www.dot.ga.gov/doingbusiness/Materials/Pages/asphaltcementindex.aspx

DIESEL 2.509$!!!!!!!!

LIQUID!AC! 363.00$!!!!!!

n/a

n/a

2/2/2010

FUEL!ADJUSTMENTS!"!BRIDGE

FPA!=!([((FPM"FPL)/FPL)".10]x(QxF/1000))FPL

REGULAR!UNLEADED DIESEL TOTALS

Fuel!Price!Adjustment!(FPA) "$!!!!!!!!!!!!!!!!!!!!!!!!!!! ! "$!!!!!!!!!!!!!!!!!!!!!! "$!!!!!!!!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!work!was!accomplished!(FPM) 125% 5.528$!!!!!!!!!!!!!!!!!!!!!! ! 5.645$!!!!!!!!!!!!!!!!!!

Monthly!Fuel!Price!for!month!when!project!was!let!(FPL) 2.457$!!!!!!!!!!!!!!!!!!!!!! ! 2.509$!!!!!!!!!!!!!!!!!!

Quantity!Placed!(Q) "$!!!!!!!!!!!!!!!!!!!!

Fuel!Usage!Factor!(F) 1.5 8

Section Cost

211 Bridge!Excavation

500 Superstr!Conc!Cl!AA

500 Class!A!Concrete

500 Class!AA!Concrete

500 Concrete!Handrail

500 Concrete!Barrier

501 Structural!Steel

507 Prestressed!Conc!Beams COST

511 Super!Reinforcement "$!!!!!!!!!!!!!!!!!!!!!!!!!!! ! 80% "$!!!!!!!!!!!!!!!!!!!!!!!!!

511 Bar!Reinf!Steel

520 Piling

520 Piling!

524 Drilled!Caisson

547 Pile!Encasement

547 Pile!Encasement

"$!!!!!!!!!!!!!!!!!

TOTAL!BRIDGE!FUEL!ADJUSTMENTS "$!!!!!!!!!!!!!!!!!!!!!!!!!

EST.!BRIDGE!COST %!COST!WITH!ADJ.

Assumes!80%!of!the!estimated!bridge!cost!will!qualify!for!fuel!

adjustments



Summary of Costs

Project Name: Glenwood Road Sidewalks, Columbia to Covingt PI No.: n/a

Project No.: n/a County DeKalb

Alt: B - Columbia Drive to Covington Highway Date: 02-Feb-10

A. RIGHT OF WAY

1. Property (Land & Easement) 300,000$                   

2. Displacements -$                          

3. Other Costs (Scheduling/Administration) 444,000$                   

SUBTOTAL: A.  RIGHT OF WAY 744,000$

B. UTILITIES

1. Railroad (Trackwork Etc.)

2. Transmission Lines

3. Other Services (Gas, Telephone, Water, Sewer) 308,000$                   

SUBTOTAL 308,000$                   

Utilities Contingency: 30% 92,000$                     

SUBTOTAL: B.  UTILITIES 400,000$

C. CONSTRUCTION

1. Traffic Control & Staging  (Incl. Temp. Pavement, Bridges, Barriers) 150,000$                   

2. Miscellaneous  (Field Office, Training, R/W Markers) 11,825$                     

3. Temporary Erosion Control & Grassing 136,964$                   

4. Clearing & Grubbing 110,000$                   

5. Earthwork 59,250$                     

6. Base & Paving 154,253$                   

7. Sidewalk, Curb & Gutter, Concrete Median 517,596$                   

8. Driveways 153,188$                   

9. Bridges  (Incl. Approach Slabs, Slope Paving) -$                          

10. Retaining Walls 309,375$                   

11. Box Culverts -$                          

12. Drainage 351,432$                   

13. Permanent Erosion Control & Grassing 30,658$                     

14. Removal -$                          

15. Permanent Concrete Barrier 198,000$                   

16. Sound Barriers -$                          

17. Signing 39,077$                     

18. Guardrail -$                          

19. Fencing -$                          

20. Traffic Signals 40,000$                     

21. Marking 24,111$                     

22. Sanitary Sewer -$                          

23. Water Distribution -$                          

24. Lighting -$                          

25. Landscaping -$                          

26. ATMS -$                          

SUBTOTAL 2,285,728$                

Engineering & Inspection: 5% 114,286$                   

Construction Contingency: 5% 114,286$                   

Total Fuel Adjustment: 28,796$                     

Total Liquid AC Adjustment: 44,296$                     

INFLATION:   @ 5% PER YEAR -$                              

NUMBER OF YEARS:  0

SUBTOTAL: C.  CONSTRUCTION 2,587,392$

D. MITIGATION

1. Wetlands & Streams -$                          

2. Other -$                          

SUBTOTAL: D.  MITIGATION -$

TOTAL PROJECT COST 3,731,392$

ConceptCostEst_PI0002415_B_100202.xls   Summary

2/3/2010



DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Columbia to Covington PI No.: n/a Unit Prices based on DTEST as of: 1/18/2010

Project No.: n/a County DeKalb

Alt: B - Columbia Drive to Covington Highway Date: 2-Feb-10 2,285,727.93$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

TRAFFIC CONTROL & STAGING 150,000.00$             
-                                                                                                                                         -                

150-1000 TRAFFIC CONTROL - LS 1                  150,000.00$   150,000.00$          
310-1101 GR AGGR BASE CRS, INCL MATL TN 18.20$
400-3206 ASPH CONC 12.5 MM OGFC, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H TN 72.96$
402-1812 RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME TN 71.80$
402-3121 RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME TN 62.20$
402-3130 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIM TN 66.89$
402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME TN 67.27$
413-1000 BITUM TACK COAT GL 2.35$
432-5010 MILL ASPH CONC PVMT, VARIABLE DEPTH SY 1.35$
541-9000 DETOUR BRIDGE SF 55.00$
550-1180 STORM DRAIN PIPE, 18 IN, H  1-10 LF 36.30$
550-1240 STORM DRAIN PIPE, 24 IN, H  1-10 LF 43.74$
620-0100 TEMPORARY BARRIER, METHOD NO. 1 LF 33.01$
632-0003 CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3 EA 10,406.42$
647-0220 TRAFFIC SIGNAL INSTALLATION, TEMPORARY LS 50,000.00$
150-5010 TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR EA 9,680.00$
668-2105 DROP INLET, GP 1, SPCL DES EA 2,162.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

MISCELLANEOUS 11,824.80$               
-                                                                                                                                         -                

153-1300 FIELD ENGINEERS OFFICE TP 3 EA 65,859.32$
158-1000 TRAINING HOURS HR 0.80$
634-1200 RIGHT OF WAY MARKERS EA 120              98.54$            11,824.80$            

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

TEMPORARY EROSION CONTROL 136,963.95$             
-                                                                                                                                         -                

163-0232 TEMPORARY GRASSING AC 7                  470.24$          3,291.68$              
163-0240 MULCH TN 40                171.00$          6,840.00$              
163-0300 CONSTRUCTION EXIT EA 1,208.53$
163-0503 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 3 EA 487.56$
163-0527 CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE PLAIN RIP RAP/SAND BAGEA 9                  78.59$            707.31$                 
163-0528 CONSTRUCT AND REMOVE FABRIC CHECK DAM - TYPE C SILT FENCE LF 126              3.74$              471.24$                 
163-0531 CONSTRUCT AND REMOVE SEDIMENT BASIN, TP 1, STA NO - EA 11,255.64$
163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA 210.99$
165-0010 MAINTENANCE OF TEMPORARY SILT FENCE, TP A LF 0.77$
165-0030 MAINTENANCE OF TEMPORARY SILT FENCE, TP C LF 25,144         0.87$              21,875.28$            
165-0041 MAINTENANCE OF CHECK DAMS - ALL TYPES LF 17                1.87$              31.79$                   
165-0060 MAINTENANCE OF TEMPORARY SEDIMENT BASIN, STA NO - EA 1,876.32$
165-0087 MAINTENANCE OF SILT CONTROL GATE, TP 3 EA 124.48$
165-0101 MAINTENANCE OF CONSTRUCTION EXIT EA 494.45$
165-0105 MAINTENANCE OF INLET SEDIMENT TRAP EA 90.49$
167-1000 WATER QUALITY MONITORING AND SAMPLING EA 5                  664.40$          3,322.00$              
167-1500 WATER QUALITY INSPECTIONS MO 3                  714.87$          2,144.61$              
171-0010 TEMPORARY SILT FENCE, TYPE A LF 2.51$
171-0030 TEMPORARY SILT FENCE, TYPE C LF 25,144         3.34$              83,980.96$            
643-8200 BARRIER FENCE (ORANGE), 4 FT LF 3,500           2.77$              9,695.00$              
700-7000 AGRICULTURAL LIME TN 21                67.62$            1,420.02$              
700-7010 LIQUID LIME GL 18                21.67$            390.06$                 
700-8000 FERTILIZER MIXED GRADE TN 5                  399.20$          1,996.00$              
700-8100 FERTILIZER NITROGEN CONTENT LB 350              2.28$              798.00$                 

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

P:\3006010\Proj\Concept\CostEst\ConceptCostEst_PI0002415_B_100202.xls
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Columbia to Covington PI No.: n/a Unit Prices based on DTEST as of: 1/18/2010

Project No.: n/a County DeKalb

Alt: B - Columbia Drive to Covington Highway Date: 2-Feb-10 2,285,727.93$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

CLEARING & GRUBBING 110,000.00$             
-                                                                                                                                         -                

202-1000 CLEARING AND GRUBBING AC 11                10,000.00$     110,000.00$          
-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

EARTHWORK 59,250.00$               
-                                                                                                                                         -                

205-0001 UNCLASS EXCAV CY 1,950           12.00$            23,400.00$            
206-0002 BORROW EXCAV, INCL MATL CY 2,390           15.00$            35,850.00$            
206-9999 Waste Material CY 6.00$
208-0200 ROCK EMBANKMENT CY 43.07$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

BASE & PAVING 154,253.30$             
-                                                                                                                                         -                

310-1101 GR AGGR BASE CRS, INCL MATL TN 240              18.20$            4,368.00$              
400-3206 ASPH CONC 12.5 MM OGFC, GP 2 ONLY, INCL POLYMER-MODIFIED BITUM MATL & H TN 72.96$
402-1812 RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME TN 630              71.80$            45,234.00$            
402-3103 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II, GP 2 ONLY, INCL BITUM MATL TN 73.33$
402-3121 RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME TN 80                62.20$            4,976.00$              
402-3130 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIM TN 390              66.89$            26,087.10$            
402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME TN 210              67.27$            14,126.70$            
413-1000 BITUM TACK COAT GL 390              2.35$              916.50$                 
430-0220 PLAIN PC CONC PVMT, CL 1 CONC, 12 INCH THK SY 37.70$
430-0620 PLAIN PC CONC PVMT, CL HES CONC, 12 INCH THK SY 99.50$
430-0630 REINFORCED CONCRETE LUG ANCHORS LF 52.98$
430-0820 CONT REINF CONC PVMT, CL 1 CONC, 12 INCH THK SY 73.96$
430-1220 CONT REINF CONC PVMT, CL HES CONC, 12 INCH THK SY

432-5010 MILL ASPH CONC PVMT, VARIABLE DEPTH SY 1,030           1.35$              1,390.50$              
442-0100 ROLLER COMPACTED CONCRETE PAVEMENT SY 18.39$
456-2012 INDENTATION RUMBLE STRIPS - GROUND-IN-PLACE (CONTINUOUS) GLM 1,780.83$
500-3200 CLASS B CONCRETE CY 130              439.65$          57,154.50$            

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

SIDEWALKS, CURB & GUTTER, CONCRETE MEDIANS 517,595.80$             
-                                                                                                                                         -                

441-0104 CONC SIDEWALK, 4 IN SY 9,780           31.34$            306,505.20$          
441-0740 CONCRETE MEDIAN, 4 IN SY 280              34.32$            9,609.60$              
441-0754 CONCRETE MEDIAN, 7 1/2 IN SY 42.71$
441-3999 CONCRETE V GUTTER LF 19.81$
441-6222 CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 LF 13,450         14.98$            201,481.00$          
441-6740 CONC CURB & GUTTER, 8 IN X 30 IN, TP 7 LF 13.25$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

DRIVEWAYS 153,188.10$             
-                                                                                                                                         -                

310-1101 GR AGGR BASE CRS, INCL MATL TN 1,530           18.20$            27,846.00$            
318-3000 AGGR SURF CRS TN 21.10$
402-3103 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II, GP 2 ONLY, INCL BITUM MATL TN 73.33$
402-3130 RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIM TN 290              66.89$            19,398.10$            
402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME TN 390              67.27$            26,235.30$            
413-1000 BITUM TACK COAT GL 120              2.35$              282.00$                 
441-0016 DRIVEWAY CONCRETE, 6 IN TK SY 1,020           37.47$            38,219.40$            
441-4030 CONC VALLEY GUTTER, 8 IN SY 250              44.39$            11,097.50$            
441-6222 CONC CURB & GUTTER, 8 IN X 30 IN, TP 2 LF 2,010           14.98$            30,109.80$            
550-2180 SIDE DRAIN PIPE, 18 IN, H  1-10 LF 31.99$
550-2240 SIDE DRAIN PIPE, 24 IN, H  1-10 LF 33.93$
550-2360 SIDE DRAIN PIPE, 36 IN, H  1-10 LF 43.00$
550-2480 SIDE DRAIN PIPE, 48 IN, H  1-10 LF 80.00$
550-3618 SAFETY END SECTION 18 IN, SIDE DRAIN, 6:1 SLOPE EA 593.88$
550-3624 SAFETY END SECTION 24 IN, SIDE DRAIN, 6:1 SLOPE EA 870.53$
550-3636 SAFETY END SECTION 36 IN, SIDE DRAIN, 6:1 SLOPE EA 2,999.00$
550-3648 SAFETY END SECTION 48 IN, SIDE DRAIN, 6:1 SLOPE EA 4,500.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

P:\3006010\Proj\Concept\CostEst\ConceptCostEst_PI0002415_B_100202.xls
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Columbia to Covington PI No.: n/a Unit Prices based on DTEST as of: 1/18/2010

Project No.: n/a County DeKalb

Alt: B - Columbia Drive to Covington Highway Date: 2-Feb-10 2,285,727.93$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

BRIDGES -$                          
-                                                                                                                                         -                

433-1000 REINF CONC APPROACH SLAB SY 158.52$
433-1100 REINF CONC APPROACH SLAB, INCL CURB SY 152.35$
433-1200 REINF CONC APPROACH SLAB, INCL SLOPED EDGE SY 168.64$
433-1300 REINF CONC APPROACH SLAB, INCL BARRIER SY 151.82$
441-0004 CONC SLOPE PAV, 4 IN SY 45.56$
500-9001 Bridge No. SF 55.00$
500-9002 Bridge No. SF 55.00$
500-9003 Bridge No. SF

500-9004 Bridge No. SF

500-9005 Bridge No. SF

500-9006 Bridge No. SF

500-9007 Bridge No. SF

500-9008 Bridge No. SF

500-9009 Bridge No. SF

500-9010 Bridge No. SF

500-9011 Bridge No. SF

500-9012 Bridge No. SF

518-9001 Raise Existing Bridge No.  - SF

518-9002 Raise Existing Bridge No.  - SF

518-9003 Raise Existing Bridge No.  - SF

518-9004 Raise Existing Bridge No.  - SF

518-9005 Raise Existing Bridge No.  - SF

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

RETAINING WALLS 309,375.00$             
-                                                                                                                                         -                

500-9510 Retaining Wall - Cantilever - 0-10 ft. Ht. SF 75.00$
500-9520 Retaining Wall - Cantilever - 10-20 ft. Ht. SF 110.00$
500-9530 Retaining Wall - Cantilever - 20-30 ft. Ht. SF 130.00$
500-9610 Retaining Wall - Gravity - 0-10 ft. Ht. SF 990              65.00$            64,350.00$            
627-1140 TRAFFIC BARRIER V, WALL NO - LF 176.15$
627-9510 Retaining Wall - MSE - 0-10 ft. Ht. SF 50.00$
627-9520 Retaining Wall - MSE - 10-20 ft. Ht. SF 53.00$
627-9530 Retaining Wall - MSE - 20-30 ft. Ht. SF 55.00$
627-9540 Retaining Wall - MSE - 30-40 ft. Ht. SF 65.00$
617-0510 PERMANENTLY ANCHORED WALL, NO - LS 5,445           45.00$            245,025.00$          

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

BOX CULVERTS -$                          
-                                                                                                                                         -                

207-0203 FOUND BKFILL MATL, TP II CY 53.42$
500-3101 CLASS A CONCRETE CY 247.05$
511-1000 BAR REINF STEEL LB 0.89$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

P:\3006010\Proj\Concept\CostEst\ConceptCostEst_PI0002415_B_100202.xls
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Columbia to Covington PI No.: n/a Unit Prices based on DTEST as of: 1/18/2010

Project No.: n/a County DeKalb

Alt: B - Columbia Drive to Covington Highway Date: 2-Feb-10 2,285,727.93$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

DRAINAGE 351,431.87$             
-                                                                                                                                         -                

500-3800 CLASS A CONCRETE, INCL REINF STEEL CY 639.91$
550-1180 STORM DRAIN PIPE, 18 IN, H  1-10 LF 3,480           36.30$            126,324.00$          
550-1240 STORM DRAIN PIPE, 24 IN, H  1-10 LF 840              43.74$            36,741.60$            
550-1360 STORM DRAIN PIPE, 36 IN, H  1-10 LF 120              70.15$            8,418.00$              
550-1480 STORM DRAIN PIPE, 48 IN, H  1-10 LF 107.37$
550-1600 STORM DRAIN PIPE, 60 IN, H  1-10 LF 166.94$
550-1721 STORM DRAIN PIPE, 72 IN, H 10-15 LF

550-4218 FLARED END SECTION 18 IN, STORM DRAIN EA 629.61$
550-4224 FLARED END SECTION 24 IN, STORM DRAIN EA 737.30$
550-4236 FLARED END SECTION 36 IN, STORM DRAIN EA 1,252.07$
573-2006 UNDDR PIPE INCL DRAINAGE AGGR, 6 IN LF 16.11$
615-1000 JACK OR BORE PIPE - LF 234.79$
668-1100 CATCH BASIN, GP 1 EA 44                2,505.30$       110,233.20$          
668-1110 CATCH BASIN, GP 1, ADDL DEPTH LF 87                254.61$          22,151.07$            
668-2105 DROP INLET, GP 1, SPCL DES EA 22                2,162.00$       47,564.00$            
668-2110 DROP INLET, GP 1, ADDL DEPTH LF 299.29$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

PERMANENT EROSION CONTROL & GRASSING 30,658.01$               
-                                                                                                                                         -                

163-0240 MULCH TN 17                171.00$          2,907.00$              
441-0204 PLAIN CONC DITCH PAVING, 4 IN SY 38.13$
576-1010 SLOPE DRAIN PIPE, 10 IN LF 25.00$
576-1018 SLOPE DRAIN PIPE, 18 IN LF 43.39$
603-2024 STN DUMPED RIP RAP, TP 1, 24 IN SY 48.10$
603-2182 STN DUMPED RIP RAP, TP 3, 24 IN SY 54.10$
603-7000 PLASTIC FILTER FABRIC SY 4.48$
700-6910 PERMANENT GRASSING AC 6                  894.81$          5,368.86$              
700-7000 AGRICULTURAL LIME TN 17                67.62$            1,149.54$              
700-7010 LIQUID LIME GL 14                21.67$            303.38$                 
700-8000 FERTILIZER MIXED GRADE TN 4                  399.20$          1,596.80$              
700-8100 FERTILIZER NITROGEN CONTENT LB 275              2.28$              627.00$                 
700-9300 SOD SY 4.04$
710-9000 PERMANENT SOIL REINFORCING MAT SY 2,347           4.67$              10,960.49$            
715-2200 BITUMINOUS TREATED ROVING, WATERWAYS SY 1.61$
716-2000 EROSION CONTROL MATS, SLOPES SY 7,903           0.98$              7,744.94$              

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

REMOVAL -$                          
-                                                                                                                                         -                

540-1101 REMOVAL OF EXISTING BR, STA NO - LS 150,000.00$
609-1000 REMOVE ROADWAY SLAB SY 40.00$
610-0714 REM CONC MEDIAN SY 75.91$
610-0716 REM CONC MEDIAN BARRIER LF 104.87$
610-1055 REM GUARDRAIL LF 2.07$
610-1075 REM GUARDRAIL ANCH, ALL TYPES EA 176.69$
610-2700 REM CONCRETE SY 50.00$
610-2705 REM CONC APPROACH SLAB SY 350.00$
610-6510 REM HWY SIGN, OVHD EA 400.00$
610-9005 REM PORTIONS OF EXISTING RETAINING WALL - LS 30,000.00$
610-9007 REM PORTIONS OF EXISTING CLVT, CONC, STA - LS 50,000.00$
610-9099 REM WINGWALLS & PARAPETS, STA - LS 2,362.13$
610-9310 REM STR SUPPORT, TP - LS 13,235.29$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Columbia to Covington PI No.: n/a Unit Prices based on DTEST as of: 1/18/2010

Project No.: n/a County DeKalb

Alt: B - Columbia Drive to Covington Highway Date: 2-Feb-10 2,285,727.93$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

PERMANENT CONCRETE BARRIER 198,000.00$             
-                                                                                                                                         -                

621-3125 CONCRETE BARRIER, TP 25S, MODIFIED LF 366.24$
621-3126 CONCRETE BARRIER, TYPE 26S LF 200.00$
621-6001 CONCRETE BARRIER, TP S-1 LF 79.41$
621-6002 CONCRETE BARRIER, TP S-2 LF 90.69$
621-6003 CONCRETE BARRIER, TP S-3 LF 225.00$
621-6004 CONCRETE BARRIER, TP S-3A LF 350.00$
621-6005 CONCRETE BARRIER, TP S-3B LF 450.00$
621-6008 CONCRETE SIDE BARRIER, TP 7-CS LF 175.00$
621-6012 CONCRETE SIDE BARRIER, TP 7-RS LF 105.00$
621-6013 CONCRETE SIDE BARRIER, TP 7-TS LF 280.48$
621-6201 CONCRETE SIDE BARRIER, TP 2-SA LF 440              450.00$          198,000.00$          
621-6202 CONCRETE SIDE BARRIER, TP 2-SB LF 600.00$
621-6203 CONCRETE SIDE BARRIER, TP 2-SC LF 714.78$
621-6204 CONCRETE SIDE BARRIER, TP 2-SD LF 2,300.00$
621-6205 CONCRETE SIDE BARRIER, TP 2-SE LF 3,000.00$
621-6210 CONCRETE SIDE BARRIER, TP 6-S LF 350.00$
621-6211 CONCRETE SIDE BARRIER, TP 6-SA LF 400.00$
621-6212 CONCRETE SIDE BARRIER, TP 6-SB LF 600.00$
621-6213 CONCRETE SIDE BARRIER, TP 6-SC LF 1,700.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

SOUND BARRIERS -$                          
-                                                                                                                                         -                

621-6012 CONCRETE SIDE BARRIER, TP 7-RS LF 105.00$
624-0400 SOUND BARRIER, TYPE- SF 17.64$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

SIGNING 39,076.55$               
-                                                                                                                                         -                

636-1020 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 3 SF 382              16.89$            6,451.98$              
636-1029 HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 3 SF 14.78$
636-1033 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 SF 459              19.95$            9,157.05$              
636-1041 HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9 SF 47.52$
636-1072 HIGHWAY SIGNS, ALUM EXTRUDED PANELS, REFL SHEETING, TP 3 SF 30.93$
636-2070 GALV STEEL POSTS, TP 7 LF 1,789           9.23$              16,512.47$            
636-2080 GALV STEEL POSTS, TP 8 LF 597              11.65$            6,955.05$              
638-1001 STR SUPPORT FOR OVERHEAD SIGN, TP I , STA - LS 80,600.00$
639-2002 STEEL WIRE STRAND CABLE, 3/8 IN LF 3.71$
639-3004 STEEL STRAIN POLE, TP IV EA 12,241.51$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

GUARDRAIL -$                          
-                                                                                                                                         -                

402-3103 RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II, GP 2 ONLY, INCL BITUM MATL TN 73.33$
402-3190 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2,INCL BITUM MATL & H LIME TN 67.27$
436-1000 ASPHALTIC CONCRETE CURB - LF 8.06$
641-1100 GUARDRAIL, TP T LF 49.20$
641-1200 GUARDRAIL, TP W LF 17.34$
641-2200 DBL FACED GUARDRAIL, TP W LF 21.32$
641-5001 GUARDRAIL ANCHORAGE, TP 1 EA 653.71$
641-5012 GUARDRAIL ANCHORAGE, TP 12 EA 1,811.23$
642-0100 CABLE BARRIER LF 14.54$
642-0300 CABLE TERMINAL (NCHRP 350 TL-3 COMPLIANT) EA 2,915.12$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Columbia to Covington PI No.: n/a Unit Prices based on DTEST as of: 1/18/2010

Project No.: n/a County DeKalb

Alt: B - Columbia Drive to Covington Highway Date: 2-Feb-10 2,285,727.93$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

FENCING -$                          
-                                                                                                                                         -                

643-0010 FIELD FENCE WOVEN WIRE LF 5.80$
643-0105 FIELD FENCE BARBED WIRE, 5 STRANDS LF 6.31$
643-1171 CH LK FENCE, ZC COAT, 8 FT, 9 GA LF 65.50$
643-8000 GATE, FIELD FENCE - EA 485.00$
643-8010 GATE, CHAIN LINK ZC COAT - EA 850.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

TRAFFIC SIGNALS 40,000.00$               
-                                                                                                                                         -                

647-1001 TRAFFIC SIGNAL INSTALLATION NO - Complete - Major Intersection EA 100,000.00$
647-1002 TRAFFIC SIGNAL INSTALLATION NO - Complete - Minor Intersection EA 80,000.00$
647-1003 TRAFFIC SIGNAL INSTALLATION NO - Complete - Upgrade Existing EA 60,000.00$
647-1004 TRAFFIC SIGNAL INSTALLATION NO - Complete - Adjust Existing EA 2                  20,000.00$     40,000.00$            
647-1050 TRAFFIC SIGNAL Communications Cable LF 20.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

MARKING 24,110.55$               
-                                                                                                                                         -                

653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2 EA 9                  75.51$            679.59$                 
653-1501 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE LF 20,196         0.44$              8,886.24$              
653-1502 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW LF 19,756         0.44$              8,692.64$              
653-1704 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE LF 132              3.53$              465.96$                 
653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF 1.73$
653-3501 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE GLF 19,756         0.27$              5,334.12$              
653-3502 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, YELLOW GLF 0.18$
653-6004 THERMOPLASTIC TRAF STRIPING, WHITE SY 14                2.75$              38.50$                   
653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW SY 5                  2.70$              13.50$                   
654-1001 RAISED PVMT MARKERS TP 1 EA 3.19$
654-1003 RAISED PVMT MARKERS TP 3 EA 3.75$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

SANITARY SEWER -$                          
-                                                                                                                                         -                

660-0008 SAN SEWER PIPE, 8 IN, PVC LF 47.71$
660-0012 SAN SEWER PIPE, 12 IN, PVC LF

660-0808 SAN SEWER PIPE, 8 IN, DUCTILE IRON LF 89.45$
660-0812 SAN SEWER PIPE, 12 IN, DUCTILE IRON LF 153.68$
660-0816 SAN SEWER PIPE, 16 IN, DUCTILE IRON LF 64.56$
660-0824 SAN SEWER PIPE, 24 IN, DUCTILE IRON LF 190.00$
668-3300 SAN SEWER MANHOLE, TP 1 EA 2,567.43$
668-3311 SAN SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1 LF 196.79$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Columbia to Covington PI No.: n/a Unit Prices based on DTEST as of: 1/18/2010

Project No.: n/a County DeKalb

Alt: B - Columbia Drive to Covington Highway Date: 2-Feb-10 2,285,727.93$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

WATER DISTRIBUTION -$                          
-                                                                                                                                         -                

670-1080 WATER MAIN, 8 IN LF 26.21$
670-1120 WATER MAIN, 12 IN LF 31.69$
670-1160 WATER MAIN, 16 IN LF 66.00$
670-2080 GATE VALVE, 8 IN EA 1,090.82$
670-2120 GATE VALVE, 12 IN EA 2,545.25$
670-2160 GATE VALVE, 16 IN EA 6,000.00$
670-3087 TAPPING SLEEVE & VALVE ASSEMBLY, 8 IN X 8 IN EA 2,333.30$
670-3129 TAPPING SLEEVE & VALVE ASSEMBLY, 12 IN X 12 IN EA 6,136.36$
670-3170 TAPPING SLEEVE & VALVE ASSEMBLY, 16 IN X 16 IN EA 16,000.00$
670-4000 FIRE HYDRANT EA 2,531.78$
670-5010 WATER SERVICE LINE, 1 IN LF 12.12$
670-7000 STEEL CASING - LF 103.08$
670-8112 DBL STRAP SADDLE, 12 IN X 1 IN EA 462.34$
670-8320 DBL STRAP SADDLE, 8 IN X 1 IN EA 356.66$
670-8440 DBL STRAP SADDLE, 16 IN X 1 IN EA

670-9710 RELOCATE EXIST FIRE HYDRANT EA 525.13$
670-9720 RELOCATE EXIST WATER VALVE, INCL BOX EA 500.00$
670-9730 RELOCATE EXIST WATER METER, INCL BOX EA 777.78$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

LIGHTING -$                          
-                                                                                                                                         -                

681-0001 Street Lighting Complete MI 270,000.00$
681-1365 LIGHTING STD, ALUM, 37 FT MH, 8.5 FT ARM EA

681-6364 LUMINAIRE, TP 3, 400 W, METAL HALIDE EA 900.00$
682-1406 CABLE, TP XHHW, AWG NO 6 LF 1.88$
682-1408 CABLE, TP XHHW, AWG NO 2 LF 2.83$
682-6120 CONDUIT, RIGID, 2 IN LF 12.10$
682-6222 CONDUIT, NONMETL, TP 2, 2 IN LF 5.92$
682-9010 SVC POLE RISER EA 6,721.72$
682-9021 ELECTRICAL JUNCTION BOX, CONC GROUND MOUNTED EA 2,586.56$
683-0001 Interchange Lighting Complete EA 600,000.00$
683-1121 LIGHTING TOWER, STEEL, 120 FT MH, INCL LOWERING EQUIP EA 18,320.00$
683-6586 HIGH LEVEL LUMINAIRE, TP 5, 1000 W, HP SODIUM EA 862.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

LANDSCAPING -$                          
-                                                                                                                                         -                

702-0001 Landscaping Complete MI 200,000.00$
702-0030 ACER RUBRUM - EA 200.00$
702-0140 CERCIS CANADENSIS - EA 300.00$
702-0159 CHIONANTHUS VIRGINICUS - EA 250.00$
702-0280 GARDENIA JASMINOIDES - EA 40.00$
702-0472 ILEX X ATTENUATA - EA 200.00$
702-0507 JUNIPERUS HORIZONTALIS - EA 15.00$
702-0542 LAGERSTROEMIA INDICA - EA 200.00$
702-0559 LIRIOPE MUSCARI - EA 5.00$
702-0636 MAGNOLIA SOULANGIANA - EA 350.00$
702-0795 PITTOSPORUM TOBIRA - EA 20.00$
702-0910 QUERCUS VIRGINIANA - EA 4,000.00$
702-0977 RHAPHIOLEPIS INDICA - EA 30.00$
702-9005 SPRING APPLICATION FERTILIZER LB 2.00$
702-9025 LANDSCAPE MULCH SY 8.00$
708-1000 PLANT TOPSOIL CY 150.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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DETAILED ESTIMATE
Project Name: Glenwood Road Sidewalks, Columbia to Covington PI No.: n/a Unit Prices based on DTEST as of: 1/18/2010

Project No.: n/a County DeKalb

Alt: B - Columbia Drive to Covington Highway Date: 2-Feb-10 2,285,727.93$          

ITEM NO. ITEM DESCRIPTION UNITS QUANTITY UNIT PRICE EXTENSION SECTION TOTALS

ATMS -$                          
-                                                                                                                                         -                

935-0001 ATMS - Coduit Bank Complete MI 200,000.00$
935-0002 ATMS - Fiber Complete MI 250,000.00$
935-0003 ATMS - Cameras, Detectors, etc.  Complete MI 400,000.00$
935-0004 ATMS - Changeable Message Signs EA 130,000.00$

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                

-                                                                                                                                         -                
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