


DEPARTMENT OF TRANSPORTATION 
STATE OF GEORGIA 

INTERDEPARTMENT CORRESPONDENCE 

FILE STPOO-OOMS-00(342), Clayton Co. 
Anvilblock Rd. From Lunsford Dr. to Bouldercrest Rd. 
MSL00-0004-00(638), Clayton/ Henry Co. 
Anvilblock Rd. from Bouldercrest Rd to Allen Rd. 
P.I. 771210 & 0004638 

FROM Bryant Poole, District Engineer 

OFFICE District 7 - Chamblee 
DATE. June 13,2011 

TO Brent Story P.E., State Design Policy Engineer I Attn: Dave Peters, P.E. State Conceptual Design 
Group Manager 

SUBJECT Request for Location and Design Approval 

Project Description: 

The proposed projects consist of the widening of Anvil Block Road from Lunsford Drive to Bouldercrest 
Road in Project STPOO-OOMS-00(342) and from Bouldercrest Road to Allen Drive in Project MSL00-
0004-00(638). The length of Project STPOO-OOMS-00(342) is approximately 0.46 miles and Project 
MSL00-0004-00(638) is approximately 1.34 miles. Project STPOO-OOMS-00(342) is located 100% in 
Clayton County, Congressional District No. 13, and Land Lots 215 and 234. Project MSL00-0004-00(638) 
is located 99.5% in Clayton County, Congressional District No. 13, Land Lots 215-217 and 0.5% in Henry 
County, Congressional District No. 13, and Land Lot 218. 

Proposed Project STPOO-OOMS-00(342) would widen the existing two-lane rural road to a four-lane 
divided urban roadway consisting of 12-ft lanes and a 20-ft raised median. The project would construct a 
16-ft outside shoulder having a 7-ft grass strip and 5-ft sidewalk on the south side only. The project would 
construct a 2-ft paved and 10-ft grass outside shoulder with a roadside ditch on the north side. 

Proposed Project MSL00-0004-00(638) would widen the existing two-lane rural road to a three-lane 
roadway consisting of two 12-ft lanes, a 12-ft center turn lane, curb and gutter and 16-ft shoulders with a 
7-ft grass strip and 5-ft sidewalk. The project would transition and tie to the existing two-lane rural road at 
Allen Drive. Existing Stagecoach Road (CR 1350) would be relocated to intersect the proposed Anvil 
Block Road at a 90-degree angle. Existing Mitchell Road (CR 119) would be severed at Anvil Block Road 
and a cul-de-sac added. 

Concept Approval Date: June 5, 2008 

Categorical Exclusion Approval Date:   

Public Involvement: 
• A public information open house was held on September 21, 2006 at which 117 people 

were in attendance. Of the 117 attendees 2 were in opposition to the project and 8 were in 
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Project Number: STPOO-OOMS-00(342) & MSL00-0004-00(638) 
Counties: Clayton & Henry 
P. I. Number: 771210 & 0004638 

END PROJECT NO. 
STPOO-OOMS-00(342) 

BEGIN PROJECT NO. 
MSL00-0004-00(638) 

Project Location Map 



STPOO-OOMS-00(342) Cost Estimate_6-2-11.txt 

STATE HIGHWAY AGENCY 
DATE 06/02/2011 
PAGE 1 

JOB DETAIL ESTIMATE 

JOB NUMBER : 771210 SPEC YEAR: 01 
DESCRIPTION: ANVIL BLOCK RD - FROM LUNSFORD DR. TO BOULDERCREST RD. 

LINE ITEM 

0005 
0010 
0015 
0020 
0025 
0030 
0035 
0040 
0045 
0050 
0055 
0060 
0065 
0070 
0075 
0085 
0090 
0095 
0100 
0105 
0110 
0115 
0120 
0125 
0130 
0135 
0140 
0145 
0150 
0155 
0195 

0200 

0205 

0210 

0215 

0220 
0225 
0229 
0230 
0235 
0240 
0245 
0250 
0255 
0260 

150-1000 
153-1300 
201-1500 
210-0100 
310-1101 
318-3000 
402-1812 
402-3121 
402-3130 
402-3190 
413-1000 
432-5010 
441-0016 
441-0050 
441-0104 
441-0303 
441-0748 
441-0754 
441-4020 
441-6222 
441-6740 
550-1180 
550-1240 
550-1300 
550-1360 
550-2180 
550-4118 
550-4218 
550-4224 
550-4230 
570-1000 

570-1000 

570-1000 

570-1000 

570-1000 

603-2181 
603-7000 
634-1200 
668-1100 
668-1110 
668-2100 
668-4300 
668-4311 
163-0232 
163-0240 

ITEMS FOR JOB 771210 

ALT UNITS DESCRIPTION 

LS 
EA 
LS 
LS 
TN 
TN 
TN 
TN 
TN 
TN 
GL 
SY 
SY 
SY 
SY 
EA 
SY 
SY 
SY 
LF 
LF 
LF 
LF 
LF 
LF 
LF 
EA 
EA 
EA 
EA 
LS 

LS 

LS 

LS 

LS 

SY 
SY 
EA 
EA 
LF 
EA 
EA 
LF 
AC 
TN 

TRAFFIC CONTROL - STP-OOMS-00(342) 
FIELD ENGINEERS OFFICE TP 3 
CLEARING & GRUBBING - .STP-OOMS-00(342) 
GRADING COMPLETE - STP-OOMS-00(342) 
GR AGGR BASE CRS, INCL MATL 
AGGR SURF CRS 
RECYL AC LEVELING,INC BM&HL 
RECYL AC 25MM SP,GP1/2,BM&HL 
RECYL AC 12.5MM SP,GP2,BM&HL 
RECYL AC 19 MM SP,GP 1 OR 2 ,INC BM&HL 
BITUM TACK COAT 
MILL ASPH CONC PVMT,VARB DEPTH 
DRIVEWAY CONCRETE, 6 IN TK 
CONC SLOPE DRAIN 
CONC SIDEWALK, 4 IN 
CONC SPILLWAY, TP 3 
CONC MEDIAN, 6 IN 
CONC MEDIAN, 7 1/2 IN 
CONC VALLEY GUTTER, 6 IN 
CONC CURB & GUTTER/ 8"X30"TP2 
CONC CURB & GUTTER/ 8"X30" TP7 
STM DR PIPE 18" ,H 1-10 
STM DR PIPE 24" ,H 1-10 
STM DR PIPE 30",H 1-10 
STM DR PIPE 36",H 1-10 
SIDE DR PIPE 18" ,H 1-10 
FLARED END SECT 18 IN, SIDE DR 
FLARED END SECT 18 IN, ST DR 
FLARED END SECT 24 IN, ST DR 
FLARED END SECT 30 IN, ST DR 
CONST/MAIN/REM DET DR STR, NO- 7 ANVIL 
BLOCK RD STA 48+50, 6 LT 
CONST/MAIN/REM DET DR STR, NO- 8 ANVIL 
BLOCK RD STA 51+19, 33 LT 
CONST/MAIN/REM DET DR STR, NO- 9 
BOULDERCREST RD STA 25+70, 13 LT 
CONST/MAIN/REM DET DR STR, NO- 10 ANVIL 
BLOCK RD STA 50+61, 82 RT 
CONST/MAIN/REM DET DR STR, NO- 11 
BOULDERCREST RD STA 18+62, 10 RT 
STN DUMPED RIP RAP, TP 3, 18" 
PLASTIC FILTER FABRIC 
RIGHT OF WAY MARKERS 
CATCH BASIN, GP 1 
CATCH BASIN, GP 1, ADDL DEPTH 
DROP INLET, GP 1 
STORM SEW MANHOLE, TP 1 
ST SEW MANHOLE,TP 1,A DEP,CL 1 
TEMPORARY GRASSING 
MULCH 

QUANTITY 
--------

1.000 
1.000 
1.000 
1.000 

20011.000 
400.000 

50.000 
7900.000 
2403.000 
2900.000 
1850.000 
3200.000 

540.000 
3.000 

2300.000 
1.000 

2400.000 
170.000 
320.000 

4200.000 
3800.000 
2600.000 

720.000 
300.000 
40.000 
40.000 
4.000 
2.000 
1.000 
2.000 
1.000 

1.000 

1.000 

1.000 

1.000 

60.000 
60.000 
46.000 
37.000 
35.000 

7.000 
1.000 
1.000 
6.000 

160.000 

PRICE 

337600.00 
56976.94 

120000.00 
90300.00 

15.60 
16.78 
75.99 
56.14 
65.60 
62.28 

2.19 
3.16 

31.85 
103 '09 

32.94 
2013 '06 

35.19 
46.49 
35.96 
13.87 
12.02 
28.38 
35.92 
45.39 
65.24 
30.52 

334.84 
459.62 
554.98 
671.03 

2400.00 

1100' 00 

4100.00 

3900.00 

2400.00 

44.23 
4.20 

99.40 
1804.92 

164.09 
1766.23 
1807.60 

202' 77 
116.58 
201.68 

AMOLNT 

337600' 00 
56976' 94 

120000 '00 
90300 '00 

312264' 65 
6713.25 
3799.91 

443560 '27 
157639' 08 
180618.73 

4065.63 
10130.11 
17199' 86 

309' 28 
75780' 15 

2013 '07 
84461.98 

7904' 00 
11509' 98 
58282' 94 
45689' 22 
73804' 17 
25869.03 
13619' 43 

2609' 77 
1220' 82 
1339' 38 

919' 26 
554' 98 

1342 '07 
2400' 00 

1100.00 

4100' 00 

3900' 00 

2400' 00 

2654.15 
252 '10 

4572.65 
66782 '38 

5743.27 
12363 '63 

1807.60 
202' 77 
699' 53 

32269' 95 



0265 
0270 
0275 
0279 
0280 
0285 
0295 
0299 
0300 
0310 
0315 
0320 
0325 
0330 
0335 
0340 
0345 
0350 
0355 
0360 
0365 
0375 
0380 
0385 
0390 
0395 
0400 
0405 
0410 
0415 
0420 
0435 
0440 
0443 
0444 
0445 
0450 
0455 
0460 
0465 
0470 
0475 
0480 

0485 

0490 

0495 
0499 
0500 
0505 
0510 
0515 
0520 

163-0300 
163-0503 
163-0520 
163-0527 
163-0528 
163-0529 
163-0550 
165-0010 
165-0041 
165-0071 
165-0087 
165-0101 
165-0105 
167-1000 
167-1500 
171-0010 
700-6910 
700-7000 
700-7010 
700-8000 
700-8100 
715-2200 
716-2000 
636-1020 
636-1033 
636-2070 
636-2080 
653-0120 
653-0160 
653-0170 
653-0210 
653-1704 
653-1804 
653-2501 
653-2502 
653-3501 
653-6004 
653-6006 
654-1001 
654-1003 
615-1200 
636-1041 
639-3004 

639-3004 

639-3004 

647-1000 
647-1000 
682-6233 
935-8000 
938-1100 
938-1200 
938-8000 

ITEM TOTAL 
INFLATED ITEM TOTAL 

TOTALS FOR JOB 771210 

ESTIMATED COST: 

EA 
EA 
LF 
EA 
LF 
LF 
EA 
LF 
LF 
LF 
EA 
EA 
EA 
EA 
MO 
LF 
AC 
TN 
GL 
TN 
LB 
SY 
SY 
SF 
SF 
LF 
LF 
EA 
EA 
EA 
EA 
LF 
LF 
LM 
LM 
GLF 
SY 
SY 
EA 
EA 
LF 
SF 
EA 

EA 

EA 

LS 
LS 
LF 
LS 
EA 
EA 
LS 

CONTINGENCY PERCENT ( 0.0 ): 
ESTIMATED TOTAL: 

STPOO-OOMS-00(342) Cost Estimate_6-2-ll.txt 
CONSTRUCTION EXIT 
CONSTR AND REMOVE SILT CONTROL GATE,TP 3 
CONSTR AND REMOVE TEMP PIPE SLOPE DRAIN 
CNST/REM RIP RAP CKDM,STN P RIPRAP/SN BG 
CONSTR AND REM FAB CK DAM - TP C SL T FN 
CNST /REM TEMP SED BAR OR BLD STRW CK DM 
CONS & REM INLET SEDIMENT TRAP 
MAINT OF TEMP SILT FENCE, TP A 
MAINT OF CHECK DAMS - ALL TYPES 
MAINT OF SEDIMENT BARRIER - BALED STRAW 
MAINT OF SILT CONTROL GATE, TP 3 
MAINT OF CONST EXIT 
MAINT OF INLET SEDIMENT TRAP 
WATER QUALITY MONITORING AND SAMPLING 
WATER QUALITY INSPECTIONS 
TEMPORARY SILT FENCE, TYPE A 
PERMANENT GRASSING 
AGRICULTURAL LIME 
LIQUID LIME 
FERTILIZER MIXED GRADE 
FERTILIZER NITROGEN CONTENT 
BITUM TRTD ROVING, WATERWAYS 
EROSION CONTROL MATS, SLOPES 
HWY SGN,TP1MAT,REFL SH TP3 
HWY SIGNS, TP1MAT,REFL SH TP 9 
GALV STEEL POSTS, TP 7 
GALV STEEL POSTS, TP 8 
THERM PVMT MARK, ARROW, TP 2 
THERM PVMT MARK, ARROW, TP 6 
THERM PVMT MARK, ARROW, TP 7 
THERM PVMT MARK, WORD , TP 1 
THERM SOLID TRAF STRIPE,24" ,WH 
THERM SOLID TRAF STRIPE, 8" ,WH 
THERMO SOLID TRAF ST, 5 IN, WH 
THERMO SOLID TRAF ST, 5 IN YE 
THERMO SI<IP TRAF ST, 5 IN, WHI 
THERM TRAF STRIPING, WHITE 
THERM TRAF STRIPING, YELLOW 
RAISED PVMT MARKERS TP 1 
RAISED PVMT MARKERS TP 3 
DIRECTIONAL BORE - 3 IN 
HWY SIGNS,TP 2MAT,REFL SH TP 9 
STEEL STRAIN POLE, TP IV WITH 40 FT 
MAST ARM 
STEEL STRAIN POLE, TP !V WITH 55 FT 
MAST ARM 
STEEL STRAIN POLE, TP IV WITH 65 FT 
MAST ARM 
TRAF SIGNAL INSTALLATION NO - 1 
TRAF SIGNAL INSTALLATION NO - 2 
CONDUIT, NONMETL, TP 3, 2 IN 
TESTING 
INT VIDEO DET SYS ASMBLY, TP A 
PROGRAMMING MONITOR, TYPE A 
TESTING 

6.000 
12.000 

530.000 
1.000 

1230.000 
3000.000 

66.000 
8.000 

615.000 
1500.000 

12.000 
6.000 

66.000 
1.000 

18.000 
15.000 
12.000 
40.000 
30.000 
10.000 

600.000 
500.000 

6100.000 
35.000 
50.000 
30.000 

140.000 
19.000 

3.000 
3.000 
5.000 

180.000 
1900.000 

2.000 
2.000 

4800.000 
310.000 
150.000 

30.000 
200.000 
600.000 
44.000 

1.000 

1.000 

2.000 

1.000 
1.000 

1350.000 
1.000 
4.000 
1.000 
1.000 

1068.92 
333.81 
11.88 

230.26 
3.04 
3.28 

127. 56 
1.17 
1. 29 
0.99 

121.80 
530.88 
61.01 

322.80 
528.82 

2.95 
426.33 

28.47 
19.07 

461.29 
1. 90 
1.47 
0.85 

14.65 
20.66 

9.55 
9.27 

67.19 
102.08 

81.98 
103.48 

4.11 
1. 73 

1284.81 
1361.81 

0.23 
2.99 
3. 20 
4.25 
3.20 

10.90 
35.73 

7936.96 

7936.96 

7586.85 

57400.00 
35900.00 

2.92 
1940.15 
4824.33 

358.42 
1860.38 

6413.55 
4005.78 
6297.43 

230.27 
3748.65 
9854.43 
8419.35 

9.42 
798.61 

1486.50 
1461.64 
3185.31 
4027.22 

322.80 
9518.93 

44.35 
5116.07 
1138.95 

572.22 
4612.97 
1141.94 

739.62 
5203.36 

512.90 
1033.06 

286.57 
1299.18 
1276.61 

306.25 
245.95 
517.43 
739.96 

3295.59 
2569.63 
2723.62 
1108.66 

929.55 
480.37 
127.58 
641.74 

6541.31 
1572.34 
7936.97 

7936.97 

15173.72 

57400.00 
35900.00 

3952.15 
1940.15 

19297.33 
358.42 

18fD. 38 
----------
2545659.75 
2545659.75 

2545659.75 
0.00 

2545659.75 
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MSL00-0004-00(638) cost Estimate_6-2-ll.txt 

STATE HIGHWAY AGENCY 

JOB DETAIL ESTIMATE 

JOB NUMBER : 0004638 SPEC YEAR: 01 
DESCRIPTION: ANVIL BLOCK RD - FROM BOULDERCREST RD. TO ALLEN DR. 

LINE ITEM 

0005 150-1000 
0010 201-1500 
0015 210-0100 
0020 310-1101 
0025 318-3000 
0030 402-1812 
0035 402-3121 
0040 402-3130 
0045 402-3190 
0050 413-1000 
0055 432-5010 
0060 441-0016 
0065 441-0018 
0070 441-0050 
0075 441-0104 
0080 441-0204 
0085 441-0748 
0090 441-0754 
0095 441-4020 
0100 441-4030 
0105 441-6222 
0110 441-6740 
0115 500-3201 
0120 550-1180 
0125 550-1181 
0130 550-1240 
0135 550-1300 
0140 550-1360 
0145 550-1420 
0150 550-2180 
0155 550-4118 
0160 550-4218 
0165 550-4224 
0170 550-4230 
0175 550-4236 
0180 550-4242 
0185 570-1000 

0190 570-1000 

0195 570-1000 

0200 570-1000 

0205 570-1000 

0210 570-1000 

0215 570-1000 

ITEMS FOR JOB 0004638 

ALT UNITS DESCRIPTION 

LS 
LS 
LS 
TN 
TN 
TN 
TN 
TN 
TN 
GL 
SY 
SY 
SY 
SY 
SY 
SY 
SY 
SY 
SY 
SY 
LF 
LF 
CY 
LF 
LF 
LF 
LF 
LF 
LF 
LF 
EA 
EA 
EA 
EA 
EA 
EA 
LS 

LS 

LS 

LS 

LS 

LS 

LS 

TRAFFIC CONTROL - MSL-0004-00(638) 
CLEARING & GRUBBING - MSL-0004-00(638) 
GRADING COMPLETE - MSL-0004-00(638) 
GR AGGR BASE CRS, INCL MATL 
AGGR SURF CRS 
RECYL AC LEVELING,INC BM&HL 
RECYL AC 25MM SP,GP1/2,BM&HL 
RECYL AC 12.5MM SP,GP2,BM&HL 
RECYL AC 19 MM SP,GP 1 OR 2 ,INC BM&HL 
BITUM TACK COAT 
MILL ASPH CONC PVMT,VARB DEPTH 
DRIVEWAY CONCRETE, 6 IN TK 
DRIVEWAY CONCRETE, 8 IN TK 
CONC SLOPE DRAIN 
CONC SIDEWALK, 4 IN 
PLAIN CONC DITCH PAVING, 4 IN 
CONC MEDIAN, 6 IN 
CONC MEDIAN, 7 1/2 IN 
CONC VALLEY GUTTER, 6 IN 
CONC VALLEY GUTTER, 8 IN 
CONC CURB & GUTTER/ 8"X30"TP2 
CONC CURB & GUTTER/ 8"X30" TP7 
CL B CONC, RET WALL 
STM DR PIPE 18",H 1-10 
STM DR PIPE 18",H 10-15 
STM DR PIPE 24" ,H 1-10 
STM DR PIPE 30" ,H 1-10 
STM DR PIPE 36" ,H 1-10 
STM DR PIPE 42'' ,H 1-10 
SIDE DR PIPE 18",H 1-10 
FLARED END SECT 18 IN, SIDE DR 
FLARED END SECT 18 IN, ST DR 
FLARED END SECT 24 IN, ST DR 
FLARED END SECT 30 IN, ST DR 
FLARED END SECT 36 IN, ST DR 
FLARED END SECT 42 IN, ST DR 
CONST/MAIN/REM DET DR STR, NO- 1 ANVIL 
BLOCK RD STA 56+93, 8' RT 
CONST/MAIN/REM DET DR STR, NO- 2 ANVIL 
BLOCK RD STA 64+40, 1' RT 
CONST/MAIN/REM DET DR STR, NO- 3 ANVIL 
BLOCK RD STA 77+24, 4' RT 
CONST/MAIN/REM DET DR STR, NO- 4 ANVIL 
BLOCK RD STA 81+88, 38' RT 
CONST/MAIN/REM DET DR STR, NO- 5 ANVIL 
BLOCK RD STA 84+70, 5' RT 
CONST/MAIN/REM DET DR STR, NO- 6 ANVIL 
BLOCK RD STA 90+00, 6' LT 
CONST/MAIN/REM DET DR STR, NO- 7 ANVIL 
BLOCK RD STA 91+30, 7' LT 

QUANTITY 
--------

1.000 
1.000 
1.000 

38190.000 
700.000 

70.000 
11000.000 

4250.000 
5400.000 
3500.000 
200.000 

1310.000 
60.000 

530.000 
7500.000 

18.000 
50.000 

140.000 
720.000 

60.000 
16600.000 

170.000 
14.000 

4500.000 
140.000 

1500.000 
600.000 
40.000 

100.000 
180.000 

16.000 
3.000 
3.000 
2.000 
1.000 
2.000 
1.000 

1.000 

1.000 

1.000 

1.000 

1.000 

1.000 

PRICE 

375300.00 
220000.00 
170000.00 

14.83 
16.10 
74.79 
54.93 
63.25 
59.78 
2.07 
7. 52 

30.03 
39.92 
31. 57 
28.92 
38.95 
49.80 
46.92 
35.12 
44.67 
12.08 
15.34 

453.77 
27.69 
33.97 
34.46 
43.49 
65.24 
64.74 
26.72 

426.71 
454.84 
540.43 
671.03 
915.65 

1517.33 
2400.00 

2400.00 

2200.00 

1500.00 

1900.00 

7000.00 

7300.00 

AMOLNT 

375300.00 
220000.00 
170000.00 
566541.01 
11271.03 

5235.59 
604290.61 
268818.71 
322821.99 

7257.85 
).504 .15 

39340.40 
2395.62 

16736.98 
216907.20 

701.13 
2490.46 
6569.97 

25288.32 
2680.65 

200675.91 
2609.14 
6352.86 

124606.04 
4756.25 

51691.80 
26098.63 
2609.77 
6474.25 
481D.25 
6827.42 
1364.53 
1621.30 
1342.07 

915.66 
3034.67 
2400.00 

2400.00 

2200.00 

1500.00 

1900.00 

7000.00 

7300.00 



MSL00-0004-00(638) cost Estimate_6-2-11.txt 
0220 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 8 ANVIL 1.000 7300.00 7300.00 

BLOCK RD STA 92+65, 11' LT 
0225 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 9 ANVIL 1.000 3600.00 3600.00 

BLOCK RD STA 94+00, 9' LT 
0230 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 10 ANVIL 1.000 600.00 600.00 

BLOCK RD STA 94+00, 31' RT 
0235 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 11 1.000 2400.00 2400.00 

MEADOW LN STA 10+78, 2' LT 
0240 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 12 

MEADOW LN STA 10+75, 27' RT 
1.000 600.00 600.00 

0245 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 13 ANVIL 1.000 3600.00 3600.00 
BLOCK RD STA 108+00, 34' RT 

0250 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 14 ANVIL 1.000 3600;00 3600.00 
BLOCK RD STA 111+66, 4' LT 

0255 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 15 ANVIL 1.000 3700.00 3700.00 
BLOCK RD STA 113+76, 3' LT 

0260 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 16 ANVIL 1.000 3300.00 3300.00 
BLOCK RD STA 114+00, 2' LT 

0265 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 17 ANVIL 1.000 3300.00 3300.00 
BLOCK RD STA 118+50, 3' RT 

0270 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 18 ANVIL 1.000 3200.00 3200.00 
BLOCK RD STA 116+20, 26' RT 

0275 570-1000 LS CONST/MAIN/REM DET DR STRI NO- 19 ANVIL 1.000 2400.00 2400.00 
BLOCK RD STA 116+50 I 29' RT 

0280 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 20 ANVIL 1.000 1400.00 1400.00 
BLOCK RD STA 117+79, 23' RT 

0285 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 21 1.000 2400.00 2400.00 
STAGECOACH RD STA 6+50, 51' LT 

0290 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 22 1.000 3400.00 3400.00 
STAGECOACH RD STA 6+50, 17' LT 

0295 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 23 ANVIL 1.000 3600.00 3600.00 
BLOCK RD STA 101+00, 4' LT 

0300 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 24 ANVIL 1.000 2400.00 2400.00 
BLOCK RD STA 118+50, 15' RT 

0305 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 25 1.000 2400.00 2400.00 
CLAYTON CROSSING LN STA 8+56, 16' LT 

0310 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 26 1.000 2400.00 2400.00 
CLAYTON CROSSING LN STA 8+55, 16' RT 

0315 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 27 1.000 1600.00 1600.00 
STEELE RD STA 9+00, 28' RT 

0320 570-1000 LS CONST/MAIN/REM DET DR STR, NO- 28 1.000 600.00 600.00 
STEELE RD STA 9+00, 68' RT 

0325 603-2181 SY STN DUMPED RIP RAP, TP 3 I 18" 270.000 35.96 9709.28 
0330 603-7000 SY PLASTIC FILTER FABRIC 270.000 3.91 1058.33 
0335 611-3010 EA RECONSTR DROP INLET, GROUP 1 1.000 1633.03 1633.04 
0340 611-3030 EA REC STORM SEW MANHOLE, TYPE 1 1.000 1502.68 1502.69 
0345 611-8000 EA ADJUST CATCH BASIN TO GRADE 6.000 1490.46 8942.80 
0350 611-8050 EA ADJUST MANHOLE TO GRADE 4.000 950.98 3803.94 
0354 634-1200 EA RIGHT OF WAY MARKERS 72.000 96.64 6958.25 
0355 641-1200 LF GUARDRAIL, TP W 470.000 16.38 7702.50 
0360 641-5001 EA GUARDRAIL ANCHORAGE, TP 1 2.000 603.02 1206.04 
0365 641-5012 EA GUARDRAIL ANCHORAGE, TP 12 2.000 1811.76 3623.53 
0370 668-1100 EA CATCH BASIN, GP 1 48.000 1899.71 91186.40 
0375 668-1110 LF CATCH BASIN, GP 1, ADDL DEPTH 19.000 166.81 3169.46 
0380 668-1200 EA CATCH BASIN, GP 2 1.000 2370.85 2370.85 
0385 668-1210 LF CATCH BASIN, GP 2, ADDL DEPTH 4.000 222.88 891.54 
0390 668-2100 EA DROP INLET, GP 1 11.000 1766.23 19428.57 
0395 668-4300 EA STORM SEW MANHOLE, TP 1 5.000 1872.91 9364.55 
0400 668-4311 LF ST SEW MANHOLE,TP 1,A DEP,CL 1 4.000 187.12 748.51 
0405 668-4312 LF ST SEW MANHOLE,TP l,A DEP,CL 2 13.000 195.31 2539.03 
0410 163-0232 AC TEMPORARY GRASSING 9.000 114.61 1031.55 
0415 163-0240 TN MULCH 80.000 220.00 17600.28 
0420 163-0300 EA CONSTRUCTION EXIT 50.000 1188.02 59401.29 
0425 163-0503 EA CONSTR AND REMOVE SILT CONTROL GATE,TP 3 19.000 429.71 8164.64 
0430 163-0520 LF CONSTR AND REMOVE TEMP PIPE SLOPE DRAIN 530.000 11.88 6297.43 
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0435 163-0527 EA CNST/REM RIP RAP CKDM,STN P RIPRAP/SN BG 15.000 227.84 3417.66 
0440 163-0528 LF CONSTR AND REM FAB CK DAM -TP C SLT FN 3200.000 2.81 9002.78 
0445 163-0529 LF CNST/REM TEMP SED BAR OR BLD STRW CK OM 9830.000 3.06 30174.76 
0450 163-0550 EA CONS & REM INLET SEDIMENT TRAP 88.000 126.72 11151.57 
0454 165-0010 LF MAINT OF TEMP SILT FENCE, TP A 26.000 1.00 26.14 
0455 165-0071 LF MAINT OF SEDIMENT BARRIER - BALED STRAW 4915.000 0.84 4169.49 
0460 165-0087 EA MAINT OF SILT CONTROL GATE, TP 3 19.000 115.76 2199.46 
0465 165-0101 EA MAINT OF CONST EXIT 50.000 467.34 23367.29 
0470 165-0105 EA MAINT OF INLET SEDIMENT TRAP 88.000 60.63 5335.63 
0475 167-1000 EA WATER QUALITY MONITORING AND SAMPLING 1.000 322.80 322.80 
0480 167-1500 MO WATER QUALITY INSPECTIONS 18.000 528.82 9518.93 
0485 171-0010 LF TEMPORARY SILT FENCE, TYPE A 52.000 2.56 133.17 
0490 700-6910 AC PERMANENT GRASSING 17.000 420.10 7141.79 
0495 700-7000 TN AGRICULTURAL LIME 50.000 28.32 1416.20 
0500 700-7010 GL LIQUID LIME 50.000 18.40 920.29 
0505 700-8000 TN FERTILIZER MIXED GRADE 20.000 461.29 9225.94 
0510 700-8100 LB FERTILIZER NITROGEN CONTENT 840.000 1. 86 1570.36 
0520 715-2200 SY BITUM TRTD ROVING, WATERWAYS 1800.000 1. 34 2422.48 
0525 716-2000 SY EROSION CONTROL MATS, SLOPES 17600.000 0.79 13943.25 
0530 636-1020 SF HWY SGN,TPlMAT,REFL SH TP3 30.000 14.78 443.63 
0535 636-1033 SF HWY SIGNS, TPlMAT,REFL SH TP 9 215.000 19.15 4117.39 
0540 636-2070 LF GALV STEEL POSTS, TP 7 140.000 8.28 1160.15 
0545 636-2080 LF GALV STEEL POSTS, TP 8 345.000 9.08 3136.03 
0550 653-0120 EA THERM PVMT MARK, ARROW, TP 2 51.000 64.82 3306. OS 
0565 653-1704 LF THERM SOLID TRAF STRIPE, 24", WH 220.000 4.03 886.90 
0570 653-1804 LF THERM SOLID TRAF STRIPE, 8" ,WH 2100.000 1. 72 3627.83 
0573 653-2501 LM THERMO SOLID TRAF ST, 5 IN, WH 5.000 1284.81 6424.09 
0574 653-2502 LM THERMO SOLID TRAF ST, 5 IN YE 4.000 1380. 57 5522.29 
0575 653-3501 GLF THERMO SKIP TRAF ST, 5 IN, WHI 560.000 0.29 166.56 
0584 653-4502 GLM THERMO SKIP TRAF ST, 5 IN, YEL 3.000 680.97 2042.92 
0585 653-6004 SY THERM TRAF STRIPING, WHITE 90.000 3.16 284.69 
0590 653-6006 SY THERM TRAF STRIPING, YELLOW 710.000 2. 92 2074.35 
0595 654-1001 EA RAISED PVMT MARKERS TP 1 220.000 3.49 768.70 
0600 654-1003 EA RAISED PVMT MARKERS TP 3 120.000 3.29 395.87 
---------------------------------------------------------------------------------------------------------------------------------
ITEM TOTAL 3832594.13 
INFLATED ITEM TOTAL 3832594.13 

TOTALS FOR JOB 0004638 
---------------------------------------------------------------------------------------------------------------------------------
ESTIMATED COST: 3832594.16 
CONTINGENCY PERCENT ( 0.0 ): 0.00 
ESTIMATED TOTAL: 3832594.16 
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