












DETAILED COST ESTIMATE
Processed Date: 11/2/15

Job:  122064

122064JOB NUMBER

DESCRIPTION: SR 11 BRIDGE REPLACEMENT AT CHATTAHOOCHEE RIVER

SPEC YEAR: 01

ITEMS FOR JOB 122064

001  - ROADWAY

Line
Number ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0005 150-1000 1.000 LS  $60,000.00000 TRAFFIC CONTROL - PI 122064 $60,000.00

0010 153-1300 1.000 EA  $81,438.57371 FIELD ENGINEERS OFFICE TP 3  $81,438.57

0015 210-0100 1.000 LS  $750,000.00000 GRADING COMPLETE - PI 122064 $750,000.00

0030 310-1101 20000.000 TN  $18.20874 GR AGGR BASE CRS, INCL MATL  $364,174.80

0035 318-3000 300.000 TN  $19.66561 AGGR SURF CRS  $5,899.68

0040 402-1812 2100.000 TN  $78.21097 RECYL AC LEVELING,INC BM&HL  $164,243.04

0045 402-3113 2400.000 TN  $65.98000 RECYL AC 12.5MM SP,GP1/2,BM&HL  $158,352.00

0050 402-3121 3200.000 TN  $69.27943 RECYL AC 25MM SP,GP1/2,BM&HL  $221,694.18

0055 402-3190 8050.000 TN  $66.25307 RECYL  AC 19 MM SP,GP 1 OR 2 ,INC BM&HL  $533,337.21

0060 413-1000 1830.000 GL  $3.47811 BITUM TACK COAT  $6,364.94

0064 432-0206 425.000 SY  $5.67293 MILL ASPH CONC PVMT/ 1.50" DEP  $2,411.00

0065 433-1000 271.000 SY  $156.59208 REINF CONC APPROACH SLAB  $42,436.45

0070 441-0016 851.000 SY  $33.90575 DRIVEWAY CONCRETE, 6 IN TK  $28,853.79

0079 441-0018 20.000 SY  $50.74473 DRIVEWAY CONCRETE, 8 IN TK  $1,014.89

0080 441-0104 1350.000 SY  $32.55440 CONC SIDEWALK, 4 IN  $43,948.44

0084 441-4020 10.000 SY  $43.09913 CONC VALLEY GUTTER, 6 IN  $430.99

0085 441-4030 76.000 SY  $49.92898 CONC VALLEY GUTTER, 8 IN  $3,794.60

0090 441-6012 2850.000 LF  $8.73005 CONC CURB & GUTTER/  6"X24"TP2  $24,880.64

0095 456-2012 1.500 GLM $701.99149 INTENT. RUMB. STRIPS - GRND-IN-PL (CONT)  $1,052.99

0099 500-3200 100.000 CY  $373.14897 CL B CONC  $37,314.90

0105 500-9999 105.000 CY  $185.84631 CL B CONC,BASE OR PVMT WIDEN  $19,513.86

0110 620-0100 1500.000 LF  $26.04989 TEMP BARRIER, METHOD NO. 1  $39,074.84

0119 627-1000 305.000 SF  $45.14400 MSE WALL FACE, 0 - 10 FT HT, WALL NO - WALL 1 AND 3 $13,768.92

0120 627-1010 2650.000 SF  $44.60269 MSE WALL FACE, 10 - 20 FT HT, WALL NO - WALL 1 AND 3 $118,197.13

0124 627-1020 10200.000 SF  $44.85625 MSE WALL FACE, 20 - 30 FT HT, WALL NO - WALL 1 AND 3 $457,533.75

0125 634-1200 34.000 EA  $111.86083 RIGHT OF WAY MARKERS  $3,803.27

0130 641-1100 100.000 LF  $56.20705 GUARDRAIL, TP T  $5,620.71

0135 641-1200 1350.000 LF  $18.48634 GUARDRAIL, TP W  $24,956.56

0140 641-5001 4.000 EA  $846.41953 GUARDRAIL ANCHORAGE, TP 1  $3,385.68

SUBTOTAL FOR  ROADWAY: $3,217,497.83
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002  - DRAINAGE

Line
Number ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0149 441-0600 3.000 CY  $950.00000 CONC HEADWALLS  $2,850.00

0150 500-3800 50.000 CY  $927.89511 CL A CONC, INCL REINF STEEL  $46,394.76

0155 550-1180 1306.000 LF  $36.86488 STM DR PIPE 18",H 1-10  $48,145.53

0160 550-1240 370.000 LF  $45.15281 STM DR PIPE 24",H 1-10  $16,706.54

0165 550-1241 292.000 LF  $47.86521 STM DR PIPE 24",H 10-15  $13,976.64

0195 550-4218 17.000 EA  $526.59541 FLARED END SECT 18 IN, ST DR  $8,952.12

0210 603-2180 150.000 SY  $30.59078 STN DUMPED RIP RAP, TP 3, 12"  $4,588.62

0215 603-7000 200.000 SY  $3.95643 PLASTIC FILTER FABRIC  $791.29

0220 668-2100 6.000 EA  $1,929.17456 DROP INLET, GP 1  $11,575.05

0224 668-2110 1.000 LF  $181.96136 DROP INLET, GP 1, ADDL DEPTH  $181.96

0225 668-4300 5.000 EA  $1,933.90349 STORM SEW MANHOLE, TP 1  $9,669.52

0229 668-4311 8.000 LF  $194.69814 ST SEW MANHOLE,TP 1,A DEP,CL 1  $1,557.59

SUBTOTAL FOR  DRAINAGE: $165,389.62

003  - EROSION CONTROL - PERMANENT

Line
Number ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0235 441-0204 1260.000 SY  $31.86576 PLAIN CONC DITCH PAVING, 4 IN  $40,150.86

0245 700-7000 40.000 TN  $99.43779 AGRICULTURAL LIME  $3,977.51

0250 700-8000 15.000 TN  $538.78512 FERTILIZER MIXED GRADE  $8,081.78

0255 700-8100 665.000 LB  $2.13818 FERTILIZER NITROGEN CONTENT  $1,421.89

SUBTOTAL FOR  EROSION CONTROL - PERMANENT: $53,632.04

004  - EROSION CONTROL - TEMPORARY

Line
Number ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0270 163-0300 2.000 EA  $1,352.88977 CONSTRUCTION EXIT  $2,705.78

0275 163-0502 8.000 EA  $441.81510 CONSTR AND REMOVE SILT CONTROL GATE,TP 2  $3,534.52

0290 163-0531 4.000 EA  $9,964.63067
CONSTR & REM SEDIMENT BASIN,TP 1,STA NO- SEDIMENT
BASIN $39,858.52

0295 163-0550 6.000 EA  $150.02211 CONS & REM INLET SEDIMENT TRAP  $900.13

0305 165-0030 1500.000 LF  $0.71033 MAINT OF TEMP SILT FENCE, TP C  $1,065.50

0310 165-0060 4.000 EA  $1,279.99678 MAINT OF TEMP SEDIMENT BASIN,STA NO -  $5,119.99

0315 165-0071 1200.000 LF  $1.02309 MAINT OF SEDIMENT BARRIER - BALED STRAW  $1,227.71

0320 165-0086 6.000 EA  $81.55320 MAINT OF SILT CONTROL GATE, TP 2  $489.32

0330 165-0101 2.000 EA  $476.17333 MAINT OF CONST EXIT  $952.35

0335 165-0105 3.000 EA  $42.41441 MAINT OF INLET SEDIMENT TRAP  $127.24

0340 167-1000 6.000 EA  $196.31114 WATER QUALITY MONITORING AND SAMPLING  $1,177.87

0345 167-1500 18.000 MO  $489.82523 WATER QUALITY INSPECTIONS  $8,816.85

0355 171-0030 3000.000 LF  $2.97974 TEMPORARY SILT FENCE, TYPE C  $8,939.22

0360 716-2000 11000.000 SY  $0.96611 EROSION CONTROL MATS, SLOPES  $10,627.21

SUBTOTAL FOR  EROSION CONTROL - TEMPORARY: $85,542.21
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005  - BRIDGE

Line
Number ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0365 500-0100 3214.440 SY  $2.43656 GROOVED CONCRETE  $7,832.18

0370 500-1006 1140.620 LS  $627.00000 SUPERSTR CONCRETE, CL AA, BR NO - 1 $715,168.74

0375 500-2100 1516.600 LF  $42.21557 CONCRETE BARRIER  $64,024.13

0380 500-3101 769.170 CY  $408.39130 CLASS A CONCRETE  $314,122.34

0385 507-9032 5308.110 LF  $248.10000 PSC BEAMS,AASHTO,BULB TEE, 72"  $1,316,942.09

0390 511-1000 88762.000 LB  $0.89542 BAR REINF STEEL  $79,479.27

0395 511-3000 268046.600 LS  $0.80000 SUPERSTR REINF STEEL, BR NO - 1 $214,437.28

0400 520-0353 18.120 EA  $132.18000 H-PILE POINTS, HP 12 X 53  $2,395.10

0405 520-1125 271.790 LF  $53.42342 PIL-IN-PL,STEEL H,HP 12 X 53  $14,519.95

0410 520-4125 1.810 EA  $0.78480 LOAD TEST, STEEL H, HP 12 X 53  $1.42

0415 520-5000 90.950 LF  $172.98041 PILOT HOLES  $15,732.57

0420 524-0010 244.614 LF  $1,676.03709 DRILLED CAISSON - 72IN $409,982.14

0425 524-0300 1.820 EA  $170,000.00000 LOAD TEST, CAISSON - 72IN $309,400.00

0430 540-1101 1.000 LS  $1,313,600.00000 REM OF EX BR, STA NO - 162+40 $1,313,600.00

SUBTOTAL FOR  BRIDGE: $4,777,637.21

006  - SIGNING & MARKING

Line
Number ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0445 636-1020 250.000 SF  $12.93918 HWY SGN,TP1MAT,REFL SH TP3  $3,234.80

0450 636-2070 200.000 LF  $8.04282 GALV STEEL POSTS, TP 7  $1,608.56

0145 641-5012 5.000 EA  $1,969.14128 GUARDRAIL ANCHORAGE, TP 12  $9,845.71

0454 652-9001 8200.000 SY  $1.80241 TRAFFIC STRIPE, WHITE  $14,779.76

0455 652-9002 520.000 SY  $1.79794 TRAFFIC STRIPE, YELLOW  $934.93

0460 653-0120 17.000 EA  $81.04140 THERM PVMT MARK, ARROW, TP 2  $1,377.70

0465 653-1501 800.000 LF  $0.86975 THERMO SOLID TRAF ST 5 IN, WHI  $695.80

0470 653-1502 10400.000 LF  $0.47893 THERMO SOLID TRAF ST, 5 IN YEL  $4,980.87

0475 653-1704 60.000 LF  $6.11539 THERM SOLID TRAF STRIPE,24",WH  $366.92

0480 653-3501 400.000 GLF $0.52458 THERMO SKIP TRAF ST, 5 IN, WHI  $209.83

0485 653-3502 850.000 GLF $0.33743 THERMO SKIP TRAF ST, 5 IN, YEL  $286.82

0495 654-1001 76.000 EA  $5.13079 RAISED PVMT MARKERS TP 1  $389.94

0500 654-1003 82.000 EA  $5.17471 RAISED PVMT MARKERS TP 3  $424.33

SUBTOTAL FOR  SIGNING & MARKING: $39,135.97

COST GROUP FOR JOB 122064

LINE
NUMBER UNIT CALCULATION

RULE QUANTITY PRICE COST GROUP ID DESCRIPTION AMOUNT

00000004 LS  NORM 1.000 $600,000.00 UDEF    BRIDGE USACOE SPECIAL PROVISIONS $600,000.00

00000005 LS  NORM 1.000 $8,400.00 UDEF    
BRIDGE REINFORCED ELASTOMERIC
PADS $8,400.00

SUBTOTAL: $608,400.00

TOTALS FOR JOB 122064

ITEMS COST: $8,338,834.88

COST GROUP COST: $608,400.00

ESTIMATED COST: $8,947,234.88

CONTINGENCY PERCENT: 0.00

ENGINEERING AND INSPECTION: 0.00
ESTIMATED COST WITH
CONTINGENCY AND E&I: $8,947,234.88
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