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BEGIN PROJECT - EDS00-0072-00(028) 
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DETAILED COST ESTIMATE
Processed Date: 7/21/11

Job:  122100

122100JOB NUMBER:

DESCRIPTION: SR 72 FROM E OF SR 172 TO W OF CITY OF COMER

SPEC YEAR: 01

ITEMS FOR JOB 122100

10   - DRAINAGE

LINE ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0055 500-3101     876.000 CY  $385.05 CLASS A CONCRETE  $337,302.92

0060 500-3200     84.000 CY  $151.09 CL B CONC  $12,691.96

0065 500-3800     37.000 CY  $686.58 CL A CONC, INCL REINF STEEL  $25,403.56

0070 511-1000     110038.000 LB  $0.60 BAR REINF STEEL  $65,924.87

0075 550-1180     2709.000 LF  $28.40 STM DR PIPE 18",H 1-10  $76,945.62

0085 550-1240     496.000 LF  $35.08 STM DR PIPE 24",H 1-10  $17,401.87

0089 550-1241     328.000 LF  $36.51 STM DR PIPE 24",H 10-15  $11,976.72

0090 550-1242     135.000 LF  $37.40 STM DR PIPE 24",H 15-20  $5,049.38

0095 550-1300     220.000 LF  $46.48 STM DR PIPE 30",H 1-10  $10,225.76

0100 550-1361     352.000 LF  $50.05 STM DR PIPE 36",H 10-15  $17,617.29

0101 550-1420     123.000 LF  $75.72 STM DR PIPE 42",H 1-10  $9,313.72

0105 550-1480     146.000 LF  $69.36 STM DR PIPE 48",H 1-10  $10,127.20

0115 550-2180     834.000 LF  $23.16 SIDE DR PIPE 18",H 1-10  $19,316.93

0120 550-2240     128.000 LF  $23.37 SIDE DR PIPE 24",H 1-10  $2,991.82

0125 550-2360     105.000 LF  $45.13 SIDE DR PIPE 36",H 1-10  $4,739.05

0126 550-3342     1.000 EA  $2,632.68 SAFETY END SECTION 42",STD,4:1  $2,632.68

0130 550-3518     10.000 EA  $600.87 SAFETY END SECTION 18",STD,6:1  $6,008.67

0135 550-3524     6.000 EA  $818.27 SAFETY END SECTION 24",STD,6:1  $4,909.65

0140 550-3618     32.000 EA  $514.10 SAFETY END SECTION 18",SD,6:1  $16,451.06

0145 550-3624     6.000 EA  $881.81 SAFETY END SECTION 24",SD,6:1  $5,290.88

0150 550-3636     4.000 EA  $1,630.99 SAFETY END SECTION 36",SD,6:1  $6,523.95

0155 550-4218     15.000 EA  $452.80 FLARED END SECT 18 IN, ST DR  $6,792.05

0160 550-4224     4.000 EA  $557.70 FLARED END SECT 24 IN, ST DR  $2,230.80

0165 550-4230     4.000 EA  $655.92 FLARED END SECT 30 IN, ST DR  $2,623.66

0169 550-4236     2.000 EA  $974.11 FLARED END SECT 36 IN, ST DR  $1,948.22

0170 576-1015     445.000 LF  $27.73 SLOPE DRAIN PIPE, 15 IN  $12,338.89

0175 577-1100     10.000 EA  $1,103.94 METAL DR INLET - CMPLT ASSMBLY  $11,039.39

0176 610-9008     1.000 LS  $24,300.00 REM PR EX CLVT INC WWL/PPT STA STA 154+70+/- $24,300.00

0177 610-9008     1.000 LS  $16,600.00 REM PR EX CLVT INC WWL/PPT STA STA 172+80 +/- $16,600.00

0178 610-9008     1.000 LS  $24,300.00 REM PR EX CLVT INC WWL/PPT STA STA 179+70 +/- $24,300.00

0179 610-9008     1.000 LS  $16,600.00 REM PR EX CLVT INC WWL/PPT STA STA 210+00 +/- $16,600.00

0180 615-1000     123.000 LF  $331.00 JACK OR BORE PIPE - 42" PIPE UNDER EXIST RD AND CSX $40,713.00

0181 668-1100     33.000 EA  $1,962.46 CATCH BASIN, GP 1  $64,761.30

0186 668-1110     64.000 LF  $159.87 CATCH BASIN, GP 1, ADDL DEPTH  $10,231.59

0191 668-2100     1.000 EA  $1,688.36 DROP INLET, GP 1  $1,688.36

0195 668-5000     2.000 EA  $1,766.30 JUNCTION BOX  $3,532.59

0196 668-5005     1.000 EA  $3,097.64 JUNCTION BOX, SPCL DES  $3,097.64

0201 668-8011     132.000 SF  $47.41 SAFETY GRATE, TP 1  $6,258.23

0206 668-8013     64.000 SF  $47.97 SAFETY GRATE, TP 3  $3,070.29

SUBTOTAL FOR  DRAINAGE: $920,971.57

15   - BRIDGE

LINE ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0211 540-1101     1.000 LS  $217,800.00 REM OF EX BR, STA NO - 21,780 SF @ $10.00 SF $217,800.00

0216 543-9000     1.000 LS  $1,640,840.00 CONSTR OF BRIDGE COMPLETE - 19,304 SF @ $85.00 SF $1,640,840.00

SUBTOTAL FOR  BRIDGE: $1,858,640.00
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DETAILED COST ESTIMATE
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20   - EROSION CONTROL

LINE ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0221 163-0232     34.000 AC  $600.00 TEMPORARY GRASSING  $20,400.00

0226 163-0240     1236.000 TN  $150.00 MULCH  $185,400.00

0231 163-0300     4.000 EA  $1,100.00 CONSTRUCTION EXIT  $4,400.00

0236 163-0503     27.000 EA  $330.81 CONSTR AND REMOVE SILT CONTROL GATE,TP 3  $8,931.81

0241 163-0520     800.000 LF  $11.67 CONSTR AND REMOVE TEMP PIPE SLOPE DRAIN  $9,333.44

0246 163-0527     56.000 EA  $196.04 CNST/REM RIP RAP CKDM,STN P RIPRAP/SN BG  $10,978.07

0251 163-0528     6530.000 LF  $2.87 CONSTR AND REM FAB CK DAM -TP C SLT FN  $18,732.74

0256 163-0531     1.000 EA  $6,010.26
CONSTR & REM SEDIMENT BASIN,TP 1,STA NO- STA 172+00
LT $6,010.26

0261 163-0531     1.000 EA  $6,010.26
CONSTR & REM SEDIMENT BASIN,TP 1,STA NO- STA 191+50
LT $6,010.26

0266 163-0531     1.000 EA  $6,010.26
CONSTR & REM SEDIMENT BASIN,TP 1,STA NO- STA 194+00
RT $6,010.26

0271 163-0531     1.000 EA  $6,010.26
CONSTR & REM SEDIMENT BASIN,TP 1,STA NO- STA 198+00
LT $6,010.26

0276 163-0531     1.000 EA  $6,010.26
CONSTR & REM SEDIMENT BASIN,TP 1,STA NO- STA 198+75
RT $6,010.26

0281 163-0531     1.000 EA  $6,010.26
CONSTR & REM SEDIMENT BASIN,TP 1,STA NO- STA 240+50
LT $6,010.26

0286 163-0542     15.000 EA  $431.49 CONSTR & REM STONE FILTER RING  $6,472.35

0291 163-0543     1225.000 LF  $30.00 CONSTR & REM STONE FILTER BERM  $36,750.00

0296 163-0550     41.000 EA  $122.75 CONS & REM INLET SEDIMENT TRAP  $5,032.70

0301 165-0030     78750.000 LF  $0.42 MAINT OF TEMP SILT FENCE, TP C  $33,215.96

0306 165-0041     7090.000 LF  $0.80 MAINT OF CHECK DAMS - ALL TYPES  $5,695.68

0311 165-0060     1.000 EA  $971.65 MAINT OF TEMP SEDIMENT BASIN,STA NO - STA 172+00 LT $971.65

0316 165-0060     1.000 EA  $971.65 MAINT OF TEMP SEDIMENT BASIN,STA NO - STA 191+50 LT $971.65

0321 165-0060     1.000 EA  $971.65 MAINT OF TEMP SEDIMENT BASIN,STA NO - STA 194+00 RT $971.65

0326 165-0060     1.000 EA  $971.65 MAINT OF TEMP SEDIMENT BASIN,STA NO - STA 198+00 LT $971.65

0331 165-0060     1.000 EA  $971.65 MAINT OF TEMP SEDIMENT BASIN,STA NO - STA 198+75 RT $971.65

0336 165-0060     1.000 EA  $971.65 MAINT OF TEMP SEDIMENT BASIN,STA NO - STA 240+50 LT $971.65

0341 165-0087     27.000 EA  $99.11 MAINT OF SILT CONTROL GATE, TP 3  $2,675.99

0346 165-0101     4.000 EA  $398.26 MAINT OF CONST EXIT  $1,593.02

0351 165-0105     41.000 EA  $47.53 MAINT OF INLET SEDIMENT TRAP  $1,948.78

0356 165-0111     15.000 EA  $123.37 MAINT OF STONE FILTER RING  $1,850.61

0361 165-0112     1225.000 LF  $12.00 MAINT OF STONE FILTER BERM  $14,700.00

0366 167-1000     3.000 EA  $500.00 WATER QUALITY MONITORING AND SAMPLING  $1,500.00

0371 167-1500     36.000 MO  $1,000.00 WATER QUALITY INSPECTIONS  $36,000.00

0376 170-1000     715.000 LF  $11.03 FLOAT SILT RETENTION BARRIER  $7,886.44

0381 171-0030     78750.000 LF  $2.43 TEMPORARY SILT FENCE, TYPE C  $191,578.28

0386 603-2024     2725.000 SY  $37.63 STN DUMPED RIP RAP, TP 1, 24"  $102,545.10

0391 603-2180     1775.000 SY  $20.49 STN DUMPED RIP RAP, TP 3, 12"  $36,375.84

0396 603-7000     4500.000 SY  $3.11 PLASTIC FILTER FABRIC  $14,006.93

0401 700-6910     68.000 AC  $1,000.00 PERMANENT GRASSING  $68,000.00

0406 700-7000     204.000 TN  $21.16 AGRICULTURAL LIME  $4,315.67

0411 700-7010     170.000 GL  $15.91 LIQUID LIME  $2,704.21

0416 700-8000     48.000 TN  $363.48 FERTILIZER MIXED GRADE  $17,446.89

0421 700-8100     3400.000 LB  $1.74 FERTILIZER NITROGEN CONTENT  $5,910.90

0426 716-2000     813566.000 SY  $1.00 EROSION CONTROL MATS, SLOPES  $813,566.00

SUBTOTAL FOR  EROSION CONTROL: $1,711,838.87
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25   - SIGNING AND MARKING

LINE ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0430 632-0003     10.000 EA  $7,155.08 CHANGEABLE MESS SIGN,PORT,TP 3  $71,550.84

0431 636-1020     150.000 SF  $13.33 HWY SGN,TP1MAT,REFL SH TP3  $1,999.56

0436 636-1029     100.000 SF  $13.46 HWY SGN,TP2 MATL,REFL SH TP 3  $1,345.98

0441 636-1033     180.000 SF  $18.83 HWY SIGNS, TP1MAT,REFL SH TP 9  $3,388.71

0446 636-1041     65.000 SF  $26.88 HWY SIGNS,TP 2MAT,REFL SH TP 9  $1,746.98

0451 636-2070     710.000 LF  $6.84 GALV STEEL POSTS, TP 7  $4,859.08

0456 636-2090     185.000 LF  $7.40 GALV STEEL POSTS, TP 9  $1,369.38

0466 653-0120     25.000 EA  $68.30 THERM PVMT MARK, ARROW, TP 2  $1,707.42

0471 653-0170     4.000 EA  $85.48 THERM PVMT MARK, ARROW, TP 7  $341.93

0476 653-1501     32020.000 LF  $0.28 THERMO SOLID TRAF ST 5 IN, WHI  $9,109.37

0481 653-1502     26980.000 LF  $0.27 THERMO SOLID TRAF ST, 5 IN YEL  $7,265.71

0486 653-1704     90.000 LF  $4.00 THERM SOLID TRAF STRIPE,24",WH  $359.65

0491 653-3501     29220.000 GLF $0.18 THERMO SKIP TRAF ST, 5 IN, WHI  $5,147.98

0496 653-6004     1616.000 SY  $2.73 THERM TRAF STRIPING, WHITE  $4,416.67

0501 653-6006     64.000 SY  $3.27 THERM TRAF STRIPING, YELLOW  $209.56

0506 654-1001     40.000 EA  $4.04 RAISED PVMT MARKERS TP 1  $161.48

0511 654-1003     410.000 EA  $3.09 RAISED PVMT MARKERS TP 3  $1,264.99

SUBTOTAL FOR  SIGNING AND MARKING: $116,245.29

30   - TRAFFIC CONTROL

LINE ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0516 150-1000     1.000 LS  $600,000.00 TRAFFIC CONTROL - EDS00-0072-00(028) $600,000.00

0521 153-1300     1.000 EA  $71,000.00 FIELD ENGINEERS OFFICE TP 3  $71,000.00

0526 620-0100     12000.000 LF  $16.83 TEMP BARRIER, METHOD NO. 1  $201,970.92

SUBTOTAL FOR  TRAFFIC CONTROL: $872,970.92

5    - ROADWAY

LINE ITEM QUANTITY UNITS PRICE DESCRIPTION AMOUNT

0001 201-1500     1.000 LS  $917,000.00 CLEARING & GRUBBING - EDS00-0072-00(028) $917,000.00

0004 205-0001     371467.000 CY  $6.65 UNCLASS EXCAV  $2,470,255.55

0005 310-1101     77300.000 TN  $12.93 GR AGGR BASE CRS, INCL MATL  $999,680.70

0008 318-3000     10000.000 TN  $11.95 AGGR SURF CRS  $119,476.00

0009 402-1812     100.000 TN  $80.00 RECYL AC LEVELING,INC BM&HL  $8,000.00

0015 402-3103     9360.000 TN  $82.00 REC AC 9.5 MM SP,TPII,GP2, INCL BM & H L  $767,520.00

0010 402-3121     34671.000 TN  $75.00 RECYL AC 25MM SP,GP1/2,BM&HL  $2,600,325.00

0020 402-3190     14970.000 TN  $65.00 RECYL  AC 19 MM SP,GP 1 OR 2 ,INC BM&HL  $973,050.00

0025 413-1000     26645.000 GL  $2.75 BITUM TACK COAT  $73,273.75

0030 433-1000     480.000 SY  $185.00 REINF CONC APPROACH SLAB  $88,800.00

0034 441-0014     400.000 SY  $23.67 DRIVEWAY CONCRETE, 4 IN TK  $9,469.91

0461 441-0014     400.000 SY  $23.67 DRIVEWAY CONCRETE, 4 IN TK  $9,469.91

0035 441-0748     4843.000 SY  $28.87 CONC MEDIAN, 6 IN  $139,824.67

0040 441-0754     1158.000 SY  $45.33 CONC MEDIAN, 7 1/2 IN  $52,490.43

0041 441-6740     28600.000 LF  $10.19 CONC CURB & GUTTER/ 8"X30" TP7  $291,380.52

0042 456-2015     6.000 GLM $1,036.76 INDENT. RUMB. STRIPS - GRND-IN-PL (SKIP)  $6,220.56

0043 522-1000     1.000 LS  $35,000.00 SHORING STA 179+75 +/- $35,000.00

0044 634-1200     110.000 EA  $91.82 RIGHT OF WAY MARKERS  $10,100.48

0053 641-1100     104.000 LF  $50.00 GUARDRAIL, TP T  $5,200.00

0046 641-1200     5585.000 LF  $13.72 GUARDRAIL, TP W  $76,638.04

0047 641-5001     13.000 EA  $614.06 GUARDRAIL ANCHORAGE, TP 1  $7,982.82

0048 641-5012     13.000 EA  $1,832.64 GUARDRAIL ANCHORAGE, TP 12  $23,824.38

0049 643-0010     3275.000 LF  $5.11 FIELD FENCE WOVEN WIRE  $16,749.14

0054 643-8000     6.000 EA  $608.36 GATE, FIELD FENCE - VARIOUS PLACES $3,650.15

SUBTOTAL FOR  ROADWAY: $9,705,382.01

TOTALS FOR JOB 122100
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ITEMS COST: $15,186,048.66

COST GROUP COST: $0.00

ESTIMATED COST: $15,186,048.66

CONTINGENCY PERCENT: 0.00

ENGINEERING AND INSPECTION: 0.00
ESTIMATED COST WITH
CONTINGENCY AND E&I: $15,186,048.66
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