ORIGINAL TO GENERAL FILES

DOT.66

DEPARTMENT OF TRANSPORTATION
' STATE OF GEORGIA
INTERDEPARTMENT CORRESPONDENCE
FILE P. I. No. 522130-, Emanuel-Wilkes Counties OFFICE Preconstruction
EDS-545(14)
SR 4/US 1 from Lyons to CL S O_ak Park - DATE June 21, 2007

FROM (/Genkth ice-Singleton, Assistant Director of Prec_onstmction

o ¥ SEE DISTRIBUTION
SUBJECT  APPROVED NOTICE OF LOCATION AND DESIGN

Attached for your further handling is the approved Location and Design Report on the above
subject project.

~ Also attached is the Notice of Location and Design Approva.l This is authorization for the
 District to proceed Wlth advertisement.

GRSICJ
Attachment
_ DISTRIBUTION:

* Brian Summers
Harvey Keepler
Jamie Simpson
Paul Liles
Keith Golden
Ken Thompson
Angela Alexander (file copy)
Babs Abubakari
Glenn Durrence
BOARD MEMBER



D.0.T.66

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

INTERDEPARTMENT CORRESPONDENCE

FILE EDS-545(14) Emanuel/Toombs Counties ofFrice Office of Consultant Design
P. L Number 522130

SR 4/US 1 From Lyons to CL S Qak Park
AL paTE  June 4, 2007

FROM  Mohammed (Babs) Abubakari, P.E., State Consultant Design Engineer

TO Genetha Rice-Singleton, Assistant Director of Preconstruction
sussecT: Request for Location and Design Approval

Description: This project consists of the widening and reconstruction of approximately 9 miles
of US 1/SR 4 from the north city limits of Lyons in beginning at Milepost 21.1 in Toombs
County and extending north to the south city limits of Oak Park in Emanuel County at Milepost
3.9. This project is located 55% in Toombs County and 45% in Emanuel County. The typical
section consists of two 12-foot lanes in each direction with a 32-foot and a 44-foot depressed
grassed median. This project proposes to construct two new bridges over Pendleton Creek.

Concept Approval Date: September 14, 1992

Concept Update: March 21, 2002 — Reduced portions of the median from 44 feet to 32 feet to
reduce wetland impacts. Existing Pendleton Creek bridge recommended for replacing. The

speed design was revised to 65 mph.

October 32, 2006 — The beginning of the project terminus would be at SR 130 in order to
correlate with the Lyons Bypass GDOT Project EDS-545(26).

Environmental Assessment and Reassessment Approval Date: The NEPA Document was
- approved on 2/12/07.

Public Involvement: The Public Information Open House was held in Lyons, GA on 1/26/06.
. A total number of 82 persons attended this meeting with 7 comments received as summarized
below: '

Responses - 7 Oppose 0 Support - 2 Uncommitted/Conditional — 5

There 1s no record of Public Officials attending this meeting. |




Consistency with Approved Planning: The design description as presented herein and
submitted for approval is consistent with the approved Concept Report.

Recommendations: I hereby recommend that the location and design for the project be
approved and that the attached Notice be approved for advertising.

RECOMMEND: ‘7%
TW.E —-- Difectopef Preconstruction

APPROVE: < ﬂ S / LY 6// [ // J7

David E. Studstill, P. E. — Chief Engmeer Date of Approval

Attachmgnts:

e Sketch Map
¢ CostEstimate
« Notice of Location and Design Approval
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Client: Georgia Department of ‘Transportation
Project: U.S. {/S.R. 4 Highway Improvements

EDS 545 (14), (17), (18}

Scale: ["=2909ft

DATE: 5-31-05

P.I Nos. 522130, 221900, and 221910




Location Map

| ™4 fyprovement Corrido
Intersection
CMM County Mile Marker
/SR State Road
CR  County Road

Client: Georgia Depariment of Transportation

Project: U.S. 1/8.R. 4 Highway Improvements
EDS 545 (14), (17), (18)

Location of U.S. 1/S.R. 4
Highway Improvement Corridor
Toombs/Emanuel Counties

Figure IB

Z

P.I. Nos. 5221390, 221900, and 221910

DATE: 5-31.95

Seae: "= 3200 PARSONS




=1 Improvement Corrid
Intersection

CMM County Mile Marker

“X2d SR~ State Road

' CR County Road

CHent: Georgia Department of Transportation

Project; U.S. I/S.R. 4 Highway Emprovements
EDS 545 (14), (17), (18)

Figure 1C

Location of U.S. 1/8.R. 4
Highway Emprovement Corridor
Toombs/Emanuel Counties

Z

P.L. Nos. 522130. 221900, and 221910

DATE: 5-31-05 Scale. 1" =2,009 ft

PARSONS




Detail Estimate: Cost Estimate Report Page 1 of 3

Estimate Report for file "522130_2007-04-03"

Section Roadway Items

Item Number| Quantity |Units{ Unit Price Item Description Cost
150-1000 1 LS 300000.00  [TRAFFIC CONTROL - EDS-545(14) 300000.00
153-1300 1 EA 76259.74 __ |FIELD ENGINEERS OFFICE TP 3 76250.74
201-1500 1 s 2000000.00 |CLEARING & GRUBBING - 2000000.00
205-0001 441800 CY 5.26 LUINCLASS EXCAV 232434140
. 206-0002 91200 CY 6.23 BORROW EXCAV, INCL MATL 568176.00
620-0100 15000 iF 37.33 [TEMPORARY BARRIER, METHOD NO. 1 559950.00
634-1200 404 EA 104.65 RIGHT OF WAY MARKERS 42278.60
641-1100 400 LF 53.72 GUARDRAIL, TP T 21488.00
3 641-1200 5368 LF 18.49 GUARDRAIL, TP W 99254.32
641-5001 g EA 648.84 GUARDRAIL ANCHORAGE, TP 1 ' 5839.56
641-5012 13 EA 1829.52 _ |GUARDRAIL ANCHORAGE, TP 12 23783.76

Section Sub Total:$6,021,371.38

Section Bridge Items

Item Number| Quantity |Units| Unit Price Item Description Cost
500-0100 6240 Sy 4.32 GROOVED CONCRETE 26956.80
'500-1006 2 LS 1079.75 __ |SUPERSTR CONCRETE, CL AA, BR NO - 1 2159.50
500-2100 2380 LF 55.08 ICONCRETE BARRIER 158630.40
500-3101 314 CY 594.75 ICLASS A CONCRETE 186751.50
507-9002 7200 LF 129.24 PSC BEAMS, AASHTO TYPE II, BR NO - 1 930528.00
511-1000 69053 LB 0.94 BAR REINF STEEL 64909.82
511-3000 426339 LS 0.94 SUPERSTR REINF STEEL, BR NO - 1 400758.66
530-2218 3900 LF 59.21 PILING, PSC, 18 INSQ 230918.00
525-1000 2 EA 18811.64 _ |COFFERDAM 37623.28
540-1101 1 LS 167685.82 _[REMOVAL OF EXISTING BR, STA NO - 283+00 167685.82
603-2024 1232 SY 51.41 STN DUMPED RIP RAP, TP 1, 24 IN 63337.12
603-7000 1232 SY 4,98 PLASTIC FILTER FABRIC 6135.36

Section Sub Total:|$2,276,395.26

Section Signing and marking

Item Number| Quantity |Units| Unit Price Item Description Cost
610-6515 40 EA 73.17 REM HIGHWAY SIGN, STD 2926.80
636-1020 _— SF 14.94 _[;_1FI’GE’HWAY SIGNS, TP 1 MATL, REFL SHEETING, 11205.00
636-1029 100 SF 16.52 _II-_IFI,%HWAY SIGNS, TP 2 MATL, REFL SHEETING, 165200
636-1033 370 oF 16.27 _Ir-_IFI,(;HWAY SIGNS, TP 1 MATL, REFL SHEETING, 199,50
636-2020 1000 LF 18.98 GALV STEEL POSTS, TP 2 18980.00
636-2070 200 LF 8.29 GALV STEEL POSTS, TP 7 1658.00
652-9001 22873 SY 2.21 [TRAFFIC STRIPE, WHITE 50549.33
652-9002 1616 SY 2.96 [TRAFFIC STRIPE, YELLOW 4783.36
653-0120 119 EA 20.40 ";HERMOPLASTIC PVMT MARKING, ARROW, TP 8377.60
553-0170 72 EA 8,15 '_JI;HERMOPLASTIC PVMT MARKING, ARROW, TP £626.80
653-1501 134456 F 0.60 WHEIEI{_EIOPLASTIC SOLID TRAF STRIPE, 5 IN, 80673.60
653-1502 91000 LF 0.61 ELELRS‘VE,’ PLASTIC SOLID TRAF STRIPE, 5 IN, 55510.00
653-3501 45500 GLF .54 I'VHHEI:RrpEnop;_Asnc SKIP TRAF STRIPE, 5 IN, 24570.00
654-1003 1941 EA 3.70 RAISED PVMT MARKERS TP 3 7181.70

Section Sub Total:[$280,824.09

Section Paving

Item Number] Quantity (Units| Unit Price Item Description Cost
310-5060 77733 SY 13.65 GR AGGR BASE CRS, 6 INCH, INCL MATL 1061055.45
310-5120 305957 SY 19.30 GR AGGR BASE CRS, 12 INCH, INCL MATL 5904970.10
318-3000 1500 TN 18.92 IAGGR SURF CRS 28380.00

hitp://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp _ 4/3/2007
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http://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp

RECYCLED ASPH CONC LEVELING, INCL
402-1812 5000 - TN 63.76 BITUM MATL & H LIME 318800.00
RECYCLED ASPH CONC 12.5 MM SUPERPAVE,
402-3113 31640 ™ 70.97 55 1 OR 2, INCL BITUM MATL & H LIME 2245490.80
RECYCLED ASPH CONC 25 MM SUPERPAVE,
402-3121 100966 ™ 64.71 G5 1 OR 2, INCL BITUM MATL & § LIME 6533509.86
RECYCLED ASPH CONC 19 MM SUPERPAVE,
402-3190 42186 ™ 65.03 GP 1 OR 2,INCL BITUM MATL & H LIME 2743355.58
413-1000 66777 GL 2.07 BITUM TACK COAT 138228.39
436-1000 500 LF 10.36 ASPHALTIC CONCRETE CURB 5180.00
441-0204 1500 SY 32.61 PLAIN CONC DITCH PAVING, 4 IN 48915.00
INDENTATION RUMBLE STRIPS - GROUND-IN-|
456-2012 17 GLM 920.98 PLACE (CONTINUOUS) 15656.66
Section Sub Total:$19,043,541.84
Section Erosion control
Item Number| Quantity |Units| Unit Price Item Description Cost
163-0232 56 AC 564.57 TEMPORARY GRASSING 31615.92
163-0240 419 TN 178.21 MULCH 74669.99
163-0300 10 EA 2571.07 __ |CONSTRUCTION EXIT 25710.70
163-0501 24 EA 953.61  [CONSTRUCT AND REMOVE SILT CONTROL 22886.64
163-0503 16 EA 557.26  [onoTEUICT AND REMOVE SILT CONTROL 8916.16
163-0521 409 EA 21441 [ONSTRUCT AND REMOVE TENPORARYBITCH)  g7693.60
CONSTRUCT AND REMOVE SEDIMENT BASIN,
163-0531 10 - EA 8227.25 o' STA NO - 82272.50
165-0010 54680 LF 0.97 ?AINTENANCE OF TEMPORARY SILT FENCE, TP £3039.60
165-0030 4145 LF 174 EIAINTENANCE OF TEMPORARY SILT FENCE, TP 3732 30
MAINTENANCE OF EROSION CONTROL
165-0040 409 EA 82.07 CHECKDAMS/DITCH CHECKS 33566.63
MAINTENANCE OF TEMPORARY SEDIMENT
165-0060 20 EA 1329.77  yactn, STA NO - 26595.40
165-0085 12 EA 284.45 MAINTENANCE OF SILT CONTROL GATE, TP 1 3413.40
165-0087 g EA 188.84 MAINTENANCE OF SILT CONTROL GATE, TP 3 1510.72
165-0101 10 EA 677.10 MAINTENANCE OF CONSTRUCTION EXIT 6771.00
167-1000 10 EA 1363.64 _ |WATER QUALITY MONITORING AND SAMPLING 13636.40
167-1500 30 MO 1047.62 __ |[WATER QUALITY INSPECTIONS 31428.60
171-0010 54680 LF ~2.08 TEMPORARY SILT FENCE, TYPE A 113734.40
171-0030 2145 LF 4.06 TEMPORARY SILT FENCE, TYPE C 8708.70
207-0203 400 cYy 60.64 FOUND BKFILL MATL, TP II 24256.00
603-2024 486 5Y 51.41 STN DUMPED RIP RAP, TP 1, 24 IN 24985.26
603-7000 486 SY 4,98 PLASTIC FILTER FABRIC 2420.28
700-6910 112 AC 971.51 PERMANENT GRASSING 108809.12
700-7000 419 TN 60.28 IAGRICULTURAL LIME 25257.32
700-7010 349 GL 19.81 LIQUID LIME 6913.60
700-8000 84 TN 348.95 FERTILIZER MIXED GRADE 29311.80
700-8100 6975 LB 2.15 FERTILIZER NITROGEN CONTENT 14996.25
716-2000 20000 SY 1.23 EROSION CONTROL MATS, SLOPES 24600.00
Section Sub Total:$891,452.47
Section Drainage
Item Number| Quantity |Units| Unit Price Item Description Cost
441-3999 3175 LF 18.02 ICONCRETE V GUTTER 57213.50
500-3101 1500 cY 594.75 ICLASS A CONCRETE 892125.00
500-3200 100 CY 428.86 CLASS B CONCRETE 42886.00
511-1000 100000 LB 0.94 BAR REINF STEEL 94000.00
550-1180 7626 LF 42.29 STORM DRAIN PIPE, 18 IN, H 1-10 322503.54
550-1240 1250 LF 54.59 STORM DRAIN PIPE, 24 IN, H 1-10 68237.50
550-1300 486 LF 73.53 STORM DRAIN PIPE, 30 IN, H 1-10 35735.58
550-4218 _ 160 EA 688.02 FLARED END SECTION 18 IN, STORM DRAIN 110083.20
550-4224 20 EA 841.23 FLARED END SECTION 24 IN, STORM DRAIN ~ 16824.60
550-4230 6 EA 891.52 FLARED END SECTION 30 IN, STORM DRAIN 5349.12
603-7000 486 SY 4.98 PLASTIC FILTER FABRIC 2420.28
4/372007
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668-2100 77 EA 4244.06  |DROP INLET, GP 1 326792.62
668-2110 18 LF 310.14 DROP INLET, GP 1, ADDL DEPTH 5582.52
668-5000 3 EA 2073.60  PUNCTION BOX 6220.80

' Section Sub Total:|$1,985,974.26

Subtotal Construction Cost
E&C Rate 10.0 %
Inflation Rate 0.0 % @ 0.0 Years

Total Construction Cost
' Right Of Way

Relmb. Utilities

Grand Total Project Cost

$30,499,559.30
$3,049,955.93
$0.00

$33,549,515.23
$0.00
$0.00

$33,549,515.23

Total Estimated Cost: $30,499,559.30

http://tomeat2.dot.state.ga.us/DetailsEstimate/PrintEstimateReport.jsp 4/3/2007



Department of Transportation
State of Georgia

———————— o T o v o oy o b kel B B B

Interdepartmental Correspondence

FILE R/W Cost Estimate OFFICE Atlanta®

DATE April 11 2007
" FROM Phil Copeland, Right of Way Administrator
TO To: Babs Abubakari, P.E. State Consultant Design Engineer

Attention : David Norwood

SUBJECT Preliminary Right of Way Cost Estimate
Project: EDS-545(14)Toeombs / Emanuel

P.I. No.: 522130
Description: SR 4/ US 1 from north of Lyons to Oak Park

As per your request, attached is a copy of the approved Preliminary Right
of Way Cost Estimates on the above referenced projects.

Please note the area of Required R/W was furnished with your request.
Please include total Required R/W areas for the entire corridor in all -
future requests.

If you have any questions, please contact Jerry Milligan at the West Annex
Right of Way Office at (770) 986-1541.

PC:GAM

Attachments

c Brian Summers, Engineering Services
Wes Brock, R/'W = e
Windy Bickers, Financial Management oy g '
File

APR 12 200




Preliminary Right of Way Cost Estimate

Date: April 5, 2007 _
Project: EDS 545(14) Toombs/Emanuel
Existing/Required R/W: varies

P.I. Number: 522130
No. Parcels: 60

Project Termini: 8.R. 4/1.8. 1 from north of Lyons to Ozk Park
Project Description: S.R. 4/U.8. 1 Widening and Reconstruction

Land;
Residential/Agricultural (1 to 5 acre tracts)
- 13 acres @ $3800/acre = § 49,400
Agricultural/Residential (5 to 58 acre tracts)
30 acres @ $2230/acre = § 66900
Agriculture/Timberland (100 acres & above)
87 acres @ $2125/acre = 3 184875
TOTAL $ 301.175 ‘
Improvements:
Relocation:
Commercial @ $25,000/2 parcel = $ 50,000
Residential @ $40,000/ 5 parcel = $__200.000
TOTAL ~ § 250,000
Damages:
- Proximity - $ 125,000
Comnsequential - $ 655,000
Cost io Cure - b -0-
TOTAL $ 780,000
SUB-TOTAL: § 1,331.178
Net Cost $ 1,331,178
Scheduling Contingency 55 % $ 732,148
Adm/Court Cost 60 % § 1,237,996
Market Appreciation 40 % § _1.320.529
TOTAL ' § 4621851
Total Cost § 4,621,851
Prepared By: Approved: ,’f&[/‘%{& ﬁ?}’w\/

*Howard P. Copeland
. R/W Administrator

REVISED: 12-8-06



NOTICE OF LOCATION AND DESIGN APPROVAL

EDS-545(14) TOOMBS & EMANUEL COUNTIES
P. I. No. 522130

Notice is hereby given in compliance with Georgia Code 22-2-109 that the Georgia
Department of Transportation has approved the Location and Design of this project.

The date of location approval is: J vNE 2] ! 2007 '

This project consists of the widening and reconstruction of approximately 9 miles of US
I/SR 4 from the north city limits of Lyons in Toombs County and extending north to the
south city limits of Oak Park in Emanuel County. This project is located 55% in Toombs
County and 45% in Emanuel County and is located in G.M.D.1536, 1192, 1715, and 50.

Drawings or maps or plats of the proposed project, as approved, are on file and are
available for public inspection at the Georgia Department of Transportation:

Michelle Wright
michelle.wright@dot.state.ga.us

- 739 East Barnard Street
Glennville, GA 30427
(912)654-2940

Any interested party may obtain a copy of the drawings or maps or plats or portions
thereof by paying a nominal fee and requesting in writing to:

Mohammed (Babs) Abubakari

State Consultant Design & Program
Delivery Engineer
‘babs.abubakari@dot.state.ga.us

No. 2 Capitol Square, SW, Room 433
Atlanta, GA 30334

(404) 463-6133

~ Any written request or communication in reference to this project or notice SHOULD
include the Project and P. 1. Numbers as noted at the top of this notice. :



